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JOHANNESBURG DEVELOPMENT AGENCY (JDA) 
 

EASTERN GATEWAY PRECINCT - OVAL PARK 
 

CONTRACT No.:  JDA 17/19.1.1.A.6000555.1 
 

ISSUED BY: 
 

JOHANNESBURG DEVELOPMENT AGENCY 
The Bus Factory 
3 President Street (Helen Joseph Street) 
NEWTOWN 
2000 
 
Contact Name: Nombuso Mtsweni 
Telephone: 011 688 7830 
Email: NNxumalo@jda.org.za  
 

PREPARED BY: 
 

KOOR DINDAR MOTHEI  
Oakhurst Office Park 
11 St. Andrews Road 
Parktown 
2193 
 
Contact Name: Ismail Agjee 
Telephone: 011 689 5400 
Email: ismail@kdm.co.za 
 

 
NAME OF TENDERER: .........................................................................................................................  

CIDB REGISTRATION NUMBER:  ........................................................................................................  

CSD SUPPLIER NUMBER:  ..................................................................................................................  

COMPANY REGISTRATION NUMBER:  ............................................................................................. . 

TAX VERIFICATION PIN: ..................................................................................................................... . 

 

 

This tender close at 12h00 on 11 December 2020 at the offices of the Johannesburg 
Development Agency “The Bus Factory”, 3 Helen Joseph Street (formerly President Street), 
Newtown, Johannesburg. 

NO LATE SUBMISSIONS WILL BE CONSIDERED 
 

  The Johannesburg Development Agency reserves the right to cancel/ not award this tender. 

NB: FOR A TOTAL PRICE INCLUSIVE OF VALUE ADDED TAX, PLEASE 

REFER TO PART C1 (FORM OF OFFER AND ACCEPTANCE). PAGE  71 
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PROCUREMENT DOCUMENT FOR 

BUILDING CONSTRUCTION 
 
 
 

GENERAL CONDITIONS OF CONTRACT (GCC) FOR 
CONSTRUCTION WORKS (2015) (Third Edition) 

 
 
 
 

 
 
 
PLEASE NOTE: TENDERS MUST BE SUBMITTED ON THE TENDER 
DOCUMENTATION ISSUED.  TENDER DOCUMENTATION MUST NOT BE 
REPRODUCED OR REARRANGED.  ANY ADDITIONAL INFORMATION MUST 
BE SUBMITTED AS A SEPARATE ATTACHMENT TO THE TENDER 
DOCUMENT. 
 
ALL PAGES OF THE SUBMISSION INCLUDING ATTACHMENTS MUST BE 
INITIALED AND NUMBERED. 
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TO ALL OUR STAKEHOLDERS 

 

RE: THE CHANNELS OF REPORTING FRAUDULENT AND CORRUPT ACTIVITIES  

The City of Johannesburg has a zero-tolerance approach to Fraud, Theft, Corruption, Maladministration, and 
Collusion by suppliers with employees. To reinforce this commitment, more channels have been added to report 
any Fraudulent and Corrupt activities. 

Instances of corporate fraud and misconduct remain a constant threat to service delivery.  The City of Johannesburg 
tool a resolution to adopt strategic interventions aimed at combatting fraud and corruption.  The City took a decision 
to centralized the reporting of fraudulent and corrupt activities through the establishment of an independent fraud 
hotline which is managed by independent service providers 

All people doing business with the Johannesburg Development Agency are encouraged to report any corrupt or 
illegal practice.  

Anyone can report fraudulent and corrupt activities through one of the following 
channels.  

 Toll free number…………………………………….0800 002 587 

 Toll free Fax…………………………………………0800 007 788 

 SMS (charged @ R1.50)………………………….32840 

 E-Mail address:…………………………………….anticorruption@tip-offs.com 

 Website:…………………………………………….www.tip-off.com 

 Free post:…………………………………………..Free Post, KNZ 138, Umhlanga, 4320 

 
 
LET’S JOIN HANDS TO TAKE UP THE FIGHT AGAINST FRAUD AND CORRUPTION IN OUR 
SOCIETY. 
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SUPPLIERS DATABASE REGISTRATION  

National Treasury launched the National Central Supplier Database (NCSD) with effect from 1 
September 2015. 

This will enable prospective suppliers to register their companies on the following website 
www.csd.gov.za   

Transitional Period (1 September 2015 to 30 June 2016) 

1. During the transitional period suppliers are requested to register on the website where all their 
essential information such as Tax Clearance Certificates, VAT, Company Registration Numbers 
and CIPC business status will be verified. 

2. When conducting business with the JDA, you will be requested to provide us with the following: 
 Supplier Number and; 
 Supplier Registration Security Code so we can print your real-time information; 
 Banking details with bank Stamp and; 
 Certified BBBEE Certificate. 

Once a supplier has registered on NCSD, it will no longer be a requirement to provide the JDA with an 
Original Tax Clearance Certificate or any other registration documents. 

After Transitional Period 1 July 2016 

Effective 1 July 2016, the JDA will only award business to suppliers who are registered on NCSD and 
suppliers will no longer be required to provide information as stipulated above. 

For more information on registration, please: 

Ms. Kgadi Mphela on 011 688 7851  
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NOTES TO TENDERERS: 

 

1. The Tender Document available for download contains the following: 
- The Full Tender Document including the Bill of Quantities   
- The returnables   
- Appendices  

 
2. Submission of tender – The following needs to be submitted in a neatly bound file (each and 

every page of the submission, including attachments, must be initialled and numbered by 
the tenderer) and in the following order: 

- Cover page  
- All returnables, and  
- Supporting documentation including the priced Bill of Quantities   
- Completed priced Bill of Quantities in excel format (on CD) 

The above will form part of the Contract document.  
 

 
 
The tenderer is to submit the original plus one (1) hard copy of the entire tender submission as 
detailed, plus electronic copy of priced BOQ in excel format. The hard copy written BOQ will 
however take precedence over the electronic copy.  

 

 

 
PLEASE NOTE: TENDERS MUST BE SUBMITTED ON THE TENDER DOCUMENTATION ISSUED.  

TENDER DOCUMENTATION MUST NOT BE REPRODUCED OR REARRANGED.  ANY 
ADDITIONAL INFORMATION MUST BE SUBMITTED AS A SEPARATE ATTACHMENT TO THE 

TENDER DOCUMENT. 
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JOHANNESBURG DEVELOPMENT AGENCY 
 

EASTERN GATEWAY PRECINCT - OVAL PARK 
 

CONTRACT No.:  JDA 17/19.1.1.A.6000555.1 
 
 

Contents  
 
Number Heading 
 
THE TENDER 
 
Part T1: Tendering Procedures 
 
T1.1 Tender Notice and Invitation to Tender  (White) 
T1.2 Tender Data  (Pink) 
 
Part T2: Returnable Documents 
 
T2.1 List of Returnable Schedules and Documents  (Yellow) 
T2.2 Returnable Schedules and Documents  (Yellow) 
 
THE CONTRACT 
 
Part C1: Agreement and Contract Data 
 
C1.1 Form of Offer and Acceptance  (Yellow) 
C1.2 Contract Data  (Yellow) 
C1.3 Construction Guarantee (White) 
C1.4 Occupational Health and Safety Agreement  (White) 
C1.5 Agreement in terms of Section 37 (2) of the Occupational Health 

and Safety Act No 85 of 1993  (White) 
 
Part C2: Pricing Data 
 
C2.1 Pricing Instructions  (White) 
C2.2 Bills of Quantities  (White) 
 
Part C3: Scope of Work 
 
C3 Scope of Work  (Blue) 
 
Part C4: Site Information 
 
C4 Site Information (Green) 
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TENDER DOCUMENT CHECKLIST 
 

Tenderers must complete this document checklist to ensure that all information is completed in the 
Tender Document. 
 
ITEMS       CHECKED  

Contractor 
Project    

Manager 
 
1. Correct Tender offer carried forward to the Cover Page and also the Form of 

Offer and Acceptance in Part C1.1 
  
 

   

2. Tenderer’s signature on the offer  
   

3. Bill of Quantities  
   

 i Hard copy of BOQ completed in pen  
  

 ii Initialled on each page   
  

 iii Corrections crossed out and initialled  
  

 iv Electronic BOQ on CD  
   

4. Returnable Documents and Schedules  
   

 i Authority to Sign Tender  
  

 ii Declaration of Interest  
  

 iii Record of Addenda to Tender Documents  
  

 iv Banking Details  
  

 v Proposed Amendments and Qualifications (if any)  
  

 vi Certificate of Authority for Joint Venture and Joint Venture Agreement 
(if applicable) 

   

  

 vii MBD 5: Declaration for Procurement above R10 million  
  

 viii MBD 8: Declaration of Bidder’s Past Supply Chain Management 
Practices 

   

  

 ix MBD 9: Certificate of Independent Bid Determination  
  

 x MBD 6.2 Declaration Certificate for Local Production and Content  
  

 xi Particulars of all Contracts awarded by an Organ of State during the   
  last 5 years  
  

 xii Fulfilment of the Construction Regulations  
  

  Questionnaire on Tenderer’s Procedures with respect to OHSA and   
  

 xiii Construction Regulations  
  

 xiv Business Declaration  
  
  

 xv A copy of a valid Tax Compliance Status letter. No tender will be 
awarded to a bidder whose tax matters are not in order with the South 
African Revenue Service (SARS) at the time of award.

   

  
  

 xvi Declaration on State of Municipal Accounts and copy of current 
Municipal Account in the name of the Tenderer or alternatively in the 
names of the Directors/Partners of the tendering entity

   

  

 xvii Letter of Intent from a Financial Institution to provide a Construction   
  

  Guarantee in accordance with the GCC form (Refer C1.3)  
  

 xviii Proof of CIDB Grading  
  
   

 xix A valid originally or certified copy of the B-BBEE status level  
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verification certificate, substantiating the B-BBEE rating or an EME 
must submit a sworn affidavit,  
 

     

  

 xx Schedule of Recently Completed Contracts  
  

 xxi Schedule of Current Contracts  
  

 xxii Schedule of Construction Plant, Equipment and labour  
    
  

 xxiii Schedule of Proposed Subcontractors  
  

 xxiv Schedule of Proposed Key Personnel  
  and detailed Curricula Vitae of all Key   
  Personnel  
  

 xxv Estimated Monthly Expenditure  
  

 xxvi Methodology Statement  
  

 xxvii Preliminary Construction Programme  
  

 xxviii Labour, Plant and Equipment Histograms  
  

 xxix Audited Financial Statements for past 3 years  
 

 xxx Bank Rating   
 

 xxxi SMME Plan  
 

 xxxii COIDA Letter of Good Standing  
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PART T1: TENDERING PROCEDURES 

 
T1.1:Tender Notice and Invitation to Tender  

 

EASTERN GATEWAY PRECINCT - OVAL PARK  
CONTRACT No: JDA 17/19.1.1.A.6000555.1 

 

The Johannesburg Development Agency invites Bidders to submit bids for the construction of the 
Eastern Gateway Precinct – Oval Park. The scope of work comprises the following: civil works, 5-a-
side soccer courts, kids play area, outdoor gym, community garden and minor refurbishment work and 
electrical work to existing buildings. 

 

It is a condition of this tender that the successful contractor shall be required to sub-contract a 
minimum value of work to local SMME’s, equal to 30% of the works.  
 
It is estimated that the bidders should have a CIDB contractor grading designation of a minimum 6CE 
(or higher).   
 
Joint ventures are eligible to submit tenders provided that they satisfy criteria stated in the tender data.

 

Documents may be downloaded from the JDA’s website as follows: www.jda.org.za as well as on 
www.etenders.gov.za from 11 November 2020. 

 

SCM Queries relating to procurement matters may be addressed to Yandisa Dinga at e-mail: 
ydinga@jda.org.za; and / or Claudia Mahlaule at e-mail: CMahlaule@jda.org.za; 

 

Technical queries or queries relating to the project may be addressed to Ms Nombuso Mtsweni at e-
mail:  NNxumalo@jda.org.za. 

 

A compulsory tender briefing session with representatives of the Employer will take place at the site, 
Bertha Solomon Recreation Centre, 45 Morduant Street, Jeppestown, Johannesburg (GPS Co-
Ordinates: 26°12'17.26"S, 28° 4'5.12"E), on Thursday 19 November 2020 starting at 10h00. 
Tenderers are to note that strict COVID-19 protocols will be adhered to. A “No Mask, No 
Entry” policy will be strictly enforced at the entrance to the site. Tenderers are to also note 
that only one representative per company will be allowed at the meeting.  

 

 

The closing time for receipt of tenders is 12h00 on 11 December 2020. Telegraphic, telephonic, 
telex, facsimile, e-mail and late tenders will not be accepted.  

 

Tenders must only be submitted on the tender documentation that is downloaded from the 
stipulated websites. The retyping of the tender document is not permitted. 
 
The physical address for the delivery of tender documents is Johannesburg Development Agency, 
Ground Floor Reception Area, The Bus Factory, 3 Helen Joseph Street (formerly President Street), 
Newtown 2000 

 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 
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The JDA’s selection of qualifying tenders will be at the JDA’s sole discretion and will be final. The JDA 
does not bind itself to accept any particular tender. Correspondence will be entered into with the 
successful tenderer. 

 

“WE ENCOURAGE ALL PEOPLE DOING BUSINESS WITH US TO REPORT ANY CORRUPT OR 
ILLEGAL PRACTICE, USING THE ANTI-FRAUD HOTLINE NUMBER: 0800 002 587” 
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PART T1: TENDERING PROCEDURES 
 
T1.2 Tender Data  

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 
Standard for Uniformity in Construction Procurement, (July 2015) as published in Government 
Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015.  (See www.cidb.org.za).  

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender.  The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender.  

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 
to which it applies. 

CLAUSE 
NUMBER 

CLAUSE 
HEADING 

DATA / WORDING 

F.1.1 The 

Employer  

 

Johannesburg Development Agency 

P. O. BOX 61877 

MARSHALLTOWN, 2107 

F.1.2 The Tender 

 

PART T1: TENDERING PROCEDURES 

 T1.1 Tender Notice and Invitation to Tender 

 T1.2 Tender Data 

PART T2: RETURNABLE DOCUMENTS 

 T2.1 List of Returnable Documents 

 T2.2 Returnable Schedules  

 The Contract 

 

 

 

 

PART C1: AGREEMENTS AND CONTRACT DATA 

 C1.1 Form of Offer and Acceptance 

 C1.2 Contract Data  

 C1.3 Construction Guarantee 

 C1.4 Occupational Health and Safety Agreement 

  PART C2: PRICING DATA 

 C2.1 Pricing Instructions 

 C2.2 Bill of Quantities 

  PART C3: SCOPE OF WORK 

  PART C4: SITE INFORMATION 

F.1.4 Employer’s 

Agent  

Name:  Badat Developments 

Address: 39A 1st Avenue 

Melville, 2092 

Tel:  011 482 1405  

Fax:  086 601 5685  

E-mail:  agmat@badatdev.co.za 

 

F.2.1 Eligibility Only those tenderers who are registered with the CIDB or are capable of being so prior 
to the evaluation of submissions, in a contractor grading designation equal to or higher 
than a contractor grading designation determined in accordance with the sum tendered, 
are eligible to have their tenders evaluated.  

Joint ventures are eligible to submit tenders provided that: 
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1. every member of the joint venture is registered with the CIDB; 

2. the combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered 
for an 6CE (or higher).  

F.2.1 Eligibility Only those tenderers who have in their employ management and supervisory staff 
satisfying the requirements of the scope of work for labour intensive competencies for 
supervisory and management staff are eligible to submit tenders. 

 

F.2.7 Clarification 
Meeting 

A compulsory Tender Clarification Meeting with representatives of the Employer will 
take place on site at 

Bertha Solomon Recreation Centre, 45 Morduant Street, Jeppestown, Johannesburg 
(GPS Co-Ordinates: 26°12'17.26"S, 28° 4'5.12"E), on Thursday 19 November 2020 
starting at 10h00.   

 

Tenderers must sign the attendance list in the name of the tendering entity.  ADDENDA 
WILL BE ISSUED TO AND TENDERS WILL BE RECEIVED ONLY FROM THOSE 
TENDERING ENTITIES APPEARING ON THE ATTENDANCE REGISTER. 

 

F.2.12 Alternative 
tender offers 

No alternative tender offers will be considered 
 

F.2.13.3 Number of 
copies of 
tender offers 
to be 
submitted to 
the 
Employer  

Parts of each tender offer communicated on paper shall be submitted as an original, 
plus one (1) copy.  

 

F.2.13.5 
F.2.15.1 

Sealing and 
Delivery of 
tender offers 

The Employer’s details and address for delivery of tender offers and identification 
details that are to be shown on each tender offer package are: 

Location of tender box: Reception Desk of the Johannesburg Development Agency  

Physical address: The Bus Factory 

 3 Helen Joseph Street (formerly President Street) 

 NEWTOWN 

 JOHANNESBURG  

Identification details: JDA 17/19.1.1.A.6000555.1                                         

 EASTERN GATEWAY PRECINCT - OVAL PARK 

Closing Date: 11 December 2020 

Time: 12h00 

 

F.2.13.9 Telephonic 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will NOT be accepted. 

 

F.2.15 Closing time 
of tender 
offers 

The closing time for submission of tender offers is 12h00 on 11 December 2020.  
 

F.2.16 Tender offer 
validity 

The tender offer validity period is 120 days  
 

F.2.20 Letter of 
Intent 

The tenderer is required to submit with his tender a letter of intent from an approved 
financial institution undertaking to provide the Construction Guarantee in the format 
included in Part C1.3 of this procurement document. 
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F.2.23 Certificates The tenderer is required to submit with his tender: 

a) A copy of a valid Tax Compliance Status letter. No tender will be awarded to a 
bidder whose tax matters are not in order with the South African Revenue Service 
(SARS) at the time of award. 

b) Tenderers must submit their original and valid B-BBEE status level verification 
certificate or a certified copy thereof, substantiating their B-BBEE rating. 
Certificates issued by either verification agencies accredited by the South African 
Accreditation System (SANAS) or by registered auditors approved by the 
Independent Regulatory Board for Auditors (IRBA) are acceptable. Copies must 
bear an original certification stamp. Failure to submit a B-BBEE status level 
certificate will result in the bidder scoring 0 points for B-BBEE”. 

c) An EME must submit a sworn affidavit confirming the  

following: 

 Annual Turnover Revenue of R10 million or less; and 

 Level of Black ownership 

 Any misrepresentation in terms of the above constitutes a criminal offence 
as set out in the B-BBEE Act as amended. 

d) Documents and Schedules listed in Part T2. 

 

F.3.4 Opening of 
tender 
submissions 

Tenders will be opened immediately after the closing time at 12h00 on   

11 December 2020. 
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F.3.11.3 Evaluation 
of Tender 
Offers 

The procedure for the evaluation of responsive tenders is Method 2 (Price and Preferences) having completed a technical evaluation. 

The Preference Point System assigns a score to each tenderer based on the tender price and on the tenderer’s B-BBEE status. These scores 
are combined to determine an overall score for the tender. The tenderer with the highest score will be considered for acceptance. 

 

The Preference Point System will be applied as follows. 

For tenders below R50 million 

80 points are assigned to price 

Up to 20 points are assigned to B-BBEE status 

Points scored will be rounded off to the nearest 2 decimal places. 
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 Technical 
Evaluation

KEY RETURNABLE DOCUMENTS (Total 50 points) 
 Total 

Points
Criteria Description of criteria Points 

(A1) SMME 
Plan 

50 Detailed SMME Plan (Project Specific) 
concentrating on the following: 

 Detailed approach and methodology on 
dealing with SMME’s  
1. Quality control and reporting process 

and procedures.  
2. Clear organisational structure for 

managing SMMEs.  
3. Skills transfer 
4. Detailed methodology of how 

contracts, payments and financial 
assistance to SMMEs will be 
managed

Points will be 
allocated as per 
the criteria 

 

All items addressed: 
30 
  

3-4 items addressed: 15 
  

1-2 items addressed: 5 

A comprehensive list of all bill items 
which are to be allocated to SMME’s 
equivalent to 30% of the Offer Price. 
Tenderers are to demonstrate the list of 
items allocated to SMME’s by 
highlighting the SMME rates in yellow on 
the excel version of the BOQ. Failure to 
achieve a minimum of 30% will result in 
zero points.

Points will be 
allocated as per 
the criteria 

 

SMME bill items highlighted in yellow 
on the excel version of the BOQ and 

achieving the 30% target  
20

Failure to highlight the SMME 
items in yellow on the excel 
version of the BOQ and not 

achieving the 30% target  
0 
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COMPANY PREVIOUS EXPERIENCE (Total 100 points) 
 Total 

Points
Criteria Description of criteria Points 

(B) Company 
Experience and 
Track record on 
civil works 
projects, of a 
similar nature 
above R10 
million. 
ACCOMPANIED 
BY 
REFERENCE 
LETTERS 

100 Five (5) or more Projects competed Points will only be 
allocated for major 
civil works projects 
completed in the 
past five years, 
ACCOMPANIED BY 
CORRESPONDING 
REFERENCE 
LETETRS 
 

100 

Three (3) – Four (4) Projects 
completed 50 

One (1) – Two (2) Project completed 

25 
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CAPABILITY OF PROPOSED TEAM (Total 130 points) 
 
 Total 

Points
Criteria Description of criteria Points 

(C) 
Experience 
of proposed 
key 
personnel. 
  
(Copies of 
qualifications 
are required 
for Contracts 
Manager, 
Site Agent, 
Site Engineer 
and OHS 
officer) 

130 Contracts Manager: a minimum of a National Diploma 
and 10 years’ experience as Contracts Manager in major 
civil  works projects and registered as a Professional 
Construction Manager (Pr CM/CPM) with the SACPCMP 
 

Points will only be allocated for 
experience on civil projects of 
the proposed key person. 
  
  

50 

Site Agent: Site Agent with minimum 10 years of 
experience as a Site Agent on major civil works projects 
with minimum qualification of a BTech in the Built 
Environment  

20 

General Foreman: General Foreman with minimum 8 
years of experience as a General Foreman on major civil 
works projects with minimum qualification of a National 
Diploma. 
 

20 

SMME Supervisor with minimum 10 years of experience 
in construction supervisory roles in civil projects 
 

20 
 

OHS officer: 5 years’ experience as construction health 
and safety officer and has experience in major civil 
works projects. Registered with SACPCMP as 
Construction Health and Safety Agent or equivalent 
 

20 

 
Tenderers will be required to achieve a minimum score of 196 points (70%) in the technical evaluation out of a possible 
280 points in the technical evaluation in order to be considered further in the evaluation process.
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 Compliance / 
Disqualification 
Criteria 

BIDDERS WILL BE DISQUALIFIED FOR: 
 FAILURE TO COMPLETE AND SIGN THE OFFER PAGE; 
 FAILURE TO COMPLETE AND SUBMIT A PRICED BILL OF QUANTITIES IN 

FULL; 
 FAILURE TO DULY COMPLETE FORM A3 (WHERE REQUIRED) THAT 

INCLUDES FOR ANY ADDENDA THAT MAY HAVE BEEN ISSUED WHERE 
SUCH ADDENDA HAS A MATERIAL EFFECT ON THE PRICING OF THE 
TENDER; 

 FAILURE TO DULY COMPLETE AND SIGN FORM A17 (MBD6.2) INCLUDING 
ANNEXURES C, D, AND E; 

 FAILURE TO BE REGISTERED AND ACTIVE WITH CIDB ON THE RELEVANT 
GRADING; 

 FAILURE TO ATTEND THE COMPULSORY SITE BRIEFING SESSION; 
 COMPLETING TENDER DOCUMENT IN PENCIL; 
 IN THE CASE OF A BIDDER WHO DURING THE LAST FIVE YEARS HAS BEEN 

TERMINATED ON PREVIOUS CONTRACTS WITH THE JDA 

 

 Price and 
Preference 

Having completed a technical evaluation, the procedure for the evaluation of technically 
qualifying tenders is Method 2 (Price and Preferences).  

The Preference Point System assigns a score to each tenderer based on the tender 
price and on the tenderer’s B-BBEE status. These scores are combined to determine 
an overall score for the tender. The tenderer with the highest score will be considered 
for acceptance. 

The Preference Point System will be applied as follows:  

For tenders up to R50 million 

80 points are assigned to price 

Up to 20 points are assigned to B-BBEE status per the table below 

Points scored will be rounded off to the nearest 2 decimal places. 
 
FORMULA FOR SCORING TENDER PRICE 
The following formula will be used to calculate the points for price. 
Ps = X [1 – (Pt – Pmin)] 
                          Pmin 
Where 
Ps = Points scored for comparative price of tender under consideration 
Pt = Comparative price of tender under consideration 
Pmin = Comparative price of lowest acceptable tender 
X = Points assigned to price 
 
POINTS AWARDED FOR B-BBEE STATUS LEVEL 
Points will be awarded for empowerment (BBBEE), in accordance with the Preferential 
Procurement Regulations 2017 published in Government Gazette No. 40553 dated 20 
January 2017. The table overleaf is applicable in this regard: 
 
The following table is applicable. 

B-BBEE Status Level 
Of Contributor 

Number of Points
Tenders up to R50 

million
1 20 
2 18
3 14 
4 12
5 8 
6 6
7 4 
8 2 

Non-Compliant 
contributor 

0 
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Notes: 
1. “B-BBEE status level of contributor” means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard 
contained in the Codes of Good Practice on Black Economic Empowerment, 
issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment 
Act (Act No.53 of 2003). 

2. Tenderers must submit their original and valid B-BBEE status level verification 
certificate or a certified copy thereof, substantiating their B-BBEE rating. 
Certificates issued by either verification agencies accredited by the South African 
Accreditation System (SANAS) or by registered auditors approved by the 
Independent Regulatory Board for Auditors (IRBA) are acceptable. Copies must 
bear an original certification stamp. FAILURE TO SUBMIT A B-BBEE STATUS 
LEVEL CERTIFICATE WILL RESULT IN THE BIDDER SCORING 0 POINTS 
FOR B-BBEE”. 

3. An EME must submit a sworn affidavit confirming the  
following: 
ꞏ Annual Turnover Revenue of R10 million or less; and 
ꞏ Level of Black ownership 
ꞏ Any misrepresentation in terms of the above  
constitutes a criminal offence as set out in the B-BBEE Act as amended. 
Bidders with annual total revenue of R5 million or less qualify as Exempted and 
must submit a certificate issued by a registered auditor, accounting officer or an 
accredited verification agency. 
The submission of such certificates must comply with the requirements of 
instructions and guidelines issued by the National Treasury and be in accordance 
with notices published by the Department of Trade and Industry in the Government 
Gazette. 

4. A trust, consortium or joint venture will qualify for points for their B-BBEE status 
level as a legal entity, provided that the entity submits their B-BBEE status level 
certificate. 

5. A trust, consortium or joint venture will qualify for points for their B-BBEE status 
level as an unincorporated entity, provided that the entity submits their 
consolidated B-BBEE scorecard as if they were a group structure and that such a 
consolidated B-BBEE scorecard is prepared for every separate tender.  

6. A person will not be awarded points for B-BBEE status level if it is indicated in the 
tender documents that such a tenderer intends sub-contracting more than 25% of 
the value of the contract to any other enterprise that does not qualify for at least 
the points that such a tenderer qualifies for. 

7. A person awarded a contract will not be permitted to sub-contract more than 25% 
of the value of the contract to any other enterprise that does not have an equal or 
higher B-BBEE status level than the person concerned. 

TOTAL PREFERENCE POINTS 
The total preference points for a tender are calculated with the formula 
PP = Ps + Pbee where 
PP is the total number of preference points scored by the tenderer 
Ps is the points scored for the comparative price of the tenderer, and 
Pbee is the number of points awarded to the tenderer based on his certified B-BBEE 
status level 

 Risk Tolerance RISK TOLERANCE FRAMEWORK 
The JDA has adopted a Risk Tolerance Framework (RTF) which enjoins the JDA to 
consider its risk exposure to contractors/Service Providers in terms of the number of 
contracts awarded to a single Contractor/service provider or the total value of contracts 
awarded to a single contractor/service provider in a particular year. 
In terms of the Risk Tolerance Framework, the JDA determine the risk exposure as 
excessive in instances where the value of the contracts is: 
1) The greater of R80 million or four contracts/ projects in the  current 
financial year or 
2) The greater of R120 million or six contracts/projects over two  financial 
years (current year and previous financial year). 
A risk analysis shall be undertaken on the bidder with the highest number of points 
obtained, to determine whether the tenderer does not exceed the JDA’s risk framework 
criteria as stated above, in other words whether it falls within the ambit of the Risk 
Tolerance Framework as acceptable.
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JDA reserves the right to award a contract to a bidder who has exceeded the threshold 
as stated above. 

  Shortlisted bidders may be requested to attend interviews should there be any need 
for clarity.  
Unsuccessful bidders will have the opportunity to query the award or decision within 
14 days from the day of notification. 
Bidders are to note that JDA does not bind itself to accept the lowest priced bid.

 

  
Conditions of 
contract award 

Contracts will only be awarded if: 
a) A copy of a valid Tax Compliance Status letter. No tender will be awarded to a 

bidder whose tax matters are not in order with the South African Revenue Service 
(SARS) at the time of award.  

b) the tenderer submits a letter of intent from an approved financial institution 
undertaking to provide the Construction Guarantee in the format included in Part 
C1.3 of this procurement document; 

c) the tenderer is registered with the Construction Industry Development Board in an 
appropriate contractor grading designation; 

d) the tenderer or any of its directors/shareholders is not listed on the Register of 
Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 as a person prohibited from doing business with the public sector; 

e) the tenderer has not: 
 i) abused the Employer’s Supply Chain Management System; or 
 ii) failed to perform on any previous contract and has been given a written notice 

to this effect; 
f) the tenderer has completed the Declaration of Interest and there are no conflicts of 

interest which may impact on the tenderer’s ability to perform the contract in the 
best interests of the employer or potentially compromise the tender process. 

g) the tenderer is registered and in good standing with the compensation fund or with 
a licensed compensation insurer; 

h) the employer is reasonably satisfied that the tenderer has in terms of the 
Construction Regulations, 2014, issued in terms of the Occupational Health and 
Safety Act, 1993, the necessary competencies and resources to carry out the work 
safely. 

i) The tendering entity or the directors/partners of the tendering entity are in good 
standing with the local authority/municipality. 

j)    No tender will be awarded to a bidder not registered on the National Treasury Central 
Supplier Database (CSD)  

k)    Contracts Manager & OHS officer must be registered with SACPCMP at the time of 
award  

l)    No tender will be awarded to a bidder who does not have a valid COIDA Letter of 
Good Standing

 

F.3.18 Number of 
Paper Copies 

The number of paper copies of the signed contract to be provided by the employer is 1 
(one). 
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PART T2: RETURNABLE DOCUMENTS 
 
T2.1 LIST OF RETURNABLE DOCUMENTS 
T2.1.1 Returnable Schedules required 
The tenderer must complete the following returnable schedules 

Form A1: Authority to sign Tender 

Form A2: Declaration of Interest  

Form A3: Record of Addenda to Tender Documents  

Form A4: Banking Details  

Form A5: Proposed Amendments and Qualifications (if any)  

Form A6: Certificate of Authority for Joint Venture and Joint Venture Agreement (if 
applicable)  

Form A7: MBD9 Certificate of Independent Bid Determination  

Form A8: Particulars of any contracts awarded by an organ of state during the last 5 years  

Form A9: Fulfilment of the Construction Regulations  

Form A10: Questionnaire on tenderer’s procedures with respect to OHSA and Construction 
Regulations  

Form A11: Business Declaration  

Form A12: A copy of a valid Tax Compliance Status letter  

Form A13: Declaration on State of Municipal Accounts and copy of current Municipal 
Account in the name of the Tenderer or alternatively in the names of the 
Directors/Partners of the tendering entity 

Form A14: Letter of Intent from a Financial Institution to provide a Construction Guarantee 
in accordance with the GCC pro-forma for a project up to 10% of the tender 
amount (refer C1.3) 

Form A15: MBD5 Declaration for Procurement above R10 million (Vat Included) 

Form A16: MBD8 Declaration of Bidders Past Supply Chain Management Practices 

Form A17: MBD 6.2 Declaration Certificate for Local Production and Content 

Form B1: Proof of CIDB Grading 

Form B2: A valid originally or certified copy of the B-BBEE status level verification 
certificate, substantiating the B-BBEE rating or an EME must submit a sworn 
affidavit 

Form B3: Proof of Previous Experience 

Form B4: Schedule of Current Contracts 

Form B5: Schedule of Construction Plant, Equipment and Labour 

Form B6: Schedule of Proposed Subcontractors  

Form B7: Schedule of Proposed Key Personnel and detailed CV’s of all key personnel 

Form B8: Estimated Monthly Expenditure  

Form B9: Methodology Statement 

Form B10: Preliminary Construction Programme 

Form B11: Labour, Plant and Equipment Histograms 

Form B12: Audited Financial Statements for past 3years 

Form B13: Bank Rating 

Form B14: SMME Plan 

Form B15: COIDA Letter of Good Standing 

Form B16: Bills of Quantities 
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T2.1.2 Returnable Documents and Schedules required for tender evaluation purposes  

 
• Form of Offer and Acceptance 
• Priced Bill of Quantities 
• Form A3: Record of Addenda to Tender Documents (if applicable) 
• Form A14: Letter of Intent from a Financial Institution to provide a Construction 

Guarantee in accordance with the GCC pro-forma for a project value equivalent to 
a CIDB 8 grading (refer C1.3) 

• Form B2: A valid originally or certified copy of the B-BBEE status level verification 
certificate, substantiating the B-BBEE rating or an EME must submit a sworn 
affidavit 

• Form B3: Proof of Previous Experience 
• Form B7: Schedule of Proposed Key Personnel and detailed CV’s of all key 

personnel 
• Form B14: SMME Plan 
• Form B15: COIDA Letter of Good Standing 
 

T2.1.3 Documents that will be incorporated into the contract document  
 

 Form of Offer and Acceptance 
 Contract Data 
 Pricing Instructions 
 Priced Bills of Quantities 
 Occupational Health and Safety Agreement (C1.4) 
 Agreement in terms of Section 37(2) of the Occupational Health and Safety Act 

No 85 of 1993 (C1.5) 
 Approved construction programme 
 Specifications  
 Scope of works  
 Site Information 
 Approved schedule of subcontractors 
 Approved schedule of key personnel with CV’s 
 Approved monthly expenditure 
 Approved Occupational Health and Safety (OHS) Plan 
 Approved SMME Plan 
 COIDA Letter of Good Standing 
 
 
 

T2.1.4 The preferred bidder will be required to submit the following documents, for 
approval by the JDA and its agents, prior to award of the Tender:  

 
 Schedule of proposed sub-contractors 
 Estimated monthly expenditure 
 Methodology statement   
 Detailed construction programme 
 Labour, plant and equipment histograms 
 A project specific OHS plan  
 All relevant Construction guarantees and insurances 
 SMME Plan   
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T2.2  RETURNABLE SCHEDULES AND DOCUMENTS 
  

T2.2.1 Returnable Schedules required for tender evaluation purposes  
 

Form A1: Authority to sign Tender 
Form A2: Declaration of Interest  
Form A3: Record of Addenda to Tender Documents  
Form A4: Banking Details  
Form A5: Proposed Amendments and Qualifications (if any)  
Form A6: Certificate of Authority for Joint Venture and Joint Venture Agreement (if 

applicable)  
Form A7: MBD9 Certificate of Independent Bid Determination  
Form A8: Particulars of any contracts awarded by an organ of state during the last 

5 years  
Form A9: Fulfilment of the Construction Regulations  
Form A10: Questionnaire on tenderer’s procedures with respect to OHSA and 

Construction Regulations  
Form A11: Business Declaration  
Form A12: A copy of a valid Tax Clearance Certificate and/or Tax Pin Number.  
Form A13: Declaration on State of Municipal Accounts and copy of current Municipal 

Account in the name of the Tenderer or alternatively in the names of the 
Directors/Partners of the tendering entity 

Form A14: Letter of Intent from a Financial Institution to provide a Construction 
Guarantee in accordance with the GCC pro-forma (refer C1.3)  

Form A15: MBD5 Declaration for Procurement above R10 million (Vat Included) 
Form A16: MBD8 Declaration of Bidders Past Supply Chain Management Practices 
Form A17: MBD 6.2 Declaration Certificate for Local Production and Content 
Form B1: Proof of CIDB Grading 
Form B2: A valid originally certified copy of the B-BBEE status level verification 

certificate, substantiating the B-BBEE rating or An EME must submit a 
sworn affidavit 

Form B3: Proof of Previous Experience 
Form B4: Schedule of Current Contracts 
Form B5: Schedule of Construction Plant, Equipment and Labour  
Form B6: Schedule of Proposed Subcontractors  
Form B7: Schedule of Proposed Key Personnel and detailed CV’s of all key 

personnel 
Form B8: Estimated Monthly Expenditure  
Form B9: Methodology Statement 
Form B10: Preliminary Construction Programme 
Form B11: Labour, Plant and Equipment Histograms 
Form B12: Audited Financial Statements for past 3 years 
Form B13: Bank Rating 
Form B14: SMME Plan 
Form B15: COIDA Letter of Good Standing 
Form B16: Bills of Quantities 
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FORM A1: AUTHORITY TO SIGN TENDER 

 
Notes to tenderer: 
 
1. The signatory for the tenderer shall confirm his/her authority thereto by attaching on the 

tendering company’s letterhead a duly signed and dated copy of the relevant resolution of the 
board of directors/partners. 

2. In the event that the tenderer is a joint venture, a certificate is required from each member of 
the joint venture clearly setting out: 

- authority for signatory, 
- undertaking to formally enter into a joint venture contract should an award be made to 

the joint venture, 
- name of designated lead member of the intended joint venture, as required by tender 

condition F.2.13.4. 
 
 
 
 
 
 

 
....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A2: DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
3. In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 
 

3.1 Full Name of bidder or his or her representative: ………………………………….………. 

3.2 Identity Number: …………………………………………………………………………. …..…. 

3.3 Position occupied in the Company (director, trustee, shareholder): …………………. ….. 

3.4 Company Registration Number: ……………………………………………………….………. 

3.5 Tax Reference Number:…………………………………………………………………… 

3.6 VAT Registration Number: ...…………………………………………………………………… 

3.7 The names of all directors / trustees / shareholders / members, their individual identity 

numbers and state employee numbers must be indicated in paragraph 4 below. 

3.8 Are you presently in the service of the state?  YES / NO 

 If yes, furnish particulars.….……………………………….……………………………............ 

 ……………………………………………...........……………………………..................…….  

3.9 Have you been in the service of the state for the past twelve months?  YES / NO 

 If yes, furnish particulars.….……………………………….……………………………............ 

 ……………………………………………...........……………………………..................…….  

3.10 Do you have any relationship (family, friend, other) with persons in the 

service of the state and who may be involved with the evaluation and or  

 adjudication of this bid? YES / NO 

 If yes, furnish particulars.….……………………………….……………………………............ 

 ……………………………………………...........……………………………..................…….  

3.11 Are you, aware of any relationship (family, friend, other) between any other 

bidder and any persons in the service of the state who may be involved  

 with the evaluation and or adjudication of this bid? YES / NO 

 If yes, furnish particulars.….……………………………….……………………………............ 

 ……………………………………………...........……………………………..................…….  

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? YES / NO 

 If yes, furnish particulars.….……………………………….……………………………............ 

 ……………………………………………...........……………………………..................…….  
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3.13 Are any spouse, child or parent of the company’s directors, trustees,  

 managers, principle shareholders or stakeholders in service of the state? YES / NO 

 If yes, furnish particulars.….……………………………….……………………………............ 

 ……………………………………………...........……………………………..................…….  

3.14  Do you or any of the directors, trustees, managers, principle shareholders, 

or stakeholders of this company have any interest in any other related 

 companies or business whether or not they are bidding for this contract.  YES / NO 

 If yes, furnish particulars.….……………………………….……………………………............ 

 ……………………………………………...........……………………………..................…….  

4. Full details of directors / trustees / members / shareholders. 

 

FULL NAME IDENTITY NUMBER 
STATE EMPLOYEE 

NUMBER 

   

   

   

   

   

   

   

 

CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME)   ………………………………………………………...…………………… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.  
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 
ME SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
……………………………………………………..       …………………………………………………… 
Signature  Position 

 
……………………………………………………. …………………………………. 
Name of Bidder  Date 

* MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the 

Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
 

** “Stakeholder’ means a person who owns shares in the company and is actively involved in the management of the company or business and 
exercises control over the company. 
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FORM A3: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
We confirm that the following communications received from the Employer’s Representative before 
the submission of this tender offer, amending the tender documents, have been taken into account in 
this tender offer: 
 

 DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 
 
 
 

………………………………….. …………………………………….......................... 
Signature Date 
 (of person authorised to sign on behalf of the Tenderer)
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FORM A4: BANKING DETAILS  

 
I/We hereby authorise the Employer to approach the following bank for the purposes of obtaining a 
financial reference: 
 

 

DESCRIPTION OF 
BANK DETAIL 

 

 

BANK DETAILS APPLICABLE TO 
TENDERER’S HEAD OFFICE 

 

Name of Bank  

Branch Name  

Branch Code  

Street Address 

 
 
 
 

Postal Address 

 
 
 
 

Name of Manager  

Telephone Number  

Fax Number  

Account Number  

 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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 FORM A5:  PROPOSED AMENDMENTS AND QUALIFICATIONS (IF ANY) 
 

Proposed amendments and qualifications 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in 
the Tender Data regarding the employer’s handling of material deviations and qualifications. 
 

PAGE 
CLAUSE OR 

ITEM 
PROPOSAL 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   
 

 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
 (of person authorised to sign on behalf of the Tenderer) 
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FORM A6: CERTIFICATE OF AUTHORITY FOR JOINT VENTURE (IF APPLICABLE)  

 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms ......................................................................................., 

authorised signatory of the company ......................................................................................................................, acting in the capacity of lead partner, to 

sign all documents in connection with the tender offer and any contract resulting from it on our behalf.   

 

NAME OF FIRM PERCENTAGE 
PARTICIPATION 

ADDRESS DULY AUTHORISED SIGNATORY 

Lead Partner 
 

  Signature: 

  Name: 

CIDB registration no: ...........................................   Designation: 

Partner 
 

  Signature: 

  Name: 

CIDB registration no: ...........................................   Designation: 

Partner 
 

  Signature: 

  Name: 

CIDB registration no: ............................................   Designation: 

 

 
....................................................................  ........................................................... 
SIGNATURE       DATE 
 (of person authorised to sign on behalf of the Tenderer) 
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FORM A7: CERTIFICATE OF INDEPENDENT BID DETERMINATION  

 

 
 

I, the undersigned, in submitting the accompanying bid:  

 
________________________________________________________________________ 

(Bid Number and Description)  

in response to the invitation for the bid made by:  

 
JOHANNESBURG DEVELOPMENT AGENCY 

 

do hereby make the following statements that I certify to be true and complete in every respect:  

I certify, on behalf of: _________________________________________________________that: 

   (Name of Bidder) 

 

1.  I have read and I understand the contents of this Certificate;  
 
2.  I understand that the accompanying bid will be disqualified if this Certificate is found not to 
 be true and complete in every respect;  

3.  I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 
behalf of the bidder;  

4.  Each person whose signature appears on the accompanying bid has been authorized by the 
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;  

5.  For the purposes of this Certificate and the accompanying bid, I understand that the word 
“competitor” shall include any individual or organization, other than the bidder, whether or not 
affiliated with the bidder, who:  

 (a)  has been requested to submit a bid in response to this bid invitation;  
 (b)  could potentially submit a bid in response to this bid invitation, based on their qualifications,

abilities or experience; and  
 6.  The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium³ will not be construed as collusive bidding.  

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:  

(a)  prices; 
 (b)  geographical area where product or service will be rendered (market allocation)  

(c)  methods, factors or formulas used to calculate prices;  

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of the bid;
or  
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(f)  bidding with the intention not to win the bid.  
 

9.  The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.  
 

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to 
the Competition Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in 
terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other
applicable legislation.  
 
 

…………………………………………………  ………………………………….………………  

Signature       Date  
 
 

………………………………………………….   …………………………………………..…………  

Position       Name of Bidder  
 
 

8.  In addition, there have been no consultations, communications, agreements or arrangements 
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.  
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FORM A8:  PARTICULARS OF ALL CONTRACTS AWARDED BY AN ORGAN OF STATE DURING THE LAST 5 YEARS 
  

(In the event of insufficient space, kindly attach documentation) 
 

EMPLOYER CONSULTING ENGINEER NATURE OF WORK 
VALUE OF 

WORK 
YEAR OF COMPLETION 

     

     

     

     

FORM A8 (Continued) 
 
 
 
....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 

 
Organ of State means- 

a) a national or provincial department: 
b) a municipality; 
c) a constitutional institution defined in the Public Finance Management Act, 1999 (Act No. 1 of 1999); 
d) Parliament; 
e) a provincial legislature; 
f) any other institution or category of institutions included in the definition of “organ of state” in section 239 of the Constitution and recognised 

by the Minister by notice in the Government Gazette as an institution or category of institutions to which this Act applies; 
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FORM A9: FULFILMENT OF THE CONSTRUCTION REGULATIONS, 2014 
 
In terms of regulation 5 of the Construction Regulations, 2014 (hereinafter referred to as the 
Regulations), promulgated on 7 February 2014 in terms of Section 43 of the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993) prior to appointing a Contractor in accordance with CR5(1)(k), 
the Employer must: 
 

 CR5(1)(g) Ensure that potential Principal Contractors submitting tenders have made adequate 
provision for the cost of health and safety measures and; 

 CR5(1)(g) Ensure that the Principal Contractor to be appointed has the necessary 
competencies and resources to carry out construction safely 

 
The Employer shall not appoint a contractor to perform construction work unless the Contractor can 
satisfy the Employer that his/her firm has the necessary competencies and resources to carry out the 
work safely and has allowed adequately in his/her tender for the due fulfilment of all the applicable 
requirements of the Act and the Regulations. 
 
1. I confirm that I am fully conversant with the Regulations and that my company has (or will 

acquire/procure) the necessary competencies and resources to timeously, safely and 
successfully comply with all of the requirements of the Regulations. 

 
 
 
 
 
 
2. Proposed approach to achieve compliance with the Regulations 
 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - specify: 

 ..................................................................................................................... 

 ................................................................................................................................. 

 ................................................................................................................................. 

 ................................................................................................................................. 

 

 
 

3. Provide details of proposed key persons, competent in terms of the Regulations, who will form 
part of the Contract team as specified in the Regulations (CVs to be attached): 

 .........................................................................................................................................................

.........................................................................................................................................................

.........................................................................................................................................................

...................................................................................................................................................... 
 

YES  

NO  

(Tick) 

(Tick) 
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4. Provide details of proposed training (if any) that will be undergone: 
 .........................................................................................................................................................

.........................................................................................................................................................

.........................................................................................................................................................

....................................................................................................................................................... 
 
 

5. Potential key risks identified and measures for addressing risks: 
 .......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

..................................................................................................................................................... 

6. I have fully included in my tendered rates and prices (in the appropriate payment items provided 
in the Schedule of Quantities) for all resources, actions, training and any other costs required 
for the due fulfilment of the Regulations for the duration of the construction and defects repair 
period.  

 
 
 
 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
 

YES  

NO  

(Tick) 
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FORM A10: QUESTIONNAIRE ON TENDERER’S PROCEDURES WITH RESPECT TO 
THE OCCUPATIONAL HEALTH AND SAFETY ACT (OHACT) AND 
CONSTRUCTION REGULATIONS. 

 
1. Name of the employee to be appointed as Construction Manager [Construction Regulation 8(1)] 

..........................................................................................................................................  

2. Name of the employee to be appointed as Construction Supervisor [Construction Regulation 8(7)] 
.......................................................................................................................................... 

3. Names of the competent employees to assist the Construction Supervisor [Construction Regulation 8 
(8)] ........................................................................................................................  

 

4. Name of the person to be appointed to conduct base line and ongoing risk assessments [Construction 
Regulation 9 (1)]................................................................................................ 

  

5. Name of competent person to be appointed as occupational health and safety officer [Construction 
Regulation 8 (6)] .................................................................................................. 

 

6 Will the employees to be appointed on the project be in possession of proof of health and safety 
induction training that will address the project specific risks and exposures [Construction Regulation 
9 (1) (a)]?   Yes / No. 

 

If no, what are the tenderer’s proposals for such training?  ....................................................................  
 

7. Are the tenderer’s tools, plant and equipment tested and inspected regularly i.e. daily for vehicles and 
equipment and at least weekly for other tools and hand tools in terms of safety compliance?   Yes/No 

  

 If no, what are the tenderer’s proposals for such testing?  .....................................................................  
 

8 Will a dedicated supervisor be designated to manage the process to test and inspect all tools, plant 
and equipment? Yes/No 

 

If no, what are the tenderer’s proposals for such designation?  

 

9. What other measures will the tenderer take to comply with the OHSACT and the Construction 
Regulations? Yes/No 

 

 If no, what are the tenderer’s proposals to comply with this requirement?  

  ................................................................................................................................................................  

 

10. Is the tenderer registered and in good standing with the Compensation Commissioner or duly 
approved compensation insurer?  Yes/No 

 
 

................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A11: BUSINESS DECLARATION 
 
Tender/RFP Number :   

Tender/RFP Description :   

Name of Company  :   

Postal Address :   

Physical Address  :   

     

Telephone :   

Fax :   

Contact Person  :   

Cell Phone Number :   

E-Mail Address :   

Company/enterprise Income 

Tax Reference Number **:   

(Insert personal income tax number if a one-person business and personal income tax numbers of all 

partners if a partnership)  

VAT Registration Number:   

Company Registration Number:   

 

1.  Type of Firm 

 Partnership 

 One-person business/sole trader 

 Close corporation 

 Public company 

 Private company 

(Tick One Box) 

2.  Principal Business Activities 

………………………………….……………………………………….……………………….......….. 

………………………………………………………………………………………………….......…… 

3.  Total number of years the firm has been in business: …………..........…..………..........…… 

 
4.  Detail all trade associations/professional bodies in which you have membership. 

…………………………………………...…………………………………………………………....... 

………………………………….……………………………………….…………………….....…….. 

5.  Did the firm exist under a previous name? 

 Yes  

 No 
(Tick one box) 

 If yes, what was its previous name.……………………..………..........…………………………. 
 
6.  How many permanent staff members are employed by the firm? 
 

Full Time: …………………….. 
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Part Time: ……………………. 

7.  What is the enterprise’s latest annual turnover (excl. VAT): R…………….....................………..  
 
8.  List the personnel or firms who provide the following services: 
 

SERVICE NAME CONTACT PERSON TELEPHONE 

ACCOUNTING    

LEGAL    

AUDITING    

BANKING    

INSURANCE    

 
BANK DETAILS 
  
I/We hereby request and authorize you to pay any amounts which may accrue to me/us to the credit of my/our 
account with the mentioned bank. 
  
I/We understand that the credit transfers hereby authorized will be processed by computer through a system 
known as the “ACB Electronic Fund Transfer Service” and  
 
I/We also understand that no additional advice of payment will be provided by my/our bank, but details of each 
payment will be printed on my/our bank statement or any accompanying voucher. 
  
This authority may be cancelled by me/us giving 30 days’ notice in writing. 
  

BANK :   
  
BRANCH :   
  
BRANCH CODE  :   
  
ACCOUNT NUMBER :   
  
ACCOUNT HOLDER :   
 
TYPE OF ACCOUNT :   

  
  

 PLEASE INCLUDE ORIGINAL SIGNED AND STAMPED LETTER FROM THE BANK CONFIRMING THE 
COMPANY’S BANKING DETAILS, PHOTOSTAT COPIES AND LETTERS BEARING ELECTRONIC 
SIGNATURES WILL NOT BE ACCEPTABLE.  
 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the company, 
affirms that the information furnished in response to this request for proposal is true and correct: 
 
SIGNATURE   : ………………………………………………………………………...… 
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NAME IN FULL  : ……………………………………………………………………..…….                     

CAPACITY  : ……………………………………………………………..………….… 

DULY AUTHORIZED TO SIGN ON BEHALF OF: …………………………………………....... 

DATE   : …………………………………………………………………...……… 
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FORM A12:  A COPY OF A VALID TAX COMPLIANCE STATUS LETTER   

 
The tenderer shall include as an attachment to their submission a copy of a valid Tax Compliance 
Status letter, which shall be obtained by the tenderer from the South African Revenue Service 
(SARS). 
 
In the event of a joint venture each member shall comply with the above requirement.  
 
 
 
 
 
 

................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A13: DECLARATION ON STATE OF MUNICIPAL ACCOUNTS 

 
A  Any bid will be rejected if:  

Any municipal rates and taxes or municipal service charges owed by the bidder or any of the 
directors to the municipality or a municipal entity, or to any other municipality or municipal 
entity, are in arrears for more than three months.  

 
B  Bid Information  
 

i. Name of bidder: ……………………………………………………………………………………..….  
 
ii. Registration Number: …………………………………………………………………………….……  
 
iii. Municipality where business is situated ……………………………………………………….….…  
 
iv. Municipal account number for rates: ……………………………………………………………..….  

 
v. Municipal account number for water and electricity: ………………………………………….……  

 
vi. Names of all directors, their ID numbers and municipal account number.  

 
1. ……………………………………………………………………………………….…………  
 
2. ………………………………………………………………………………………………….  
 
3. ………………………………………………………………………………………………….  
 
4. ………………………………………………………………………………………………….  
 
5. ………………………………………………………………………………………………….  
 
6. ………………………………………………………………………………………………….  
 
7. ………………………………………………………………………………………………….  

 
C  Documents to be attached.  
 

i.  A copy of municipal account mentioned in B (iv) & (v) (Not older than 3 months)  
ii.  A copy of municipal accounts of all directors mentioned in B(vi) (Not older than 3 

months)  
iii.  Proof of directors  

 
I/We declare that the abovementioned information is true and correct and that the following  
 
documents are attached to this form:…………………………………………………………………  
 
…………………………………………………………………………………………………………….. 

 
 
D  Any bid will be rejected if:  

Any municipal rates and taxes or municipal service charges owed by the bidder or any of the 
directors to the municipality or a municipal entity, or to any other municipality or municipal 
entity, are in arrears for more than three months.  
 

E  Bid Information  
 

i. Name of bidder: ……………………………………………………………………………………..….  
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ii. Registration Number: …………………………………………………………………………….……  
 
iii. Municipality where business is situated ……………………………………………………….….…  
 
iv. Municipal account number for rates: ……………………………………………………………..….  
 
v. Municipal account number for water and electricity: ………………………………………….……  
 
vi. Names of all directors, their ID numbers and municipal account number.  

 
1. ……………………………………………………………………………………….…………  
 
2. ………………………………………………………………………………………………….  
 
3. ………………………………………………………………………………………………….  
 
4. ………………………………………………………………………………………………….  
 
5. ………………………………………………………………………………………………….  
 
6. ………………………………………………………………………………………………….  
 
7. ………………………………………………………………………………………………….  

 
F  Documents to be attached.  
 

iv. A copy of municipal account mentioned in B (iv) & (v) (Not older than 3 months)  
v. A copy of municipal accounts of all directors mentioned in B(vi) (Not older than 3 months)  
vi. Proof of directors  

 
I/We declare that the abovementioned information is true and correct and that the following  
 
documents are attached to this form: …………………………………………………………………  
 
……………………………………………………………………………………………………………….

.  
 
The tenderer shall include as an attachment to their submission a copy of the current Municipal 
Account in the name of the Tenderer or alternatively in the names of the Directors/Partners of the 
tendering entity.  
 
In the event of a joint venture each member shall comply with the above requirement.  
 
 
 
 
...............................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A14: LETTER OF INTENT 

 
The tenderer shall include as an attachment to their submission a Letter of Intent from a Financial 
Institution to provide a Construction Guarantee in accordance with the GCC pro-forma. 
 
 
 
 
 
 

...............................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A15: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 

MBD 5 
 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 
 
 
For all procurement expected to exceed R10 million (VAT included), bidders must 
complete the following questionnaire: 
 
1 Are you by law required to prepare annual financial 

statements for auditing?  
 
1.1 If yes, submit audited annual financial statements for the 

past three years or since the date of establishment if 
established during the past three years.  

 
………………………………………………………………  

 
YES / NO 

 
……………………………………………………………… 

 
2 Do you have any outstanding undisputed commitments for 

municipal services towards a municipality or any other 
service provider in respect of which payment is overdue for 
more than 30 days?  

YES / NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed 

commitments for municipal services towards a municipality 
or other service provider in respect of which payment is 
overdue for more than 30 days.  

 
2.2 If yes, provide particulars.  
 

………………………………………………………………  
 

………………………………………………………………. 
 

………………………………………………………………. 
 

…………………………………………………………….. 
 

3. Has any contract been awarded to you by an organ of the 
state during the past five years, including particulars of any 
material non-compliance or dispute concerning the 
execution of such contract? 

YES / NO
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3.1 If yes, furnish particulars  
 

………………………………………………………………. 
 

…………………………………………………… 
 
 
 
 
4.  Will any portion of goods or services be sourced from outside the Republic, and, if so, 

what portion and whether any portion 
 

of payment from the municipality / municipal entity is expected to be 
transferred out of the Republic? 

YES / NO 
 
4.1 If yes, furnish particulars  
 
 

……………………………………………………..  
 

……………………………………………………..  
 
 
 

CERTIFICATION 
 
 

I, THE UNDERSIGNED (NAME)   ……………………………………………………………………… 
 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE. 

 
………………………………….. …………………………………….. 

 
Signature Date 

 
 
 

…………………………………. ……………………………………………………………………………. 
 

Position Name of Bidder 
 
 
 
 
 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)  CONTRACT No.:  JDA 17/19.1.1.A.6000555.1 

JDA GCC 
46 

FORM A16: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES   
MBD 8 

 
1 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to 
combat the abuse of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or 

other public-sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
ITEM QUESTION YES NO 
4.1 Is the bidder or any of its directors listed on the National Treasury’s database as a company or 

person prohibited from doing business with the public sector? 
(Companies or persons who are listed on this database were informed in writing of this 
restriction by the National Treasury after the audi alteram partem rule was applied). 
 

Yes

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 
29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? 
(To access this Register, enter the National Treasury’s website, www.treasury.gov.za, click on 
the icon “Register for Tender Defaulters” or submit your written request for a hard copy of the 
Register to facsimile number (012) 3265445).  
 

Yes
 

No 
 

4.2.1 If so, furnish particulars: 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 
 

Yes
 

No 
 

4.3.1 If so, furnish particulars: 
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ITEM QUESTION YES NO 
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges 

to the municipality / municipal entity, or to any other municipality / municipal entity, that is in 
arrears for more than three months? 
 

Yes
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other organ 
of state terminated during the past five years on account of failure to perform on or comply with 
the contract? 
 

Yes
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME) ………….…………………………….…… 
 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 
 DECLARATION FORM TRUE AND CORRECT. 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 ………………………………………...   ………………………….. 
 Signature       Date 
 
 
 ……………………………………….    ………………………….. 
 Position       Name of Bidder 
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FORM A17: MBD 6.2 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 
CONTENT 

 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local 
content are used interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential 
Procurement Regulations, 2011 and  the South African Bureau of Standards (SABS) 
approved technical specification number SATS 1286:201x. 

1. General Conditions 

1.1. Preferential Procurement Regulations, 2011 (Regulation 9.(1) and 9.(3) make provision 
for the promotion of local production and content. 

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of 
bids local production and content is of critical importance, such bids must be advertised 
with the specific bidding condition that only locally produced goods, services or works or 
locally manufactured goods, with a stipulated minimum threshold for local production and 
content will be considered. 

1.3. Regulation 9.(3) prescribes that where there is no designated sector, a specific bidding 
condition may  be included, that only locally produced services, works or goods or locally 
manufactured goods with a stipulated minimum threshold for local production and 
content, will be considered.  

1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two stage 
bidding process may be followed, where the first stage involves a minimum threshold for 
local production and content and the second stage price and B-BBEE. 

1.5. A person awarded a contract in relation to a designated sector, may not sub-contract in 
such a manner that the local production and content of the overall value of the contract 
is reduced to below the stipulated minimum threshold. 

1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance 
with the SABS approved technical specification number SATS 1286: 201x as follows:  

 LC = 1      x 100 
Where 

 x  imported content 
 y bid price excluding value added tax (VAT) 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using 
the exchange rate published by the South African Reserve Bank (SARB) at 12:00 on 
the date, one week (7 calendar days) prior to the closing date of the bid as required in 
paragraph 4.1 below. 

1.7. A bid will be disqualified if: 
 the bidder fails to achieve the stipulated minimum threshold for local production 

and content indicated in paragraph 3 below; and. 
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 this declaration certificate is not submitted as part of the bid documentation.  

2. Definitions 

2.1. “bid” includes advertised competitive bids, written price quotations or proposals; 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ 
of state; 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated 
by the Department of Trade and Industry in line with national development and industrial 
policies for local production, where only locally produced services, works or goods or 
locally manufactured goods meet the stipulated minimum threshold for local production 
and content; 

2.5. “duly sign ”means a Declaration Certificate for Local Content that has been signed by 
the Chief Financial Officer or other legally responsible person nominated in writing by the 
Chief Executive, or senior member / person with management responsibility(close 
corporation, partnership or individual). 

2.6. “imported content” means that portion of the bid price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by 
the supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus 
freight and other direct importation costs, such as landing costs, dock duties, import duty, 
sales duty or other similar tax or duty at the South African port of entry; 

2.7. “local content” means that portion of the bid price which is not included in the imported 
content, provided that local manufacture does take place; 

2.8. “stipulated minimum threshold” means that portion of local production and content as 
determined by the Department of Trade and Industry; and 

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, 
or employing another person to support such primary contractor in the execution of part 
of a project in terms of the contract. 

3. The stipulated minimum threshold(s) for local production and content for this bid 
is/are as follows: 

 

Description of services, works or goods    Stipulated minimum threshold 
 
__________________________________    _______% 
 
__________________________________    _______% 
 
__________________________________    _______% 
 
__________________________________    _______% 

  
4. Does any portion of the services, works or goods offered  

have any imported content?  
 

YES NO 
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4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local 

content as prescribed in paragraph 1.6 of the general conditions  must be the 
rate(s) published by the SARB for the specific currency at 12:00 on the date, 
one week (7 calendar days) prior to the closing date of the bid. 

  
The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 

Indicate the rate(s) of exchange against the appropriate currency in the table below: 
 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

 

 

IN RESPECT OF BID No. ................................................................................. 

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
Johannesburg Development Agency 

NB  The obligation to complete, duly sign and submit this declaration cannot be transferred 
to an external authorized representative, auditor or any other third party acting on behalf of 
the bidder. 

 

I, the undersigned, …………………………….................................................. (full names), 

do hereby declare, in my capacity as ………………………………..……….. 

of .................................................................................................................. 
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(name of bidder entity), 

the following: 

(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that the goods/services/works to be delivered in terms of the 
above-specified bid comply with the minimum local content requirements as specified in 
the bid, and as measured in terms of SATS 1286. 

(c) The local content has been calculated using the formula given in clause 3 of SATS 
1286, the rates of exchange indicated in paragraph 4.1 above and the following figures: 

 

Bid price, excluding VAT (y) R 

Imported content (x) R 

Stipulated minimum threshold for Local 
content (paragraph 3 above) 

 

Local content % as calculated in terms of 
SATS 1286 

 

If the bid is for more than one product, a schedule of the local content by product shall be 
attached. 

(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to 
request that the local content be verified in terms of the requirements of SATS 1286. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of incorrect 
data, or data that are not verifiable as described in SATS 1286, may result in the 
Procurement Authority / Municipal / Municipal Entity imposing any or all of the remedies as 
provided for in Regulation 13 of the Preferential Procurement Regulations, 2011 
promulgated under the Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

 SIGNATURE: _______________________ DATE: ___________ 

 

 WITNESS No. 1 _____________________ DATE: ___________ 

 

 WITNESS No. 2 _____________________ DATE: ___________ 
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SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No. 17/19.1.1.A.6000555.1

(C2) Tender description: 
Eastern Gateway 
Precinct - Oval Park

(C3) Designated product(s)

(C4) Tender Authority:
Johannesburg 
Development Agency 

(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender  summary

Tender item no's
Tender price 

- each 
(excl VAT)

Exempted 
imported 

value

Tender value  
net of 

exempted 
imported  
content

Imported 
value

Local value
Local 

content % 
(per item)

Tender 
Qty

Total tender 
value

Total exempted 
imported content

Total Imported 
content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20)  Total tender  value
Signature of tenderer from Annex B (C21) Total Exempt imported content

(C22) Total Tender value net of exempt imported content
(C23) Total Imported content

(C24)  Total local content
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 
calculations

List of items

(C9)
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SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No. 17/19.1.1.A.6000

(D2) Tender description: 
Eastern Gateway 
Precinct - Oval 
Park

(D3) Designated Products:

(D4) Tender Authority:
Johannesburg 
Development 
Agency 

(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU GBP

Calculation of imported content Summary

Tender item 
no's

Local supplier Overseas Supplier

Forign 
currency 

value as per 
Commercial 

Invoice

Tender   
Exchange 

Rate

Local value of 
imports

Freight costs to 
port of entry

All locally 
incurred 

landing costs 
& duties

Total landed 
cost excl VAT

Tender 
Qty

Exempted imported 
value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 
no's

Unit of 
measure

Overseas Supplier

Forign 
currency 

value as per 
Commercial 

Invoice

Tender Rate 
of Exchange

Local value of 
imports

Freight costs to 
port of entry

All locally 
incurred 

landing costs 
& duties

Total landed 
cost excl VAT

Tender 
Qty

Total imported 
value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 
currency 

value as per 
Commercial 

Invoice

Tender Rate 
of Exchange

Local value of 
imports

Freight costs to 
port of entry

All locally 
incurred 

landing costs 
& duties

Total landed 
cost excl VAT

Quantity 
imported

Total imported 
value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of 
payments

Local supplier 
making the 

payment

Overseas 
beneficiary

Foreign currency 
value paid

Tender Rate 
of Exchange

Local value of 
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of  foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

`

Description of imported content

(D33)

A. Exempted imported content

Note: VAT to be excluded 
from all calculations

Description of imported content

(D8)

This total must correspond with 
Annex C  - C 23

This total must correspond with 
Annex C - C 21

Calculation of foreign currency 
payments

Type of payment

(D46)

Description of imported content

(D21)

`

C. Imported by a 3rd party and supplied to the Tenderer
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SATS 1286.2011

(E1) Tender No. 17/19.1.1.A.600055

(E2) Tender description: 
Eastern Gateway 
Precinct - Oval 
Park

(E3) Designated products:

(E4) Tender Authority:
Johannesburg 
Development 
Agency 

(E5) Tendering Entity name:

Local Products 
(Goods, Services 

and Works)
Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

Signature of tenderer from Annex B

Date: 

This total must correspond with Annex C  - 
C24

Description of items purchased

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all 
calculations
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FORM B1: CIDB GRADING 

 
The tenderer shall include as an attachment to their submission the proof of CIDB grading.  
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B2: B-BBEE CERTIFICATE 

 
The tenderer shall include as an attachment to their submission a valid originally certified copy of the 
B-BBEE status level verification certificate, substantiating the B-BBEE rating. An EME must submit 
a sworn affidavit confirming the following: 
 
ꞏ Annual Turnover Revenue of R10 million or less; and 
ꞏ Level of Black ownership 
ꞏ Any misrepresentation in terms of the above constitutes a criminal offence as set out in the 
B-BBEE Act as amended. 
 
A trust, consortium or joint venture will qualify for points for their B-BBEE status level as a legal entity, 
provided that the entity submits their B-BBEE status level certificate. 
 
A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if they 
were a group structure and that such a consolidated B-BBEE scorecard is prepared for every separate 
tender. 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B3: PROOF OF PREVIOUS EXPERIENCE 

 
CONTACTABLE REFERENCE – NOTE FOR BIDDERS 
 
The submission of valid reference letters are material to the award of the contract.  
 
Points for previous experience will only be allocated if the following is met : 
 
1. The Reference letters are to be completed in full and signed by the Client. Letters signed by 
members of the professional team / consultants will not be considered. 
2. Only civil projects, completed in the past 5 years, with a minimum value of R10m excluding VAT 
will be considered as previous experience. 
3. The reference letters must include the following minimum information: 

 Name of project 

 Description of works 

 Contract start and completion dates 

 Project value 

 Services rendered 

 Level of satisfaction 
  
A maximum of 5 reference letters to be submitted. 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B4: SCHEDULE OF CURRENT CONTRACTS 

 
The Tenderer shall list below the contracts not yet completed. This information is material to the award of the Contract.  
 (In the event of insufficient space, attach supplementary documentation) 

EMPLOYER 
(Name, Tel No and Fax No) 

LOCATION NATURE OF WORK 
VALUE OF 

WORK 

EXPECTED 
DATE OF 

COMPLETION 

     

     

     

     

     

     

     

     

     

     

     

     

 
 
………………………………….. …………………………………….......................... 
Signature Date 

 (of person authorised to sign on behalf of the Tenderer) 
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FORM B5:  SCHEDULE OF CONSTRUCTION PLANT & EQUIPMENT  

 
The following are lists of Construction Plant and Equipment that I/We presently own or lease and will 
have available for this contract if my / our tender is accepted.  
 

(a) Details of Equipment that is owned by me / us and immediately available for this 
contract. 
 

 
Attach additional information in a supplementary document 

 
(b) Details of Plant & Equipment that will be hired, or acquired for this contract if my / our 

tender is accepted 
 

DESCRIPTION  
(type, size, capacity etc.) 

 QUANTITY 
HOW ACQUIRED 

HIRE/
BUY 

SOURCE 

    

    

    

    

    

    

    

    

Attach additional information in a supplementary document 

 

 
………………………………….. …………………………………….......................... 
Signature Date 

 (of person authorised to sign on behalf of the Tenderer)

DESCRIPTION QUANTITY YEAR ACQUIRED 

   

   

   

   

   

   

   



JOHANNESBURG DEVELOPMENT AGENCY (JDA) 

JDA GCC 
60 

  

FORM B6: SCHEDULE OF PROPOSED SUB-CONTRACTORS 

I/We hereby notify you that it is my/our intention to employ the following Sub-Contractors for work in this contract.  
 

NAMES AND ADDRESSES OF PROPOSED 
SUBCONTRACTORS 

NATURE AND EXTENT OF WORK TO BE 
SUBCONTRACTED 

PREVIOUS EXPERIENCE WITH SUBCONTRACTOR OR 
RECENT WORK EXECUTED BY THE SUB-

CONTRACTOR 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   
 
 
………………………………….. …………………………………….......................... 
Signature Date 

 (of person authorised to sign on behalf of the Tenderer) 
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FORM B7:  PROPOSED KEY PERSONNEL  

The Tenderer shall list below the key personnel whom he proposes to employ on the contract should his offer be accepted, both at his headquarters and 
on the site, together with their qualifications, experience and positions held.   
(In the event of insufficient space, attach supplementary documentation) 

LOCATION DESIGNATION 
NAME AND NATIONALITY OF 

PROPOSED CANDIDATE 
SUMMARY OF QUALIFICATIONS & EXPERIENCE 

HEAD OFFICE 
Contracts manager 
Registered with 
SACPCMP 

  

SITE OFFICE 

Site Agent 
  

General Foreman:  
  

SMME Supervisor 
  

CHS Officer Registered 
with SACPCMP 
 

  

NOTE: Detailed Curriculum Vitae of proposed candidates are to be separately provided. Said Curriculum Vitae MUST indicate the name and description of the project, the 
value of project completed, role played in the project and the start and end dates of the project.    
 
 
 
 
………………………………….. …………………………………….......................... 
Signature Date  
(of person authorised to sign on behalf of the Tenderer) 
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FORM B8: ESTIMATED MONTHLY EXPENDITURE 
 
The Tenderer shall state below the estimated value of work to be completed every month based on his 
preliminary programme and his tendered unit rates.   
 
* The amounts for contingencies and Contract Price Adjustment must not be included. 

MONTH VALUE * 

 

1 

2 

3 

4 

5 

6 

 

 

 

R  ....................................................................................................  

R  ....................................................................................................  

R  ....................................................................................................  

R  ....................................................................................................  

R  ....................................................................................................  

R  ....................................................................................................  

COMPLETION OF CONTRACT 

TOTAL 

 
 
R  ....................................................................................................  

 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
 (of person authorised to sign on behalf of the Tenderer) 
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FORM B9: METHODOLOGY STATEMENT 
 
The tenderer shall include as an attachment to their submission the detailed Methodology Statement for the 
works.  
 
The methodology must demonstrate how the contractor intends to sequence the works. The manner in which 
the contractor intends to allocate resources must be clearly spelt out. When assessing the methodology, 
congruency with the project schedule will also be examined. 
 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 

 
  



JOHANNESBURG DEVELOPMENT AGENCY (JDA)  CONTRACT No.:  JDA 17/19.1.1.A.6000555.1 

JDA GCC 
64 

FORM B10: PRELIMINARY CONSTRUCTION PROGRAMME 

 
The tenderer shall include as an attachment to their submission the preliminary Construction Programme for 
the works.  
The Critical Path should be based on an 6-month construction period. 
 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B11: LABOUR, PLANT AND EQUIPMENT HISTOGRAMS 

 
The tenderer shall include as an attachment to their submission the labour, plant and equipment histograms 
for the works.  
 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B12: FINANCIAL STATEMENTS 

 
The tenderer shall include as an attachment to their submission the Audited Financial Statements for the past 
three years.  
 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B13: BANK RATING 

 
The tenderer shall include as an attachment to their submission a letter from the bank at which he declares 
he conducts his account. The contents of the bank’s letter must state the credit rating that it accords to the 
tenderer for the business envisaged by this tender.   
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B14: SMME PLAN 

 
The tenderer shall include as an attachment to their submission a detailed SMME plan indicating how the 
SMME requirements will be achieved, as detailed in Part C3: Scope of Works. The SMME Plan must clarify 
the manner in which the bidder intends to manage, support and empower local SMME’s and contractors.  
 
The SMME plan must detail (i) how quality will be controlled, (ii) how the scope of works will be scheduled 
(programme), (iii) how will skills be transferred, (iv) how will reporting to the client be done (content of reports, 
frequency etc.) and (v) a comprehensive list of all bill items which are to be allocated to SMME’s equivalent 
to 30% of the Offer Price. Tenderers are to demonstrate the list of items allocated to SMME’s by highlighting 
the SMME rates in yellow on the excel version of the BOQ. 
 
It is to be specifically noted that the rates for items of work to be executed by SMME’s must be market 
related. Tenderers are to ensure that  rates tendered for this portion of the works is to take into 
account all items that the main contractor would have allowed for in his normal course of pricing, i.e. 
materials, labour, wastage, profit, attendance, etc. all at applicable productivity rates. 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B15: COIDA LETTER OF GOOD STANDING 

 
The tenderer shall include as an attachment to their submission their COIDA Letter of Good Standing.   
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 

....................................................................  ........................................................... 
SIGNATURE       DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B16: BILLS OF QUANTITIES  

 
The bills of quantities included in the tender documentation must be completed by hand in pen (hard copy). 
 
An Excel version of the BOQ has also been included on the tender CD. The completed Excel workbook 
must be submitted with the hard copy tender submission.  
 
THE HAND-WRITTEN BILL OF QUANTITIES (hard copy) WILL TAKE PREFERENCE IN CASES 
WHERE THERE ARE DISCREPANCIES BETWEEN THE HAND-WRITTEN BILLS OF QUANTITIES AND 
THE ELECTRONIC COPY. 
 
Of the information provided by the tenderer as part of his submission, e.g. Rates, the signed hard copy shall 
be taken as the valid submission 
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PART C1: AGREEMENT AND CONTRACT DATA 
 
C1.1 Form of Offer and Acceptance 

 
Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
In respect of the following works: 
   
EASTERN GATEWAY PRECINCT - OVAL PARK - CONTRACT NO.: JDA 17/19.1.1.A.6000555.1

The tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor 
under the Contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data.  

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:  
 
…………………………………………………...........................................…………………………………….. 
 
……………………………….Rand (in words); R………………….........................................……(in figures) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
Tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract 
identified in the Contract Data. 
 

TENDERER:      WITNESS: 
 
 
____________________________________ ______________________________________ 
Signature      Signature 
 
____________________________________ _______________________________________ 
Name       Name 
 
____________________________________ _______________________________________ 
Capacity      Capacity 
 
____________________________________ _______________________________________ 
Date       Date 
 
Name and address of organisation: 
 
____________________________________ 
 
____________________________________ 
 
____________________________________ 
 
____________________________________ 
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Acceptance 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of the 
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms and 
conditions contained in this agreement and in the Contract that is the subject of this agreement.

The terms of the contract, are contained in:  
Part C1  Agreements and Contract Data, (which includes this Agreement) 
Part C2  Pricing Data 
Part C3  Scope of Work 
Part C4  Site Information 
and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the 
Tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule 
of Deviations attached to and forming part of this Agreement.  No amendments to or deviations from 
said documents are valid unless contained in this Schedule, which must be duly signed by the 
authorised representative(s) of both parties.

The Tenderer shall within two weeks of receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data at, 
or just after, the date this Agreement comes into effect. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed copy of this document, including the Schedule of Deviations (if 
any).  Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this Agreement, this 
Agreement shall constitute a binding contract between the Parties.

 
EMPLOYER:      WITNESS: 
 
____________________________________ _______________________________________ 
Signature      Signature 
 
____________________________________ _______________________________________ 
Name       Name 
 
____________________________________ _______________________________________ 
Capacity      Capacity 
 
____________________________________ _______________________________________ 
Date       Date 
 
Name and address of organisation: 
 
JOHANNESBURG DEVELOPMENT AGENCY (PTY) LTD 
NO. 3 PRESIDENT STREET (HELEN JOSEPH STREET) 
NEWTOWN  
JOHANNESBURG 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)  CONTRACT No.:  JDA 17/19.1.1.A.6000555.1 

JDA GCC 
73 

Schedule of Deviations 
 
Notes: 
 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing 

date is limited to those permitted in terms of the Conditions of Tender, 
2.  
3. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in 

such letter which constitutes a deviation as aforesaid become the subject of agreements reached 
during the process of offer and acceptance the outcome of such agreement shall be recorded here, 

4.  
5. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 

or change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here, 

6.  
7. Any change or addition to the tender documents arising from the above agreements and recorded 

here, shall also be incorporated into the final draft of contract, 
 
1 Subject  ............................................................................................................................................  

 Details  ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

2 Subject  ............................................................................................................................................  

 Details  ............................................................................................................................................  

   ........................................................................................................................................... . 

   ........................................................................................................................................... . 

   ............................................................................................................................................  

3 Subject  ............................................................................................................................................  

 Details  ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

4 Subject  ............................................................................................................................................  

 Details  ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

5 Subject  ............................................................................................................................................  

 Details  ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 
Schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the 
Tenderer and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the Tenderer 
of a completed signed copy of this Agreement shall have any meaning or effect in the contract 
between the parties arising from this agreement. 
 
TENDERER:      EMPLOYER: 
 
 
____________________________________ _______________________________________ 
Signature      Signature 
 
 
____________________________________ _______________________________________ 
Name       Name 
 
 
____________________________________ _______________________________________ 
Capacity      Capacity 
 
 
 
Name and address of organisation:   Name and address of organisation: 
 
________________________________  ___________________________________ 
 
________________________________  ___________________________________ 
 
________________________________  ___________________________________ 
 
________________________________  ___________________________________ 
 
 
WITNESS:      WITNESS: 
 
________________________________  ___________________________________ 
Signature      Signature 
 
 
____________________________________ _______________________________________ 
Name       Name 
 
 
____________________________________ _______________________________________ 
Date       Date 
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CONFIRMATION OF RECEIPT 

 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original 
copy of this Agreement, including the Schedule of Deviations (if any) today: 

 

the _______________(day) of_________________________________(month)___________(year) 

 

at_________________________________(place) 

 

CONTRACTOR:     WITNESS: 

 

___________________________________  _______________________________________ 

Signature      Signature 

 

____________________________________ _______________________________________ 

Name       Name 

 

____________________________________ _______________________________________ 

Capacity      Capacity 

 

____________________________________ _______________________________________ 

Date       Date 
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C.1.2  CONTRACT DATA 

 
PART 1:   DATA PROVIDED BY THE EMPLOYER 
 
CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for Construction Works, Third Edition 2015, published by the South 
African Institute of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this 
Contract and is obtainable from www.saice.org.za. 
 
CONTRACT SPECIFIC DATA 
 
The following contract specific data, referring to the General Conditions of Contract for Construction 
Works, Third Edition, 2015, are applicable to this Contract:

 

Clause Data  

1.1.1.13 The Defects Liability period is Twelve (12) months  

1.1.1.14 The time for achieving Practical Completion is 6 calendar months  

1.1.1.15 The name of the Employer is JOHANNESBURG DEVELOPMENT AGENCY  

1.1.1.16 The name of the Employer’s Agent is Badat Developments 

1.1.1.26 The Pricing Strategy is a remeasurement contract.  

1.2.1.2 The address of the Employer is: 
Address (physical):     3 Helen Joseph Street (Formerly President Street), Newtown 

 2001  
Address (postal):        PO Box 61877, Marshalltown 2107 
Contact person:          Ms Nombuso Mtsweni 
Telephone:                 011 688 7830 
Facsimile:                   011 688 7899 
e-mail:                        NNxumalo@jda.org.za

 
 
 
 
 
 
 
 

1.2.1.2 The address of the Employer’s Agent is: 
Address (physical):     39A 1st Avenue, Melville, 2092 
Address (postal):        39A 1st Avenue, Melville, 2092  
Contact person:          Mr Agmat Badat 
Telephone:                 011 482 1405  
Facsimile:                   086 601 5685  
e-mail:                        agmat@badatdev.co.za

 

3.2.3 The Employer’s Agent shall obtain the specific approval of the Employer before 
carrying out any of his functions or duties according to the following Clauses of the 
General Conditions of Contract:  
a) Clause 6.3.2: Issue of Variation Orders exceeding R10,000.00. 
b) Clause 4.4.4: The removal or addition of a SMME subcontractor from or to the 

Works. 
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5.3.1 The documentation required before commencement with Works execution are: 
a) Health and Safety Plan (Refer to clause 4.3) 
b) Initial Programme (Refer to clause 5.6) 
c) Initial cash flow projection linked to the programme (Refer to clause 5.6.2.6) 
d) Security (Refer to clause 6.2) 
e) Insurance (refer to clause 8.6) 
f) Signed Contract Agreements with nominated SMME contractors and Community 

Liaison Officer. SMME contract agreements shall clearly state the assigned 
foreman details, scope of works, materials and equipment to be provided by the 
Contractor, payment conditions, time frame for completion and any penalties for 
late completion. 

g) Proforma SMME Contractor(s) Financial Statement proposed by the Contractor (for 
approval by Employer and Employer’s Agent)

 

 
 
 
 

5.3.2 The time to submit the documentation required before commencement with Works 
execution is 14 days. 

 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set 
out in the Scope of Work and Site Information, as well as other City of Johannesburg 
Service Authority appointed contractors, and in terms of all legislation, including the 
Construction Regulations 2015.

 

5.8.1 The non-working days are Sundays. 
The special non-working days are the official public holidays of the Republic of South 
Africa (which shall include public holidays set aside for voting purposes) and the 
industry year end break with effective dates published by the South African Forum of 
Civil Engineering Contractors (SAFCEC).

 
 
 
 

5.13.1 The penalty for failing to complete the Works at the Due Completion Date is R8,000.00 
per day. 
The Contractor is to note that delay penalties, in addition to monies still owed to the 
Contractor (including retention monies) and the Guarantee, shall effectively be used to 
address additional costs incurred by the Employer, such as the Employer’s Agent’s 
construction monitoring fees and other service providers’ fees and wayleave extension 
costs, as a result of the Works not being completed at the Due Completion Date. 

 

5.14.1 The requirements for achieving Practical Completion are all those for the Works to 
reach a state of readiness, fit for the intended purpose and occupation without danger 
or undue inconvenience to the Employer.

5.16.3 The latent defect period is 10 years . 

6.8.2 The tenderer is to submit a fixed price tender (not subject to contract price adjustment)  

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

6.10.3 The limit of retention money is 5%  

8.6.1 The Contractor shall provide insurance of the works in terms of clause 8.6 of the GCC  

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in 
the insurance sum is 20% of the Contract Sum.

 

8.6.1.5 The Contractor is to provide all additional insurances including for, but not limited to, his 
own employees, vehicles and equipment and plant not incorporated into the Works.

10.5.3 The number of Adjudication Board Members to be appointed is ONE.  

10.7.1 The determination of disputes shall be by arbitration.  
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ADDITIONAL CLAUSE TO THE GENERAL CONDITIONS OF CONTRACT 

5.12.2.2 A delay caused by inclement weather conditions will be regarded as a delay only if, in the 
opinion of the Engineer, all progress on an item or items of work on the critical path of the 
working programme of the contractor has been brought to a halt. Delays on working days 
only (based on a five-day working week) will be taken into account for the extension of 
time, but the Contractor shall make provision in his programme of work for an expected 
delay of "n” working days caused by normal rainy weather, for which he will not receive 
any extension of time, where “n” equals 15 days.  Extension of time during working days 
will be granted to the degree to which actual delays, as defined above, exceed the number 
of "n" workings days. 

 

5.13.3 The penalty for failure, on the part of the Contractor, to submit any regular monthly 
report as set out elsewhere in this document on the 25th day of each month (or the 
previous work day for the applicable month) until the issue of the Certificate of 
Completion may be subject to non-payment of the monthly payment certificates until 
the necessary reports have been submitted.  
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PART 2: DATA PROVIDED BY THE CONTRACTOR 

Clause Data  

1.1.1.9 The name of the Contractor is: 
 

1.2.1.2 The address and contact details of the Contractor are: 
 
 

 
 

 Address (physical): 
 

 

 Address (postal): 
 

 

 Contact person: 
 

 

 Telephone: 
 

 

 Facsimile: 
 

 

 e-mail: 
 

 

 Facsimile:  

 e-mail:   

6.2.1 The security to be provided by the Contractor shall be a Performance Guarantee of 
10% of the Contract Sum and a 10% Retention reducing to 5% of the Contract Sum. 
The Performance Guarantee is to be worded as per the document included in C1.3.

6.5.1.2.3 The percentage allowance to cover overhead charges and profit is 10%. 

 
 
 
 
 

………………………………….. …………………………………….......................... 
Signature Date 
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PART C1: AGREEMENT AND CONTRACT DATA 
 
C1.3 PERFORMANCE GUARANTEE  
 
GUARANTOR DETAILS AND DEFINITIONS 

 
“Guarantor” means: ................................................................................................................................ 
 
Physical address: ................................................................................................................................... 
 
“Employer” means: ................................................................................................................................. 
 
“Contractor” means: ................................................................................................................................ 
 
“Employer’s Agent” means: ..................................................................................................................... 
 
“Works” means: ....................................................................................................................................... 
 
“Site” means: .......................................................................................................................................... 
 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R.................................................... 
 
 Amount in words: ............................................................................................................................... 
 
“Guaranteed Sum” means: The maximum aggregate amount of R..................................................... 
 
Amount in words: ................................................................................................................................ 
 
Type of Performance Guarantee: Variable 
 
“Expiry Date” means: Date of issue of Certificate of Completion, or any other later date set by the 
Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated 
here. 
 
CONTRACT DETAILS 
 
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of 
Completion of the Works as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. VARIABLE PERFORMANCE GUARANTEE 

1.1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's 
liability shall be limited during the following periods to diminishing amounts of the 
Guaranteed Sum as follows: 

1.1.2 From and including the date of signing the Performance Guarantee up to and 
including the date of the interim payment certificate certifying, for the first time, more 
than 50% of the Contract Sum:  
 
R ................................................. . 
 
(Amount in words .................................................................................................... ) 
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1.1.3 From the day following the date of the said interim payment certificate up to and 
including the Expiry Date, or the date of issue by the Employer's Agent of the 
Certificate of Completion of the Works, whichever occurs first:  
 
R ................................................. . 
 
(Amount in words .................................................................................................... ) 

 
1.2 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date 

on which the interim payment certificate certifying, for the first time, more than 50% of the 
Contract Sum, has been issued and the date on which the Certificate of Completion of the 
Works has been issued. 

 
2. FIXED PERFORMANCE GUARANTEE 

2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor's liability shall be 
limited to the amount of the Guaranteed Sum. 

 
2.2 The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee and up to and including the Expiry Date or the date of issue by the 
employer’s Agent of the Certificate of Completion of the Works or the date of payment in 
full of the Guaranteed Sum, whichever occurs first.   

 
2.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date 

on which the Certificate of Completion of the Works has been issued. 
 
3. CONDITIONS APPICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES 

1.1 The Guarantor hereby acknowledges that: 
 

1.1.1 any reference in this Performance Guarantee to the Contract is made for the 
purpose of convenience and shall not be construed as any intention whatsoever to 
create an accessory obligation or any intention whatsoever to create a suretyship; 

 
1.1.2 its obligation under this Performance Guarantee is restricted to the payment of 

money. 
 

1.2 Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor hereby 
undertakes to pay the Employer the sum certified upon receipt of the documents identified 
in 3.2.1 to 3.2.3: 

 
1.2.1 A copy of a first written demand issued by the Employer to the Contractor stating 

that payment of a sum certified by the Employer’s Agent in an Interim or Final 
Payment Certificate has not been made in terms of the Contract and failing such 
payment within seven (7) calendar days, the Employer intends to call upon the 
Guarantor to make payment in terms of 3.2.2; 

 
1.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address with a copy to the Contractor stating that a period of seven (7) 
days has elapsed since the first written demand in terms of 3.2.1 and the sum 
certified has still not been paid; 

 
1.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive 

payment in terms of the Contract of the sum certified in 3.2. 
 

1.3 Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor 
undertakes to pay to the Employer the Guaranteed Sum or the full outstanding balance 
upon receipt of a first written demand from the Employer to the Guarantor at the Guarantor’s 
physical address calling up this Performance Guarantee, such demand stating that: 
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1.3.1 the Contract has been terminated due to the Contractor’s default and that this 

Performance Guarantee is called up in terms of 3.3; or 
 

1.3.2 a provisional or final sequestration or liquidation court order has been granted 
against the Contractor and that the Performance Guarantee is called up in terms of 
3.3; and 

 
1.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provisional/final sequestration and/or the provisional liquidation court 
order. 

 
1.4 It is recorded that the aggregate amount of payments required to be made by the Guarantor 

in terms of 3.2 and 3.3 shall not exceed the Guarantor’s maximum liability in terms of 1.1 
or 2.1. 

 
1.5 Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date 

of issue of the Final Payment Certificate submit an expense account to the Guarantor 
showing how all monies received in terms of this Performance Guarantee have been 
expended and shall refund to the Guarantor any resulting surplus. All monies refunded to 
the Guarantor in terms of this Performance Guarantee shall bear interest at the prime 
overdraft rate of the Employer's bank compounded monthly and calculated from the date 
payment was made by the Guarantor to the Employer until the date of refund. 

 
1.6 Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the Guarantor. 
 

1.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the original 
Performance Guarantee by the Employer. 

 
1.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to 
claim his release from this Performance Guarantee on account of any conduct alleged to 
be prejudicial to the Guarantor. 

 
1.9 The Guarantor chooses the physical address as stated above for the service of all notices 

for all purposes in connection herewith. 
 

1.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms 
of 1.1.2 or 2.2, where after no claims will be considered by the Guarantor.  The original of 
this Guarantee shall be returned to the Guarantor after it has expired. 

 
1.11 This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall 

be regarded as a liquid document for the purposes of obtaining a court order. 
 

1.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in 
terms of Section 28 of the said Act, notwithstanding that the amount of the claim may 
exceed the jurisdiction of Magistrate’s Court. 

 
Signed at    _______________________________________ 
 
Date    _______________________________________  
 
Guarantor’s signatory (1)  _______________________________________ 
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Capacity   _______________________________________ 
 
Guarantor’s signatory (2)  _______________________________________ 
 
Capacity   _______________________________________ 
 
Witness signatory (1)   _______________________________________ 
 
Witness signatory (2)   _______________________________________ 
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PART C1: AGREEMENT AND CONTRACT DATA 
 
C1.4 Occupational Health and Safety Agreement  
 
THIS AGREEMENT between Johannesburg Development Agency (JDA) (hereinafter called “the 
Employer”) on the one part, herein represented by: ……………………………………………………….in 
his/her capacity as………………………………........................................................................................ 
and………………………………………………………………………………………………………………… 

(hereinafter called “the Contractor”) of the other part herein represented by .......................................... 

……………………………………………………………in his/her capacity as ………....………………....... 

......................................................................................……….........................................................…… 

WHEREAS the Employer is desirous that certain works be constructed, being contract  
EASTERN GATEWAY PRECINCT - OVAL PARK - CONTRACT NO. : JDA 17/19.1.1.A.6000555.1 
and has accepted a tender by the Contractor for the construction, completion and maintenance of 
such works and whereas the Employer and the Contractor have agreed to certain arrangements 
and procedures to be followed in order to ensure compliance by the Contractor with the provisions 
of the Occupational Health and Safety Act 1993 (Act 85 of 1993). 
 
NOW THEREFORE THIS AGREEMENT WITNESSED AS FOLLOWS: 
1. The Contractor shall execute the work in accordance with the contract documents pertaining to 

this contract. 
 
2. This Agreement shall hold good for the duration of construction, commencing from the handover 

of the site up to the end of the defects liability period. 
 
3. Should the contract be terminated for any reason; this agreement shall lapse upon the date of 

termination. 
 
4. The Contractor declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act 
(Act 85 of 1993), hereinafter referred to as “the Act”, together with its amendments thereto. 

(b) All the requirements of the Construction Regulations hereinafter referred to as the 
“Regulations”, together with any amendments thereto. 

(c) The Health and Safety Specification of the Employer as pertaining to the Contractor and to 
all his subcontractors. 

 
5. In addition to the requirements of the contract, the Contractor agrees to execute all the works 

forming part of this contract and to operate and utilise all machinery, plant and equipment in 
accordance with the Act and the Regulations. 

 
6. The Contractor is responsible for the compliance with the Act and the Regulations by all his 

subcontractors, whether or not selected or nominated and/or approved by the Employer. 
 
7. The Contractor warrants that all his and his subcontractors’ workmen are covered in terms of 

the Compensation for Occupational Injuries and Diseases Act 1993 which cover shall remain in 
force whilst any such workmen are present on site.  A letter of good standing from the 
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Compensation Commissioner to this effect must be produced to the Employer upon signature 
of the agreement. 

 
8. The Contractor undertakes to ensure that he and/or his subcontractors and/or their respective 

employees will at all times comply with the following conditions: 
(a) The Contractor undertakes to comply with all provisions of the Act and its Regulations. 
(b) The Contractor will be obliged to report to the Employer on a regular basis regarding 

compliance by the Contractor with the Act and its Regulations. 
(c) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Contractor to the Department of Labour as well as to the Employer.  The Employer will 
further be provided with copies of all written documentation relating to any incident. 

(d) The Employer hereby records an interest in the issue of any formal enquiry conducted in 
terms of Section 32 of the Occupational Health and Safety Act into any incident involving 
the Contractor and/or his employees and/or his subcontractors. 

 
In witness, thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 
 

________________________________________________________________________________ 

for and on behalf of the Contractor who warrants to be duly authorised to do so 

 

Name: ___________________________________ 

 

Designation: ___________________________________ 

 

As witnesses: 

 

1. ___________________________________ 

 

________________________________________________________________________________ 

for and on behalf of the Employer who warrants to be duly authorised to do so 

 

Name: ___________________________________ 

 

Designation: ___________________________________ 

 

As witnesses: 

 

1. ___________________________________ 
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PART C1: AGREEMENT AND CONTRACT DATA 
 
C1.5  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT NO. 85 OF 1993 
 
THIS AGREEMENT is made between the Johannesburg Development Agency represented by the 
......................................................................................(hereinafter called the EMPLOYER of the one 
part, herein represented by: .................................................................................................................... 

in his/her capacity as: .............................................................................................................................. 

and: ......................................................................................................................................................... 

(hereinafter called the CONTRACTOR) of the other part, herein represented by................................ 
................................................................................................................................................................. 

in his/her capacity as: ............................................................................................................................. 

duly authorised to sign on behalf of the Contractor. 
 
 
WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement 
between the CONTRACTOR and the EMPLOYER in respect of 
 
CONTRACT No: JDA 17/19.1.1.A.6000555.1 for EASTERN GATEWAY PRECINCT - OVAL 

PARK 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in 
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as 
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
NOW THEREFORE the parties agree as follows: 
 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the 
CONTRACTOR, his officials and employees.  The CONTRACTOR shall bear the onus of acquainting 
himself/herself/itself with such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, 
and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING 
ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, 
arrangements and procedures in respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has 
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may 
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include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by 
the CONTRACTOR, or to take such steps it may deem necessary to remedy the default of the 
CONTRACTOR at the cost of the CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT and 
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand, 
provide full details in writing of such investigation, complaint or criminal charge. 

 
 
Thus signed at .……….……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
 
SIGNATURE: __________________________________________ 
 
 
NAME AND SURNAME: _________________________________ 
 
 
CAPACITY: ____________________________________________ 
 
 
WITNESS: _____________________________________________ 

 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
SIGNATURE: __________________________________________ 
 
 
NAME AND SURNAME: _________________________________ 
 
 
CAPACITY: ____________________________________________ 
 
 
WITNESS: _____________________________________________ 
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PART C2:  PRICING DATA 
C2.1 Pricing Instructions  
 
1. The Conditions of Contract, the Contract Data, the Specifications (including the Project 

Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities. The 
agreement is based on the General Conditions of Contract for Construction Works, prepared by 
the South African Institution of Civil Engineering, 2015. The additions, deletions and alterations to 
the General Conditions of Contract for Construction Works as well as the contract specific 
variables are as stated in the Contract Data. Only the headings and clause numbers for which 
allowance must be made in the Bills of Quantities are recited. 
 

2. The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the 
construction of Temporary and Permanent Works. 
 

3. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for 
additional work carried out and that the Engineer is obliged to base his assessment of the rates 
to be paid for such additional work on the rates the Contractor inserted in the Bill. Clause 8 of 
each Standardized Specification, and the measurement and payment clause of each Particular 
Specification, read together with the relevant clauses of the Project Specifications, all set out 
which ancillary or associated activities are included in the rates for the specified operations. 
 

4. Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized 
and Project Specifications. No consideration will be given to any claim by the Contractor submitted 
on such a basis. The Bill has been drawn up generally in accordance with the latest issue of Civil 
Engineering Quantities.  Should any requirement of the measurement and payment clause of the 
appropriate Standardized or Project Specification(s) be contrary to the terms of the Bill or, when 
relevant, to the Civil Engineering Quantities, the requirement of the appropriate Standardized, 
Project, or Particular Specification as the case may be, shall prevail. 
 

5. Unless stated to the contrary, items are measured net in accordance with the Drawings without 
any allowance having been made for waste. 
 

6. The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts 
to the Employer for the work described under the several items.  Such amounts shall cover all the 
costs and expenses that may be required in and for the construction of the work described, and 
shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), liabilities 
and obligations set forth or implied in the documents on which the Tender is based. 
 

7. An amount or rate shall be entered against each item in the Bill of Quantities, whether or not 
quantities are stated.  An item against which no amount or rate is entered will be considered to 
be covered by the other amounts or rates in the Bill. 
 

8. The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the 
amount column. Although no work is foreseen under these items and no quantities are 
consequently given in the quantity column, the tendered rates shall apply should work under 
these items actually be required. 
 

9. The standard system of measurement of civil engineering quantities published by the South 
African Institution of Civil Engineers. 
 

10. Should the Tenderer group a number of items together and tender one sum for such group of 
items, the single tendered sum shall apply to that group of items and not to each individual item, 
or should he indicate against any item that full compensation for such item has been included 
in another item, the rate for the item included in another item shall be deemed to be nil. The 
tendered rates, prices and sums shall, subject only to the provisions of the Conditions of 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)  CONTRACT No.:  JDA 17/19.1.1.A.6000555.1 

JDA GCC 
89 

Contract, remain valid irrespective of any change in the quantities during the execution of the 
Contract. 
 

11. The quantities of work as measured and accepted and certified for payment in accordance with 
the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used to 
determine payments to the Contractor. The validity of the Contract shall in no way be affected 
by differences between the quantities in the Bill of Quantities and the quantities certified for 
payment. The Ordering of materials is not to be based on the Bill of Quantities, but only on 
information issued for construction purposes. 
 

12. For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 
assigned to them: 

 
 Unit  : The unit of measurement for each item of work as defined in the Standardized, 

Project or Particular Specifications 
 Quantity : The number of units of work for each item 
 Rate  : The payment per unit of work at which the Tenderer tenders to do the work 
 Amount : The quantity of an item multiplied by the tendered rate of the (same) item 
 Sum  : An amount tendered for an item, the extent of which is described in the Bill of 

Quantities, the Specifications or elsewhere, but of which the quantity of work is 
not measured in units 

 
13. The units of measurement indicated in the Bill of Quantities are metric units. The following 

abbreviations may appear in the Bill of Quantities: 
 
 mm = millimetre 
 m = metre  
 km = kilometre  
 km-pass = kilometre-pass 
 m² = square metre  
 m²-pass = square metre-pass 
 ha = hectare 
 m³ = cubic metre 
 m³-km = cubic metre-kilometre 
 kW = kilowatt 
 kN = kilonewton 
 kg  = kilogram 
 t = ton (1 000 kg) 
 % = per cent 
 MN = meganewton 
 MN-m = meganewton-metre 
 PC Sum = Prime Cost Sum 
 Prov Sum = Provisional Sum 
 
14. Occupational Health and Safety Act and Construction Regulations 
 

A payment item in the schedule of Quantities / Bill of Quantities must allow the tenderers to 
price for compliance with OHSA and the Construction Regulations. This payment item, must 
include for the erection of Visitors Indemnity Signs and for ensuring that visitors receive 
instructions and sign an indemnity declaration. 
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PART C2: PRICING DATA 

C2.2 Bill of Quantities 
 
 



AmountItem
No

Quantity RateUnitSANS
Pay Ref

Oval Park

Eastern Gateway Precinct

SECTION NO. 1

BILL NO. 1

PRELIMINARY AND
GENERAL(Applicable to the
whole of the Works)

SANS 1200A

SUMContractual requirements.8.3.11

FIXED CHARGE ITEMS8.3

Establishment of Facilities on the Site8.3.2

SUMFurnished offices. (In No.1)8.3.2.1a2

Facilities for Engineer8.3.2

SUMTelephone.8.3.2.1b3

SUMNameboards. (In No. 2).8.3.2.1c4

SUMOffices and storage sheds.8.3.2.2a5

Facilities for Contractor8.3.2.2

SUMWorkshops.8.3.2.2b6

SUMLaboratories.8.3.2.2c7

SUMLiving accommodation.8.3.2.2d8

SUMAblution and latrine facilities.8.3.2.2e9

SUMTools and equipment.8.3.2.2f10

SUM

Water supplies, electric power,
communications, dealing with water,
and access.

8.3.2.2g11

91

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



AmountItem
No

Quantity RateUnitSANS
Pay Ref

Oval Park

Eastern Gateway Precinct

SUMPlant.8.3.2.2j12

SUMOther fixed charge obligations.8.3.313

SUM

Company and head office
overhead costs for the management
of SMME's in accordance with the
contract conditions, including the
provision of a dedicated individual
to fulfill this function (minimum of 5
SMME's will be utilised).

8.3.3.114

SUMRemoval of site establishment.8.3.415

SUMContractual requirements.8.3.116

VALUE RELATED ITEMS8.3

Establishment of Facilities on the Site8.3.2

SUMFurnished offices. (In No. 1)8.3.2.1a17

Facilities for Engineer8.3.2.1

SUMTelephone.8.3.2.1b18

SUMNameboards. (In No. 2).8.3.2.1c19

SUMOffices and storage sheds.8.3.2.2a20

Facilities for Contractor8.3.2.2

SUMWorkshops.8.3.2.2b21

SUMLaboratories.8.3.2.2c22

SUMLiving accommodation.8.3.2.2d23

SUMAblution and latrine facilities.8.3.2.2e24
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SUMTools and equipment.8.3.2.2f25

SUM

Water supplies, electric power,
communications, dealing with water,
and access.

8.3.2.2g26

SUMPlant.8.3.2.2j27

SUMOther value related obligations.8.3.328

SUM

Company and head office
overhead costs for the management
of SMME's in accordance with the
contract conditions, including the
provision of a dedicated individual
to fulfill this function (minimum of 5
SMME's will be utilised).

8.3.3.129

SUMRemoval of site establishment.8.3.430

SUMContractual requirements.8.4.131

TIME RELATED ITEMS8.4

Operation and Maintenance of
Facilities on Site, for Duration of
Construction, (unless otherwise
stated)

8.4.2

SUMFurnished offices. (In No. 1)8.4.2.1a32

Facilities for Engineer8.4.2.1

SUMTelephone.8.4.2.1b33

SUMNameboards. (In No. 2).8.4.2.1c34

SUMSurvey assistants and materials.8.4.2.1d35
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SUMOffices and storage sheds.8.4.2.2a36

Facilities for Contractor8.4.2.2

SUMWorkshops.8.4.2.2b37

SUMLaboratories.8.4.2.2c38

SUMLiving accommodation.8.4.2.2d39

SUMAblution and latrine facilities.8.4.2.2e40

SUMTools and equipment.8.4.2.2f41

SUM

Water supplies, electric power,
communications, dealing with water,
and access.

8.4.2.2g42

SUMPlant.8.4.2.2j43

SUM
Supervision for duration of
construction.

8.4.344

SUM

Company and head office
overhead costs for duration of
construction.

8.4.445

SUMOther time related obligations.8.4.546

SUM

Company and head office
overhead costs for the management
of SMME's in accordance with the
contract conditions, including the
provision of a dedicated individual
to fulfill this function (minimum of 5
SMME's will be utilised).

8.4.5.147

150 000.00ItemTraining.8.5a.148

PROVISIONAL SUMS FOR:8.5
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SUM
Overheads, charges and profit on
(a) above.

8.5b.249

SUM
Specified activities associated with
or independent of (a) or (b) above.

8.5c.350

150 000.00ItemEnterprise Development.8.5a.451

SUM
Overheads, charges and profit on
(a) above.

8.5b.552

SUM
Specified activities associated with
or independent of (a) or (b) above.

8.5c.653

72 000.00ItemCommunity Liaison Officer.8.5a.754

SUM
Overheads, charges and profit on
(a) above.

8.5b.855

SUM
Specified activities associated with
or independent of (a) or (b) above.

8.5c.956

300 000.00ItemSMME Mentor8.5a.1057

SUM
Overheads, charges and profit on
(a) above.

8.5b.1158

SUM
Specified activities associated with
or independent of (a) or (b) above.

8.5c.1259

20 000.00ItemSignage & Fire Signage.8.5a.1360

SUM
Overheads, charges and profit on
(a) above.

8.5b.1461

SUM
Specified activities associated with
or independent of (a) or (b) above.

8.5c.1562

1 000 000.00Item5-a-Side Soccerfields8.5a.1663
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SUM
Overheads, charges and profit on
(a) above.

8.5b.1764

SUM
Specified activities associated with
or independent of (a) or (b) above.

8.5c.1865

50 000.00ItemRepair Work to Existing Fencing8.5a.2266

SUM
Overheads, charges and profit on
(a) above.

8.5b.2367

SUM
Specified activities associated with
or independent of (a) or (b) above.

8.5c.2468

SUM
Dealing with or accommodation of
traffic.

8.8.269

TEMPORARY WORKS8.8

SUM

The contractor is to provide all
temporary works which he deems
necessary to complete the project
and he must protect all existing
structures in the vicinity of the works.

8.8.370

SUM

Supply or hire of specialist
equipment for the detection of all
services.

8.8.4a71

SUM
Use of the equipment referred to in
item (a) above.

8.8.4b72

SUMTemporary protection of services.8.8.4d73

SUM
Cost of survey in terms of the land
surveying act.

8.8.5.b.274
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SUM

Compliance with the Construction
Regulations issued in terms of the
Occupational Health and Safety
Act, 1993 as amended as well as all
current legislation related to
compliance with Covid-19 health
and safety requirements. The
contractor shall price opposite this
item for compliance with the act
and the regulations, specifically
including legislated Covid-19
compliance measures and the
reasonable provisions of the
aforementioned health and safety
specification.

The contractor shall:
1. Comply with the health and safety
specification including legislated
Covid-19 compliance measures for
the works
2. Prepare and agree with the health
and safety consultant the health
and safety plan for the works
3. Cooperate with the health and
safety consultant in all respects
4. Manage the compliance of all
subcontractors with the regulations
including legislated Covid-19
compliance measures and with the
health and safety plan and
specification
5. Conform to the conditions
contained in the employer's health
and safety specification

8.975

SUMWorkman’s Compensation Act.8.1076
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SMME PRELIMINARY AND
GENERAL (Applicable to the
whole of the Works)THE
FOLLOWING ITEMS ARE TO
CATER FOR A MINIMUM OF 5
SMME's.

FIXED CHARGE ITEMS8.3

Establishment of Facilities on the Site
for SMME's (Minimum 5No. SMME's)

8.3.2

SUMOffices and storage sheds.8.3.2.2a77

Facilities for SMME's (Minimum 5No.
SMME's)

8.3.2.2

SUMTools and equipment.8.3.2.2f78

SUM

Water supplies, electric power,
communications, dealing with water,
and access.

8.3.2.2g79

SUMPlant.8.3.2.2j80

SUMOther fixed charge obligations.8.3.381

SUMRemoval of site establishment.8.3.482

VALUE RELATED ITEMS8.3

Establishment of Facilities on the Site
for SMME's (Minimum 5No. SMME's)

8.3.2

SUMOffices and storage sheds.8.3.2.2a83

Facilities for SMME's (Minimum 5No.
SMME's)

8.3.2.2

SUMTools and equipment.8.3.2.2f84
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SUM

Water supplies, electric power,
communications, dealing with water,
and access.

8.3.2.2g85

SUMPlant.8.3.2.2j86

SUMOther value related obligations.8.3.387

SUMRemoval of site establishment.8.3.488

TIME RELATED ITEMS8.4

SUMOffices and storage sheds.8.4.2.2a89

Facilities for SMME's (Minimum 5No.
SMME's)

8.4.2.2

SUMTools and equipment.8.4.2.2f90

SUM

Water supplies, electric power,
communications, dealing with water,
and access.

8.4.2.2g91

SUMPlant.8.4.2.2j92

SUM
Supervision by SMME for duration of
construction.

8.4.393

SUM

Company and head office
overhead costs for duration of
construction.

8.4.494

SUMOther time related obligations.8.4.595
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SECTION NO. 2

BILL NO. 1

DEMOLITIONS

SUPPLEMENTARY PREAMBLES

Descriptions of carting away of excavated material
shall be deemed to include for bulking and loading
excavated material onto trucks directly from the
excavations or, alternatively, from stock piles
situated on the building site.

Carting away of excavated material

20m3

Break down and remove existing reinforced
concrete steps including carting away all material
to a dumping site to be located by the Contractor.

1

DEMOLITIONS, ETC.

80m2

Take up and remove existing 60mm thick concrete
and clay pavers and cartaway to a dumping site
located by the contractor.

2

30m

Break down and remove existing brick boundary
wall 1800mm high including removing strip footings,
backfilling and cart away all material to a dumping
site to be located by the contractor.

3

40m

Take off and remove existing steel palisade fence,
posts and bases, 1800mm high including carting
away all material to a dumping site to be located
by the contractor.

4

101

Demolitions
Bill No.  1
Section No.  2

Carried to Collection R



AmountItem
No

Quantity RateUnit

Oval Park

Eastern Gateway Precinct

3No

Take out and remove tree with trunk not exceeding
1000mm including excavating and removing of
roots, filling hole with clean dry earthfilling and
compacting to road/sidewalk specification.

5

2No

Take out and remove tree with trunk exceeding
1000mm but not exceeding 1500mm girth including
excavating and removing of roots, filling hole with
clean dry earthfilling and compacting to
road/sidewalk specification.

6
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SECTION NO. 2

BILL NO. 2

GENERAL SITEWORKS

SUPPLEMENTARY PREAMBLES

Descriptions of carting away of
excavated material shall be
deemed to include for bulking and
loading excavated material onto
trucks directly from the excavations
or, alternatively, from stock piles
situated on the building site.

Carting away of excavated material

SITE CLEARANCE, ETC.

4 335m2

Allow for digging up and removing
all rubbish, debris, vegetation,
hedges, shrubs and trees not
exceeding 200mm girth measured
1m above ground level, etc.
including carting away all material
to a dumping site to be located by
the contractor.

SANS1200C
8.2.1

1

Site clearance:

4 335m2

Strip average 200mm thick layer of
topsoil and cartaway to stockpiles
on site.

8.2.102

ROADS AND PAVEMENTS
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50m3
Excavation by hand in all material to
expose services.

SANS 1200A
8.8.4c

3

Excavations:

1 182m3

Open face excavation in earth and
soft rock over site to reduce levels
including formation of platform
compacted to 93% modified
AASHTO density in 150mm thick
layers with surplus material from the
cut operation (cut to fill).

SANS1200DM
8.3.4

4

744m3

Open face excavation in earth and
soft rock over site to reduce levels
and cart away to stockpiles on site.

8.3.45

744m3

Extra over all excavations for carting
away surplus material from
excavations and/or stockpiles on site
to a dumping site to be located by
the Contractor.

6

74m3

Extra over open face excavations in
earth for excavations in intermediate
rock including carting away to a
dumping site to be located by the
Contractor.

8.3.6a7

37m3

Extra over open face excavations in
earth for excavations in hard rock
including carting away to a
dumping site to be located by the
Contractor.

8.3.6b8

Item

Allow for keeping excavations free
of all water other than subterranean
water.

9
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3 941m2

Rip and recompact ground surface,
including scarifying for a depth of
150mm, breaking down oversize
material, adding suitable material
where necessary and compacting
to 90% modified AASHTO density
within 2% of OMC, and trim to
required levels.

8.3.3a10

Compaction of in-situ surfaces:

392m3

Selected imported G7 (commercial
sources) natural gravel in 150mm
layers and spread, level, water and
compact to 95% modified AASHTO
density within 2% of OMC and
sloped to 1% falls with a tolerance of
6mm to 8mm on a 3m straight edge.

SANS1200ME
8.3.3

11

Sub-base Course:

1 305m2

Selected imported crusher dust
swept into joints between G7 natural
gravel (G7 elsewhere).

12

469m3

Selected imported G7 (commercial
sources) natural gravel in 150mm
layers and spread, level, water and
compact to 95% modified AASHTO
density within 2% of OMC.

SANS1200MF
8.3.3

13

Base Course:

50m3

Selected imported G6 (commercial
sources) (C2 after stabilisation)
natural gravel in 150mm layers and
spread, level, water and compact to
97% modified AASHTO density within
2% of OMC.

SANS1200ME
8.3.3

14
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30m3

Selected earth filling obtained from
the excavations and/or prescribed
stock piles on site in layers of 150mm
thick compacted to 95% Mod
AASHTO density

8.3.2
15

50m3
Process base/sub-base course by
stabilisation (cement elsewhere).

8.3.5(d)16

Stabilisation:SANS1200ME

3t
Stabilising with ordinary portland
cement at the rate of 3% by mass.

8.3.817

Note : Prices for soil tests must be
included in the contractor's rates for
earthworks items.

Additional soil tests to be carried out
as directed by the Engineer:

Soil Tests:

10 000.00ItemModified AASHTO density tests.18
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SECTION NO. 2

BILL NO. 3

PAVING, KERBS, ETC.

SUPPLEMENTARY PREAMBLES

Descriptions of carting away of
excavated material shall be
deemed to include for bulking and
loading excavated material onto
trucks directly from the excavations
or, alternatively, from stock piles
situated on the building site.

Carting away of excavated material

Approved brand of anti-termite soil
poison & weedkiller is to be applied
under paving by a Registered
Company and guaranteed for ten
years (deemed to be included in the
rates below).

PAVING

Paving shall be laid in accordance
with SABS 1200MJ, SABS 1058 and the
Concrete Masonry Association's
specifications.

Paving shall be laid on 30mm
(thickness after final compaction)
clean river sand (preparation of
ground or filling elsewhere) (deemed
to be included in the rates below).
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Clean plaster sand shall be swept
into joints between roadstones.

The contractor to provide all
necessary machinery, labour,
transport and materials for the
supply and installation of mow edge
material

Test sample: The contractor needs to
install 2m on a concrete footing for
approval. All aspects as specified
need to be included into the test
panel sample.

All areas to be enclosed with the
hard edge should be shaped to the
desired slope and final soil levels for
approval by the Landscape
Architect, prior to the setting out of
the edges for approval.

All edges to be set out by the
contractor for approval by the
Landscape Architect prior to the soil
preparations for the footings.

Landscape architect to indicate all
desired final mow edge levels, prior
to installation.

Soil preparation:
Excavate to allow for a 220mm wide
(with 220 x 108,5 x 50mm  concrete
edge units)  excavation to install the
mow edges. 

Excavations to be the same depth of
the individual mow edge units.

Base of the excavation should be
compacted to 95% MOD AASHTO.
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Where the surrounding area
(enclosed area) sub-base needs to
be compacted the excavation for
the footing should only commence
on completion of the compaction of
the larger area.

No cracked, chipped, pavers with
unwanted markings will be
accepted. 

All areas showing subsidence on the
final product will mean that the
larger area will be redone, re-
compacted and repaired to meet
the specifications.

All levels need to accommodate a
minimum fall to allow for sufficient
water run off

Install all the pavers to finishing levels
35mm above the surrounding
planting soil levels but level
connecting to pathway heights or
pathway kerbing.

Install whole pavers on all ends

Install 10mm recessed, smooth
mortar joints.

2 345m2Under paving.1

One layer of 250 micron type C
waterproof sheeting sealed at laps
with pressure sensitive tape:
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1 548m2

Paving to roads, parking areas,
pavements, bands, etc. to falls
including any consequent cutting &
sawcutting (circular cutting
elsewhere).

8.2.22

200 x 100 x 50mm thick "Bosun Bevel
Bond", or equal approved, autumn
blend colour laid in a basket weave
pattern bedded on and including
30mm thick bed of river sand with
1:6 cement grout swept & watered
into joints between roadstones:

SANS1200MJ
8.2.2

35m
Extra for circular cutting not
exceeding 2m radius.

8.2.33

816mSoldier course margins 200mm wide.8.2.24

200 x 100 x 50mm thick "Bosun Bevel
Bond", or equal approved, granite
colour laid in a header course
pattern bedded on and including
30mm thick bed of river sand with
1:6 cement grout swept & watered
into joints between roadstones:

8.2.2

373m
Soldier course margins 200mm wide,
circular on plan.

8.2.25

134m2
15 - 19mm Gravel (50mm thick)
including spreading level.

6

Gravel Surfaces:8.2.2

134m2

Supply, deliver and install geotextile
bidum layer underneath gravel
(gravel elsewhere) including 200mm
overlap all round.

7
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5No

Blocks laid along jogging route to
falls including any consequent
cutting & sawcutting (circular cutting
elsewhere).

8.2.28

300 x 400 x 60mm thick custon
made "WilsonStone Jogging Route
Marker", or equal approved, grey
colour precast concrete blocks
bedded on and including 30mm
thick bed of river sand with 1:6
cement grout swept & watered into
joints between roadstones:

SANS1200MJ
8.2.2

2m2

Paving to roads, parking areas,
pavements, bands, etc. to falls
including any consequent cutting &
sawcutting (circular cutting
elsewhere).

8.2.29

400 x 400 x 60mm thick "Smartstone
Warning Tactile Paver", or equal
approved, grey colour precast
concrete blocks bedded on and
including 30mm thick bed of river
sand with 1:6 cement grout swept &
watered into joints between
roadstones:

8.2.2

5mSoldier course margins 400mm wide.8.2.210

400 x 400 x 60mm thick "Smartstone
Directional Tactile Paver", or equal
approved, grey colour precast
concrete blocks bedded on and
including 30mm thick bed of river
sand with 1:6 cement grout swept &
watered into joints between
roadstones:

8.2.2

KERBSSANS1200MK
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150mLaid straight.8.2.111

150 x 300mm Half-battered concrete
kerb (SABS 927 Fig. 3) jointed and
pointed in 5:1 cement mortar and
bedded in 15mpa concrete
including all necessary excavation,
backfilling, carting away, continuous
concrete haunching on curves,
concrete haunching at joints on
straights, 10mm thick fibre board
expansion joint, 10 x 10mm
polyurethane sealant over joint, etc.:

SANS1200MK
8.2.1

5m
Laid circular on plan not exceeding
4m radius.

8.2.112

55mLaid straight.8.2.113

75 x 150mm Rectangular concrete
garden kerb (SABS 927 Fig. 12)
jointed and pointed in 5:1 cement
mortar and bedded in 15mpa
concrete including all necessary
excavation, backfilling, carting
away, concrete haunching, etc.:

8.2.1

18m
Laid circular on plan not exceeding
4m radius.

8.2.114
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12m

25Mpa/19mm Concrete edging
along existing buildings size 150 x
150mm deep finished smooth on all
exposed surfaces to a uniform dense
finish with one top corner having a
10 x 10mm chamfer with closed cell
expanded polyethylene filler and
polyurethane sealant expansion
joints at 6m centres, saw cut
construction joints and sealant at 2m
centres and 10mm softboard
expansion joint along full length
including all necessary formwork,
excavation, backfilling, cutting into
paving, etc.

SANS1200GB
8.1.1

15

SundriesSANS1200MK

816m

20Mpa/19mm Concrete edging
below soldier course pavers (pavers
elsewhere), size 200mm wide x
100mm deep finished smooth on all
exposed surfaces to a uniform dense
finish with closed cell expanded
polyethylene filler and polyurethane
sealant expansion joints at 6m
centres, saw cut construction joints
and sealant at 2m centres and
10mm softboard expansion joint
along full length including all
necessary formwork, excavation,
backfilling, cutting into paving, etc.

8.1.116
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373m

20Mpa/19mm Concrete edging
circular on plan, below soldier
course pavers (pavers elsewhere),
size 200mm wide x 100mm deep
finished smooth on all exposed
surfaces to a uniform dense finish
with closed cell expanded
polyethylene filler and polyurethane
sealant expansion joints at 6m
centres, saw cut construction joints
and sealant at 2m centres and
10mm softboard expansion joint
along full length including all
necessary formwork, excavation,
backfilling, cutting into paving, etc.

8.1.117

10No

30Mpa/19mm Concrete in surrounds
to existing posts, manholes, etc. size
overall 300 x 300 x 80mm thick
including all necessary formwork,
movement joints, cutting into paving,
finishing top surfaces to a smooth
finish, steel ruled joints all round top,
casting around existing posts,
manholes, etc.

SANS1200MM
8.3.4

18

7No

30Mpa/19mm Concrete in surrounds
to existing posts, manholes, etc. size
overall 450 x 450 x 80mm thick
including all necessary formwork,
movement joints, cutting into paving,
finishing top surfaces to a smooth
finish, steel ruled joints all round top,
casting around existing posts,
manholes, etc.

8.3.419
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2No

30Mpa/19mm Concrete in surrounds
to existing posts, manholes, etc. size
overall 1000 x 1000 x 80mm thick
including all necessary formwork,
movement joints, cutting into paving,
finishing top surfaces to a smooth
finish, steel ruled joints all round top,
casting around existing posts,
manholes, etc.

8.3.420

ROAD MARKINGSSANS1200MM

80m
100mm Wide broken or continuous
lines. Code: RM1/WM3.

8.4.121

Prepare and paint one coat
approved white, red or yellow
1.25mm thick thermoplastic,
reflective road marking paint with
Class 1 reflective beads within the
paint on asphalt surface as per "The
Southern African Development
Community - Road Traffic Signs
Manual (SARTSM), June 1999 Edition,
Volumes 1 to 4" all in accordance
with SABS 1091-1975:

SANS1200MM
8.4.1

ROAD SIGNS8.3.6
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No

Quantity RateUnitSANS
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Oval Park

Eastern Gateway Precinct

1No
600mm Diameter 'STOP' sign. Code:
R1.

8.3.622

Class 1 retro-reflective road sign
complying with the requirements of
"The Southern African Development
Community - Road Traffic Signs
Manual (SARTSM), June 1999 Edition,
Volumes 1 to 4" all in accordance
with SABS 1519, including galvanised
steel support post 76mm diameter x
3mm thick x 2500mm long above
finished ground level and minimum
600mm from road edge (to edge of
sign) including all necessary
excavation, backfilling, etc.
including setting post in 25Mpa
concrete base size 600mm diameter
x 900mm minimum thickness:

8.3.6

1No
600mm Diameter 'NO PARKING' sign.
Code: R216.

8.3.623

50 000.00Item
Allow the amount of R50,000.00 (Fifty
Thousand Rand Only) for attic stock.

24

FINANCIAL PROVISION
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SECTION NO. 2

BILL NO. 4

STORMWATER, SEWER, WATER
RETICULATION

SUPPLEMENTARY PREAMBLES

Descriptions of carting away of
excavated material shall be
deemed to include for bulking and
loading excavated material onto
trucks directly from the excavations
or, alternatively, from stock piles
situated on the building site.

Carting away of excavated material

Location & protection of all
municipal or other services identified
or unknown, for the duration of the
contract, are to be included in the
contractors tendered rates.

Location of existing services:

STORMWATER RETICULATION
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60m

375mm Diameter precast reinforced
concrete pipe to SABS 677 Type SC
Class 100D with ogee joints including
laying in ground to falls on and
including Class C bedding (SABS
1200 LB) and selected fill blanket,
including excavation 950mm wide
and exceeding 1000mm and not
exceeding 2000mm deep and
backfilling to 93% modified AASHTO
density in 150mm layers, including
carting away surplus excavated
material, risk of collapse, dewatering
of trenches, etc. (SANS1200 DB
8.3.2(a) / LB 8.2.2.3 / LE 8.2.1).

8.2.11

Precast concrete pipes laid in
ground:

SANS1200LE
8.2.1

40m
Ditto, but exceeding 2000mm and
not exceeding 3000mm deep.

8.2.12

80m

450mm Diameter precast reinforced
concrete pipe to SABS 677 Type SC
Class 100D with ogee joints including
laying in ground to falls on and
including Class C bedding (SABS
1200 LB) and selected fill blanket,
including excavation 950mm wide
and exceeding 1000mm and not
exceeding 2000mm deep and
backfilling to 93% modified AASHTO
density in 150mm layers, including
carting away surplus excavated
material, risk of collapse, dewatering
of trenches, etc. (SANS1200 DB
8.3.2(a) / LB 8.2.2.3 / LE 8.2.1).

8.2.13

20m
Ditto, but exceeding 2000mm and
not exceeding 3000mm deep.

8.2.14
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25m3
Extra over trench excavations for
intermediate excavation.

SANS1200DB
8.3.2(b)(1)

5

12m3
Extra over trench excavations for
hard excavation.

8.3.2(b)(2)6

50m3

Excavation in compacted filling not
exceeding 500mm deep to form
trench for stormwater channel,
including carting away material to a
dump site to be located by the
contractor.

7

Stormwater Channels (As per
attached Engineers Drawing CP053-
OVP-TPS-001):

SANS1200LE
8.2.8

143m2

Rip and recompact ground surface
to bottom of trenches, including
scarifying for a depth of 150mm,
breaking down oversize material,
adding suitable material where
necessary and compacting to 90%
modified AASHTO density within 2%
of OMC, and trim to required levels.

8.3.3a8

36m3

Selected imported G5 (commercial
sources) natural gravel and spread,
level, water and compact to a
density of at least 95% modified
AASHTO density within 2% of OMC in
150mm thick layers to shaped
bottom of trenches.

SANS1200ME
8.3.3

9
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110m

25mpa V-shaped channel 824mm
wide x 155mm thick with ref. 193
mesh reinforcement (continuous
over joints) and finished on exposed
surfaces with a steel float, laid to falls
in panels not exceeding 1,5m long,
with 12mm thick bitumen
impregnated softboard movement
joints with exposed edges raked out
for a depth of 10mm and filled with
bituminous compound and including
one layer 250 micron type C
waterproof sheeting mechanically
jointed including all necessary
excavations, formwork, etc.

10
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5No

Excavate in compacted earth for
and build grid inlet catchpit size 1040
x 1040mm externally with plastered
one brick wall sides in engineering
bricks built in english bond on and
including 25Mpa insitu concrete
base 200mm thick with ref 245 mesh
reinforcing, rendered smooth
internally in 1:5 cement mortar,
benching up bottom in 25Mpa
concrete finished off smooth with a
steel trowel and 1040 x 1040 x
150mm thick insitu concrete cover
slab to SABS 1504, rebated and
holed for and including 600 x 600mm
square dished shaped purpose
made heavy duty polymer grid inlet
cover laid loose in 50 x 50 x 6mm
angle section framing including all
formwork, reinforcing, backfilling in
150mm layers compacted to 90%
Mod AASHTO density, compaction,
filling, etc. Depth to invert exceeding
1000mm and not exceeding
2000mm deep (As per attached
Engineers Drawing CP053-OVP-TPS-
001).

8.2.811

Grid inlets, kerb inlets, etc.:SANS1200LE
8.2.8
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5No

Excavate in compacted earth for
and build manhole size 1340 x
1640mm externally with plastered
one brick wall sides in engineering
bricks built in english bond on and
including 25Mpa insitu concrete
base 200mm thick with ref 888 mesh
reinforcing, rendered smooth
internally in 1:5 cement mortar,
benching up bottom in 25Mpa
concrete finished off smooth with a
steel trowel and 1340 x 1640 x
200mm thick insitu concrete cover
slab to SABS 1504, rebated and
holed for and including circular
medium duty concrete manhole
cover and frame including all
formwork, reinforcing, backfilling in
150mm layers compacted to 90%
Mod AASHTO density, compaction,
filling, step irons, etc. Depth to invert
exceeding 1000mm and not
exceeding 2000mm deep (As per
attached Engineers Drawing CP053-
OVP-TPS-001).

8.2.812
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1No

Excavate for and build kerb inlet
catchpit size overall 4000 x 1210mm,
comprising of an upper chamber
and a lower chamber, with one brick
wall sides in engineering bricks built
in english bond on and including
20Mpa insitu concrete base 150mm
thick with ref 245 mesh reinforcing,
rendered smooth internally in 1:5
cement mortar, benching up
bottom in 20Mpa concrete finished
off smooth and 2No. x 100mm thick
25Mpa concrete cover slabs with ref
245 mesh reinforcing, each slab size
2000 x 1000mm including leaving or
forming opening size 450mm
diameter in wall for inlet and 450mm
diameter hole for outlet pipe
including all formwork, reinforcing,
backfilling, compacting, transition
kerbs, intermediate supports, end
supports, etc. Depth to invert
exceeding 1000mm and not
exceeding 2000mm (As per
attached Engineers Drawing CP053-
OVP-TPS-001).

8.2.813

2No

Allow for cleaning existing kerb inlets,
manholes. etc. (various sizes) of all
rubbish, debris, etc., including
cleaning of the inlet & outlet pipes
for 20 metres in both directions,
including removal of existing lids,
relaying existing lids as per Engineer's
instructions, making good & carting
away all rubbish, debris, etc. to a
dumping site to be located by the
contractor.

8.2.814

126

Stormwater, Sewer, Water Reticulation
Bill No.  4
Section No.  2

Carried to Collection R



AmountItem
No

Quantity RateUnitSANS
Pay Ref

Oval Park

Eastern Gateway Precinct

4No

Carefully remove existing reinforced
concrete cover slab with and
including manhole cover and frame
from existing 1500 x 1500mm brick
electrical or telephone manhole,
increase depth by bricking up and
plaster not exceeding 500mm high
and refix cover slab and manhole
cover and frame, including making
good.

SANS1200LE
8.2.13

15

Altering Depths of ManholesSANS1200LE

2No

Carefully remove existing reinforced
concrete cover slab with and
including manhole cover and frame
from existing 1500 x 1500mm brick
electrical or telephone manhole,
lower depth by breaking and carting
away brick wall not exceeding
500mm high and refix cover slab and
manhole cover and frame, including
making good.

8.2.1316

1No

Cut into existing stormwater manhole
for and connect new 450mm
diameter precast concrete pipe,
including temporary sealing off,
diverting, backfilling, making good
on completion.

17

Connections:

WATER SUPPLYSANS1200L
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100m

32mm Diameter pipe laid in ground
to falls on and including Class C
bedding (SABS 1200LB) and selected
fill blanket, including excavation
760mm wide and not exceeding
1000mm deep and backfilling to 90%
modified AASHTO density in 150mm
layers, including carting away surplus
excavated material, risk of collapse,
dewatering of trenches, etc.

SANS1200L
8.2.1

18

HDPE (PE160 PN12,5 SDR13.6) water
pipes with butt welded joints:

150m

75mm Diameter pipe laid in ground
to falls on and including Class C
bedding (SABS 1200LB) and selected
fill blanket, including excavation
760mm wide and not exceeding
1000mm deep and backfilling to 90%
modified AASHTO density in 150mm
layers, including carting away surplus
excavated material, risk of collapse,
dewatering of trenches, etc.

8.2.119

2No
End cap.SANS1200L

8.2.2
20

Extra on 32mm diameter HDPE pipe
for:

4NoJunction.8.2.221

10NoBend.8.2.222

5NoTee.8.2.223

3NoIsolation valve.8.2.224
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3No
End cap.SANS1200L

8.2.2
25

Extra on 75mm diameter HDPE pipe
for:

6NoJunction.8.2.226

12NoBend.8.2.227

7NoTee.8.2.228

5NoIsolation valve.8.2.229

1m3

20Mpa Concrete in anchor or thrust
blocks including additional
excavation and all necessary
formwork.

30

Concrete anchor blocks and pipe
surrounds:

2No

100mm "Storz" or equal approved
hydrant with instantaneous
connection and double
tamperproof valve including 100mm
diameter stand pipe 1m high and 90
degree bend, bedded in and
including 25Mpa concrete block size
300 x 300 x 150mm thick including all
necessary excavations, formwork,
backfilling, painting, denso tape,
etc. (as per attached Engineer's
drawing CP053-OVP-TPS-001).

SANS1200L
8.2.2

31

Valves and hydrants:

2No

160mm Diameter flanged resilient
wedge type gate valve including
flange adaptor for uPVC pipes, non
rising spindle and anti-clockwise
closing, excavations, backfilling, etc.

8.2.332
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2No

Valve chamber size 1000 x 1000 x
1200mm deep internally with 100mm
concrete base (20Mpa) including
220mm plastered brick walls in
engineering bricks and Type 5 cast
iron frame and lid to SABS 558-65 set
in "Salberg", or equal approved,
valve box including all necessary
excavation, backfilling, formwork,
etc.

33

Valve chambers:

SOIL DRAINAGESANS1200LD

90m

160mm Diameter Class 34 pipe laid
in ground to falls on and including
Class C bedding (SABS 1200LB) and
selected fill blanket, including
excavation in compacted earth
750mm wide and not exceeding
1000mm deep and backfilling to 90%
modified AASHTO density in 150mm
layers, including carting away surplus
excavated material, risk of collapse,
dewatering of trenches, shoring, etc.

SANS1200LD
8.2.1

34

uPVC heavy duty pressure piping to
SABS 791 with high impact couplings
(Diameters given are outside
diameters):

60m
Ditto, but exceeding 1000mm and
not exceeding 2000mm deep.

8.2.135

7No
Junction.SANS1200L

8.2.2
36

Extra on 160mm diameter uPVC
pipes for fittings:

5No45º Plan reducing junction.8.2.237
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3NoTee.8.2.238

2No
End cap.SANS1200LD

8.2.2
39

5No

20Mpa Concrete in marker block size
overall 200 x 100 x 1300mm high with
800mm projecting above ground
including all necessary excavation,
formwork, etc.

SANS1200LD
8.2.9

40

Sundries:

10No
Manhole exceeding 1500mm and
not exceeding 2000mm deep.

41

Excavate in earth for and including
circular type precast concrete
manhole formed of 1599mm
diameter x 300mm thick 25Mpa
concrete base with manhole formed
of 1250mm diameter (internally)
precast concrete rings with joints
sealed with bituminous putty with
and including precast concrete
cover slab 159mm thick with
opening for and including heavy
duty road type manhole cover and
lockable frame as type 2A set in
cement mortar and sealed in tallow
and with 20Mpa concrete benching
in bottom floated smooth with falls
and finished on all exposed surfaces
with 25mm thick granolithic with
angles rounded including all
necessary excavation, backfilling,
carting away, risk of collapse,
shoring, dewatering, concrete
blinding, formwork, step irons, etc.:
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1No

Allow for jet cleaning existing sewer
pipes, manholes. etc. (various sizes)
of all rubbish, debris, sewage, etc.,
including cleaning of the inlet &
outlet pipes in both directions,
including removal of existing lids,
relaying existing lids as per Engineer's
instructions, making good & carting
away all rubbish, debris, etc. to a
dumping site to be located by the
contractor.

42

Cleaning of Existing System:

1No

Cut into existing sewer manhole for
and connect new 160mm diameter
uPVC pipe, including temporary
sealing off, diverting, backfilling,
liaising with the authorities, making
good on completion.

43

Connections:
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SECTION NO. 2

BILL NO. 5

STREET FURNITURE

The rate for street furniture must
allow for the purchase, transport, off
loading, storage on site and
installation. Contractor to provide
samples for approval. All street
furniture is to be of an Architectural
standard and will be subject to the
closet scrutiny for blemishes. The
contractor will be hereby deemed
to have taken this into account in his
rates.

SUPPLEMENTARY PREAMBLES

FOLLOWING IN STREET FURNITURESANS1200GB

8No

300mm Diameter smooth grey solid
concrete balls "Vanstone P2-2401", or
equal approved, precast concrete
bollards including steel pegs planted
in the ground including taking
delivery, storing, and laying in
position when required in strict
accordance with the manufacturer's
instructions.

8.2.5.1f1

Precast Concrete Bollards:SANS1200GB
8.2.5.1a
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21No

450mm Diameter smooth grey solid
concrete balls "Vanstone P2-2403", or
equal approved, precast concrete
bollards including steel pegs planted
in the ground including taking
delivery, storing, and laying in
position when required in strict
accordance with the manufacturer's
instructions.

8.2.5.1f2

6No

20Mpa mass concrete in base for
garbage bins (elsewhere measured)
size overall 200 x 200 x 400mm deep
with top surface to be finished
smooth with a steel trowel and steel
ruled joints all round top of base,
embedded on excavated surface,
including any necessary excavation,
backfilling, cartaway, formwork,
finishing top surface smooth with a
steel float, etc.

8.2.5.1a3

Garbage bins:8.2.5.1a

6No

475mm Diameter x 800mm high
"Fairground Swing Bin" by "Wilson
Stone", or equal approved, including
lug welded on one side to prevent
swinging in both directions with one
rectangular section post (post size 76
x 38 x 3.2mm) & cast 200mm deep
into concrete base (base elsewhere
measured) including taking delivery,
storing and casting in position when
required in strict accordance with
the manufacturer's instructions.

4
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74No

25Mpa mass concrete in base for
precast concrete seats (elsewhere
measured) size overall 550 x 500 x
200mm deep with top surface to be
finished smooth with a steel trowel
and steel ruled joints all round top of
base, embedded on excavated
surface, including any necessary
excavation, formwork, 2 x Y10
reinforcing starter bars, cartaway,
finishing top surface smooth with a
steel float, etc.

8.2.5.1a5

Precast Tables and Seats:SANS1200GB
8.2.5.1a

20No

25Mpa mass concrete in base for
precast concrete tables (elsewhere
measured) size overall 900 x 550 x
200mm deep with top surface to be
finished smooth with a steel trowel
and steel ruled joints all round top of
base, embedded on excavated
surface, including any necessary
excavation, formwork, 2 x Y10
reinforcing starter bars, cartaway,
finishing top surface smooth with a
steel float, etc.

8.2.5.1a6

37No

Precast "Eureka P3-3652" concrete
seats by "Vanstone" or equal
approved with 2No. legs cast into
concrete base (elsewhere
measured) including taking delivery,
storing and casting in position when
required in strict accordance with
the manufacturers instructions.

8.2.5.1f7
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10No

Precast "Eureka P3-3670" concrete
table by "Vanstone" or equal
approved with 2No. legs cast into
concrete base (elsewhere
measured) including taking delivery,
storing and casting in position when
required in strict accordance with
the manufacturers instructions.

8.2.5.1f8

53No

1500mm Diameter smooth grey finish
precast concrete tree rings in four
quarters, as supplied by "Vanstone
P2-2801", or equal approved,
including taking delivery, storing and
laying in position on a mortar bed
when required in strict accordance
with the manufacturer's instructions.

8.2.5.1a9

Tree Rings8.2.5.1a

83m2

15 - 19mm Gravel (50mm thick) to
square and round tree rings
including spreading level.

10

83m2

Supply, deliver and install geotextile
bidum layer underneath gravel
(gravel elsewhere) including 200mm
overlap all round.

11

FOLLOWING IN OUTDOOR GYM
EQUIPMENT & PLAY EQUIPMENT

SANS1200GB
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1No
Equipment size overall 7m x 2.4m x
2.5m, code TXJ JM 05.

12

"Green Outdoor Gyms (GOG)
Callisthenic Park Range", or equal
approved, galvanised steel outdoor
gym equipment including concrete
foundations, installed in strict
accordance with the manufacturer's
instructions:

1No
Equipment size overall 3.8m x 1.8m x
2.5m, code TXJ JM 02.

13

1No
Equipment size overall 2.8m x 2.8m x
2.8m, code TXJ JM 07.

14

1No
Equipment size overall 4.8m x 2m x
2.5m, code TXJ 409.

15

1NoBalancing beam (Code: CC17).16

"Microzone Trading", or equal
approved, outdoor play equipment
including concrete foundations,
paintwork, etc. installed in strict
accordance with the manufacturer's
instructions:

1NoRollercoaster (Code: CC24).17

1NoRollertwister (Code: CC40).18

1NoStandard swing (Code: SW02).19

1NoMusical pipes (Code: ST03).20

1No
Fitness athletic custom climber
(Code: CC02).

21
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1No
Small climber with slide (Code:
CC08).

22

1No
Medium climber with drum (Code:
CC41).

23

1No
Medium rainbow climber (Code:
CC20).

24
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SECTION NO. 2

BILL NO. 6

SEATING, PLAY AREAS, WORKOUT AREA &
CANOPIES

70m3Trenches1

Excavation in compacted filling not exceeding 2m
deep

9m3Trenches circular on plan2

301m3Holes3

38m3Soft rock4

Extra over excavations in earth for excavation in

19m3Hard rock5

370m3

Surplus material from excavations and/or stock piles
on site to a dumping site to be located by the
contractor

6

Extra over all excavations for carting away

377m2
Sides of trench and hole excavations not
exceeding 1,5m deep

7

Risk of collapse of excavations

31m2
Sides of trench and hole excavations not
exceeding 1,5m deep, circular on plan

8
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Item
Keeping excavations free of water other than
subterranean water

9

Keeping excavations free of water

541m2

Rip and recompact ground surface to bottom of
trenches, including scarifying for a depth of 150mm,
breaking down oversize material, adding suitable
material where necessary and compacting to 90%
modified AASHTO density within 2% of OMC, and
trim to required levels.

10

Compaction of in-situ surfaces:

4m3Infill to seating walls.11

Selected earth filling obtained from the excavations
and/or prescribed stock piles on site in layers of
150mm thick compacted to 93% Mod AASHTO
density

1m3Backfilling to trenches, holes, etc12

Selected crushed stone aggregate filter blanket of
25mm-50mm crushed stone compacted on
prepared ground:

71m3To shaped earth mounds.13

Selected imported G7 (commercial sources)
natural gravel and spread, level, water and
compact to a density of at least 95% modified
AASHTO density within 2% of OMC in 150mm thick
layers:

338m3Bottom of trenches.14

Selected imported G7 (commercial sources)
natural gravel and spread, level, water and
compact to a density of at least 97% modified
AASHTO density within 2% of OMC in 150mm thick
layers:

142

Seating, Play Areas, Workout Area & Canopies
Bill No.  6
Section No.  2

Carried to Collection R



AmountItem
No

Quantity Rate

Oval Park

Eastern Gateway Precinct

1m3Bottom of trenches.15

Selected imported G5 (commercial sources)
natural gravel and spread, level, water and
compact to a density of at least 97% modified
AASHTO density within 2% of OMC in 150mm thick
layers:

1 686m2To bottoms and sides of trenches, etc16

Soil insecticide

12m3Surface blinding under footings and bases17

15 MPa/19 mm concrete in

2m3Infill to ends of precast concrete seats.18

18m3Ground beams & toe blocks.19

25 MPa/19mm Concrete in

20m3Strip footings.20

10m3Bases.21

1m3Stub columns.22

1m3

Drinking fountain walls (as per attached Engineer's
drawing CP053-OVP-002 and Architect's drawing
20.31/L/310_000_T).

23

80m3Surface beds laid to falls.24

3m3Infill between precast concrete seats.25

Non-shrink grout shall be 1:2 cement and sand
mixture, mixed dry until uniform in colour before
adding water.

25MPa high strength non-shrink grout:
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32No

Bedding approximately 35mm thick under 250 x
250mm base plate including chamfered edges all
round.

26

32No

Provide template for and embed set of four 16mm
diameter x 300mm long steel holding down bolts
(bolts elsewhere) into top of foundation base in
exact position.

27

Holding down bolts:

198m

Thicken out 100mm thick surface bed size overall
500 x 250mm thick with one splayed side including
all necessary excavations, formwork, etc.

28

Thickening out:

17m

Thicken out 100mm thick surface bed size overall
500 x 250mm thick, circular on plan with one
splayed side including all necessary excavations,
formwork, etc.

29

797m2Surface beds, slabs, etc.30

Finishing top surfaces of concrete smooth with a
wood float:

6m2
Hack off projections, fill in and rub down concrete
surfaces as necessary and leave ready for painting

31

Finishing exposed surfaces of smooth formwork

13m2Sides of stub columns.32

Rough formwork to:

249m
Edges, risers, ends and reveals not exceeding
300mm high or wide.

33
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6m2

Drinking fountain walls (as per attached Engineer's
drawing CP053-OVP-002 and Architect's drawing
20.31/L/310_000_T).

34

Special formwork (Degree of Accuracy I) to:

1No
Lettering size overall 1000mm x 300mm to form the
word "OVAL".

35

Extra over for forming recessed lettering to inside of
special formwork to form a recessed finish to the
concrete wall, formed of 19mm deep laser cut MDF
board sealed with and including 3 coats of
approved marine varnish including taking delivery,
storing, holes in formwork, screwing into position
when required, neatly finishing off the edges once
the concrete has cured all in strict accordance with
the Architect's and Engineers instructions (as per
attached Engineer's drawing CP053-OVP-002 and
Architect's drawing 20.31/L/310_000_T):

1No
Lettering size overall 400mm x 105mm to form the
word "park".

36

3m

20 x 100mm Deep recess to vertical face of drinking
fountain walls (as per attached Engineer's drawing
CP053-OVP-002 and Architect's drawing
20.31/L/310_000_T).

37

Boxing in or out special formwork to form:

533m
75 x 6mm Saw cut joints in two operations in top of
concrete.

38

Saw cut joints

3.64tVarious size bars.39

Mild steel rod reinforcement to structural concrete
work:
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2.43tVarious size bars.40

High tensile steel rod reinforcement to structural
concrete work:

805m2
Type 193 Fabric reinforcement in concrete surface
beds.

41

Fabric reinforcement with minimum 400mm wide
overlaps:

9m2Half brick walls to seating areas.42

Brickwork in extra hard burnt clay NFX bricks in 3:1
cement mortar:

15m2Half brick walls circular on plan, to seating areas.43

60m2One brick walls to planters.44

41m2One and a half brick walls to seating areas.45

8m2
One and a half brick walls circular on plan, to
seating areas.

46

85m220mm Wide brick on edge coping.47

5m
20mm Bitumen impregnated softboard built in
vertically through brick walls

48

Joint forming material in movement joints

216m
10mm Wide fibreboard built in vertically between
brickwork and concrete surfaces.

49

233m75mm Wide reinforcement built in horizontally50

Brick reinforcement

361m150mm Wide reinforcement built in horizontally51
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81m2

Extra over brickwork for face brickwork in stretcher
bond pattern and pointed with 12mm square raked
horizontal and vertical joints.

52

"222 x 106 x 73mm thick Corobrik Fynbos Rooi FBA
Clay Facebrick", or equal approved, bedded and
jointed in Class II mortar:

15m2

Extra over brickwork for face brickwork circular on
plan in stretcher bond pattern and pointed with
12mm square raked horizontal and vertical joints.

53

3m2

Face brickwork in stack bond pattern to tops of
seats, not exceeding 350mm wide, and pointed
with 5mm square raked horizontal and vertical
joints.

54

5m2

Face brickwork in stack bond pattern circular on
plan to tops of seats, not exceeding 350mm wide,
and pointed with 5mm square raked horizontal and
vertical joints.

55

9m

220mm Wide single bullnose coping on top of
brickwork and pointed with 12mm concave
horizontal and vertical joints.

56

15m

220mm Wide single bullnose coping circular on plan
on top of brickwork and pointed with 12mm
concave horizontal and vertical joints.

57

142m

"Infraset Type 4 Seat", or equal approved, precast
concrete embankment seating system consisting of
a grey hollow seat block, dry stacked at 26.56° on
and including 75mm thick 25mpa structural screed
to embankment, including taking delivery, storing
and casting in position when required in strict
accordance with the manufacturers instructions.

58

Embankment Seating:

9mDitto, laid circular on plan.59
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142m

"Infraset Type 4 Step", or equal approved, precast
concrete embankment seating system consisting of
a grey hollow seat block, dry stacked at 26.56° on
and including 75mm thick 25mpa structural screed
to embankment, including taking delivery, storing
and casting in position when required in strict
accordance with the manufacturers instructions.

60

9mDitto, laid circular on plan.61

60m2To inner face of planter walls.62

Prepare and apply one coat "ABE Super Laykold",
or equal approved, primer and three coats "ABE
Super Laykold", or equal approved, waterproofing:

797m2Under surface beds.63

One layer of 250 micron type C waterproof
sheeting sealed at laps with pressure sensitive tape:

5m

Rake out 10mm thick expansion joint filler to a
depth of 10mm, apply approved primer, insert
packing strip and fill with type 2 gungrade
polyurethane base joint sealing compound

64

Grey polyurethane sealant, including backing cord,
bond breaker, primer, etc

533m

Clean out 6mm thick saw cut joint, apply approved
primer, insert backing cord and fill with sealing
compound.

65

"Dow Corning 890SL", or equal approved, silicone
sealant, including backing cord, bond breaker,
primer, etc.
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4m2

Kaymt U14, or equal approved, geofabric filter
blanket wrapped around stone encasing with
150mm side and 300mm end laps including
stitching.

66

Subsoil Drainage

258m2

10mm Thick "Recycled Rubber Concepts - Anti Slip
Hard Wearing Rubber Surface", or equal approved,
flooring system in a standard green colour, laid on a
dry concrete surface bed (surface bed elsewhere),
including all preparation work, primer, etc. installed
in strict accordance with manufacturer's
instructions.

67

Surface Finish to Play Areas:

539m2

50mm Thick "Recycled Rubber Concepts - Impact
Safety Play Rubber Surface", or equal approved,
flooring system in a combination of colours(Orange
- 20%; Lime - 20%; Purple - 20%; Turquoise - 20%;
Yellow - 20%), laid on a dry concrete surface bed to
sloped and circular earth mounds (surface bed
elsewhere), including all preparation work, primer,
etc., installed in strict accordance with
manufacturer's instructions.

68

1No

"Franke 1,2mm Grade 304 18/10 stainless steel
SAPSDF", or equal approved, combination wash
hand basin & drinking fountain (Code: 2520011),
size 370 x 125 x 490mm high with 40mm concealed
waste outlet, unit recessed 125mm into concrete
wall and fixing in position and connecting
complete in strict accordance with the
manufacturer's instructions.

69

Approved stainless steel type 304 (18/10):

1No"Walcro 101R", or equal approved, metering tap.70

Chromium plated taps:
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2m50mm Pipes71

uPVC pipes

2No50mm Access bend72

Extra over uPVC pipes for fittings

GALVANISED MILD STEEL BALUSTRADES

34mLaid straight.73

1100mm High galvanised mild steel balustrade
comprising of 50mm x 2mm thick hollow section
intermediate posts at maximum 1600mm centres
including 100mm x 150mm x 10mm thick fixing
plate to base of post bolted to top of concrete or
brickwork with and including 4No. x 90mm long
M12 bolts, 60mm x 8mm thick horizontal top and
bottom flat bar members, 16mm diameter solid
section vertical members fixed between horizontal
top and bottom members at 200mm centres, 50mm
diameter x 2mm thick continuous handrail fixed to
intermediate posts with and including 50mm x
10mm x 100mm long solid section support pin,
including all necessary core drilling, epoxy
grouting, plastic spacer plugs, cover plates, etc. (as
per attached Architects drawing
20.31/L/312_000_T):

7mLaid circular on plan.74

FENCING
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50mFence laid straight.75

"Cochrane Steel ClearVu", or equal approved, in a
galvanised and alu coated finish, pressed high
density anti-climbing and anti-cut pressed mesh
panel fencing 1800mm high formed of 3mm
diameter horizontal & vertical high tensile
galvanised and alu coated wires with aperture size
76,2mm x 12,7mm and reinforced with 3 x 50mm
deep V-section recessed bands including 100mm
high galvanised and alu coated "shark tooth" type
spike rails bolted to 50mm wide ClearVu, or equal
approved, mesh flange bent along fence top with
and including 2400mm long standard recess
ClearVu, or equal approved, taper locking posts at
3382mm centres size overall 85 x 88 x 4mm thick
sealed with UV stabilised polymer end caps and
bolted to and including 15MPa/19mm aggregate
concrete block 400 x 400 x 600mm deep with
vandal resistant bolts and clamping plates
including sealed end caps, bolts, double clamping
plates, etc. in strict accordance with the
manufacturer's instructions:

1No

Double leaf swing gate size overall 3228 x 1800mm
high formed of 76 x 38 x 3mm thick hollow section
frame including 2No. hinge posts size 150 x 150 x
3mm thick, in-filled with and including "Cochrane
ClearVu", or equal approved, pressed high density
mesh panel fencing, including round bar drop bolts,
locking device with lock box (CSP-05-
0001•74•00•02-18-A, CSP-05-0001•74•00•02-18-B),
hinges (CSP-05-4861_M27•18-01-A-R02), angle iron
base pins (CSP-05-0001•74•00•06-18-A-002), cover
plates (CSP-05-0001•74•00•01-18-B, CSP-05-
0001•74•00•01-18-C), grab handles, shark tooth
spikes, concrete bases, etc. installed in strict
accordance with the manufacturers instructions.

76

STRUCTURAL STEELWORK
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SUPPLEMENTARY PREAMBLES

The contractor will be required to prepare shop
details for the work which must be submitted to the
Engineer for approval before fabrication is started.
Approval of shop details by the Engineer will
include the following:

Shop drawings

a) Examination of member sizes for consistency with
design requirements.

b) Examination of all connections designed and/or
detailed by the fabricator, for adequacy of load
trasference.

c) Approval of leading dimensions which are taken
to include such dimensions as may influence the
design (eg, depth of trusses and girders) or which
may grossly affect site programme (eg, truss spans
andstanchion heights).

Norwithstanding any approval of these details, the
contractor shall remain responsible for ensuring that
the dimensions, details and workmanship result in
the correct assembly of the work.
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The steelwork is to be fabricated from mild steel to
SABS 1431 Grade 300W. The whole of the
fabrication and workmanship generally is to be in
strict accordance with SABS 0162-1984 as
amended. The material shall be of best quality
throughout, free from loose rust or millscale, true to
thickness and profile throughout and of the section
and mass specified subject to a 2% tolerance for
rolling margin. Consideration will be given to any
detail variation which the contractor may wish to
make with the view to the simplification of either
fabrication, delivery or erection. Substitutions must
be made at the contractor's own expense.

Material and workmanship

The contractor shall provide Works Test Certificates
where so required by the Architect.

The Engineer shall be at liberty to select test pieces
from steelwork in the workshop or on the site and to
have them tested. The expense of such tests are to
be borne by the contractor if the steelwork does
not comply with the standards laid down above.

Testing

Holding down bolts and other fixing devices which
are to be embedded in concrete must be supplied
to the principal contractor on request together with
the necessary information, identification and
templates.

Hold down bolts

2mm Mild steel plate templates provided on a
scale of one template for every five groups of bolts,
suitably marked to ensure easy idetification are to
be supplied to the principal contractor.
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Any costs incurred by subsequent repositioning of
bolts, etc resulting from the contractor having failed
to furnish adequate information, identification and
templates will be for the contractor's account.

Welding shall be in accordance with SABS 044
"Welding: Parts I, II and III".

Welding

Welding shall be carried out in a manner which will
prevent any distortion of the weld or the parent
section.

All welds shall have adequate root fusion and shall
be free from cracks, porosity or other irregularities
and any undercutting shall be made good by the
deposition of additional runs of weld metal.

Any completed welds showing cracks, cavities or
other efects shall be cut out and made good at the
contractor's own expense.

Mild steel electrodes shall comply with SABS 455
"Covered Electrodes for Manual Arc Welding of
Mild Steel and Medium High Tensile Steel".

Bolts shall have well-formed heads forged from the
solid. Nuts shall closely fit the bolts so that they can
only just be turned by hand and at least one clear
thread shall project beyond the nut when fully
tightened. All bolts shall have one asher under the
nuts and shall be so tightened that the threaded
portion does not bear on the members connected.

Where bolt heads or nuts bear upon bevelled
surfaces they shall be provided with tapered
washers of 2,3 mm mean thickness to provide a
seating square with the axis of the bolt.

Bolts
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Connections specifying high strength friction grip
bolts are to be in strict accordance with SABS 094
"Bolted Friction Grip Joints in Structural Steelwork"
and the bolts used are to be in accordance with BS
3139 Part 1 : 1959 "General Grade Bolts, High
Strength Friction Grip Bolts for Structural
Engineering".

Friction grip bolts

Notwithstanding the above, the following must be
rigidly adhered to :

a) Two-case hardened washers, one flat or
bevelled under the head and the other flat or
bevelled under the nut shall be used with each
bolt.

b) Contact surfaces shall not be painted and shall
be thoroughly cleaned free of dirt, oil, loose scale,
burrs and other defects which are liable to reduce
friction resistnace between surfaces.

c) At all times the correct torques shall be applied
to the different sizes of bolts.

The steelwork generally is to be fabricated in the
contractor's works having due regard to transport
and erection facilities. He must supply all erection
tackle, temporary erection bracing, erect and
plumb all steelwork and supply all steel wedges and
tacks as required.

Items may be detailed for delivery "piece small" or
the contractor may prefabricate if he is satisfied
that suitable arrangements for transport can be
made.

Erection
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Connections are to be designed for the forces
indicated on the drawings or to the maximum
capacity of the members.

All structural steel is to be thoroughly degreased to
remove all grease or oil and then wire-brushed,
scraped or sand-papered to remove all rust, mill-
scale or surface contaminations and is to be
immediately given one coat zinc chromate,
allowed to dry overnight and given one coat of
universal undercoat prior to delivery to site. All
damaged paintwork is to be made good on site
after erection is complete.

Cleaning and painting

Tenderers must include in their rates for the testing
of any welder used on the work who has not been
tested within a period of six months immediately
preceding his employment on this contract.

Testing of welders

a) All steelwork shall be mechanically wire-brushed
to ST3O blast clean to SA2.

b) All steelwork shall receive one coat primer to
DFT-100 micron.

Painting/corrosion protection specification

STEEL COLUMNS, BEAMS, POSTS, ETC.

1.33t
IPE200 x 22.4Kg/m I-section columns including base
plates, connectors, etc.

77

Welded columns in single lengths with flat section
base, top, bearer and connection plates bolted to
concrete base:
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1.26t

IPE200 x 22.4Kg/m I-section columns set at an 80
degree angle including base plates, connectors,
etc.

78

2.31t
IPE200 x 22.4Kg/m I-section rafter beam including
gusset plates, connectors, etc.

79

Welded rafters in single lengths with flat section
gusset, bearer and connection plates:

PURLINS, GIRTS, BRACING, ETC.

1.98t
125 x 50 x 20 x 2.5mm Thick Cold formed lipped
channel section purlins, cleats, etc.

80

Purlins and girts bolted to steel, all treated as per
paint specification referred to above in
Supplementary Preambles

0.30t
50 x 50 x 3mm Thick Square hollow section support,
plates, etc.

81

0.31t40 x 40 x 3mm Thick angle section cleats, etc.82

128No

M16 Fully threaded holding down bolts including
anchor plates, nuts and washers with one end tack
welded to steel plate (elsewhere).

83

BOLTS, ETC.

PROFILED METAL SHEETING
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283m2

Sheeting laid to steel trusses with pitch not
exceeding 50 degrees in single lengths (measured
nett).

84

0,5mm Thick "GRS Klip-Tite". or equal approved
profiled sheet metal sheeting with Chromadek Z200
(Charcoal) finish to one side, sheets 700mm wide
with one male and female rib at ends 41mm high
and two centre ribs 41mm high, in single lengths
fixed to steel purlins by means of concealed fixings
and fully interlocking fixing clips, including heavy
duty industrial gauge accessories, fixed in strict
accordance with the manufacturer's instructions:

42m2
Sheeting fixed vertically to steel purlins in single
lengths (measured nett).

85

119m
400mm Girth flashing, four times bent (as per
attached Architect's drawing 17.14/101).

86

0,58mm Thick flashings, etc.:

SUN SCREENS

5NoPanel size overall 4066mm wide x 1500mm high.87

3mm Thick "Dibond ACM", or equal approved,
lightweight aluminium composite sheets formed of
two aluminium cover layers and a polyethylene
core fixed with self tapping screws to steel purlins
(purlins elsewhere) with and including circular
perforations of various sizes from 25mm diameter to
70mm diameter increasing in 5mm increments
formed by contour cutting or contour milling
processes in a CNC machine, all in strict
accordance with the manufacturer's instructions
(attached Architect's drawing 17.14/101):

PAINTWORK

158

Seating, Play Areas, Workout Area & Canopies
Bill No.  6
Section No.  2

Carried to Collection R



AmountItem
No

Quantity Rate

Oval Park

Eastern Gateway Precinct

7.48tStructural steel members.88

Clean down, touch up with primer for steel where
required, and apply one coat "PPG Amercoat
68HS", or equal approved, primer coat, one coat
"PPG Amercoat 385", or equal approved,
intermediate coat and one coat "PPG Amercoat
450H", or equal approved, top coat on:
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SECTION NO. 2

BILL NO. 7

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

ALTERATIONS

10No
Single leaf door and frame unit size overall 813 x
2032mm high from half brick wall.

1

Take out and remove doors, windows, etc.
including thresholds, sills, etc. from brickwork to be
demolished:

150m2Timber tongue and groove ceiling panels.2

Carefully take down and set aside for reuse
including safely securing and maintaining:

220mPolystyrene cornices.3

60m2
Glass from existing steel window frames including
cleaning out rebates and preparing for new glass.

4

Take out and remove glass, mirrors, etc.:

300m2Ceramic tiles to floors.5

Hack up/off and remove wall and floor tiles
including removing mortar bed or backing and
preparing concrete or brick surfaces for new
screed, plaster or tile finishes:

15m2Ceramic tiles to walls.6

186m75mm Ceramic skirtings.7
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50m2Vinyl tiles.8

Take up and remove vinyl floor coverings,
carpeting, etc.:

Item

Relocate existing container building, size overall
5.2m x 6m, to a location within an 80m radius
including disconnecting all existing services and
reconnecting in the new position, new plinths, etc.

9

Relocation of Existing Containers

10m

Carefully take up and remove existing ClearVu
fence, set aside securely, and reinstall once the
container has been relocated, including all
foundation bases, etc.

10

CONCRETE, FORMWORK AND
REINFORCEMENT

2m3Steps.11

25MPa/19mm Concrete in:

12m
Edges, risers, ends and reveals not exceeding
300mm high or wide.

12

Rough formwork to sides of:

1.00tVarious size bars13

High tensile steel reinforcement
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10m3

Hammer test concrete around exposed
reinforcement and carefully strip back existing
spalled concrete until solid concrete is reached
and expose reinforcement with 10mm space all
around bars, blow out all loose materials from the
affected area, remove corroded reinforcement,
prepare existing reinforcement by wire brushing or
sand blasting to remove all rust and treat with
"Prostruct 688", or equal approved, anti corrosion
primer, applied in strict accordance to
manufacturer's instruction.

14

Repair Work to Existing Spalling Concrete in Various
Isolated Locations (Scaffolding to be allowed in
rates):

20m2

Apply "a.b.e. Epidermix 345", or equal approved,
concrete adhesive to all exposed concrete,
applied in strict accordance with the
manufacturers instructions.

15

160No

12mm Diameter High tensile steel dowel bars
150mm long with one end embedded 150mm
deep in concrete with "Hilti HY 200-A", or equal
approved, chemical anchor, in strict accordance
with the manufacturer's instructions.

16

2.00t
12mm Diameter High tensile steel reinforcement
bars.

17

30m2
Smooth formwork to sides and soffits of beams,
columns and walls.

18

20m3
25MPa/13mm Concrete to beams, columns and
walls.

19

MASONRY
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4m2Half brick walls.20

Brickwork in burnt clay NFP bricks in 3:1 cement
mortar:

16m75mm Wide reinforcement built in horizontally.21

Brick reinforcement:

WATERPROOFING

90m2Galvanised roof sheeting.22

Tough spun-bonded continuous polyester
membrane 200mm wide secured with an approved
adhesive over all side lapse, end lapse, roof
screws, etc. in strict accordance with the
manufacturers instructions on existing:

ROOF COVERINGS, ETC

5m2
Sheeting laid to roof with pitch not exceeding 50
degrees in single lengths (measured nett).

23

0,5mm Thick "Safintra Classicor Corrugated AZ150
ZincAl" roof sheeting with chromadek finish on one
side in single lengths fixed to timber purlins
including heavy industrial chromadek finishings all
fixed in strict accordance with the manufacturer's
instructions:

200m2

Insulation laid taut over timber purlins and fixed
concurrent with roof covering in strict accordance
with the manufacturers instructions.

24

145mm Thick "Isotherm", or equal approved, non-
combustible flexible glasswool insulation with a
white metalised foil face on the one side, installed
in strict accordance with the manufacturers
instructions:
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50m

Fix down existing loose sheeting at the joints, to
timber purlins including all necessary roof screws,
etc.

25

Existing Roof Sheeting:

CEILINGS

150m2Timber tongue and groove ceiling panels.26

Carefully reinstate existing ceilings and cornices
from stockpiles on site:

220mPolystyrene cornices.27

150m2
Ceilings suspended not exceeding 1m below
timber trusses.

28

135mm Thick "Starfibre", or equal approved, ceiling
insulation with a density of 10kg/m3 closely fitted
between timber trusses and laid on top of:

CARPENTRY AND JOINERY

Hollow Core Doors:

10NoDoor size overall 813 x 2032mm high.29

44mm Thick heavy duty door with hardwood
concealed edge strips and finished on both sides
with hardboard and hung on steel frames (frames
elsewhere):
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3No

"Bitcon Rubidor", or equal approved, Class D single
leaf fire door size overall 813 x 2032mm high in
accordance with SABS 1253 with a commercial
veneer and concealed steel cladding including
2mm galvanised steel custom made door frame to
suit one brick wall rebated on one side and other
side splayed at 45 degrees complete with hoop iron
anchors welded to frame, one adjustable stainless
steel striking plate suitable for mortice lock, three
rubber shock absorbers in rebate and one and a
half pairs of 100mm heavy duty brass hinges
including preparing frame for door closer.

30

Fire Doors

IRONMONGERY

40No

"DCLSA", or equal approved, 100 x 75 x 1.7mm
stainless steel 4 ball bearing butt hinges (Code:
VER210076/1.7).

31

Hinges, Bolts, etc.

10No
"Union SS8023SS", or equal approved, stainless steel
WC indicator bolt.

32

Locks

15Pairs

"Assa Abloy Dove", or equal approved, handle on
150 x 50mm oval backplate with Satin Chrome finish
(Code: CB6D20-13SC) including oval cylinder
upright lock case (Code: L-2241-78SS) and 66mm
oval double cylinder (code: 2x6SCMKD).

33

Handles

20Pairs

"Assa Abloy Dove", or equal approved, handle on
150 x 50mm oval backplate with satin chrome finish
(Code: CB6D20-06SC) including mortice latch
(Code: 2657-78SS).

34
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5No

"Assa Abloy 7772", or equal approved,overhead
door closer with regular arm (Code: 7772) and
necessary mounting brackets, etc.

35

Door Closers

150NoService existing hinges, locks, handles, etc.36

Existing Windows and Door Ironmongery

2No

"Franke CNTX750", or equal approved, stainless steel
straight grab rail including mounting brackets
screwed and plugged to wall.

37

Grab Rails

2No

"Franke CNTX21", or equal approved, stainless steel
angle grab rail including mounting brackets
screwed and plugged to wall.

38

6No
"Franke STRX605", or equal approved, stainless steel
waste bin fixed to wall.

39

Bathroom Fittings

6No
"Franke STRX611", or equal approved, stainless steel
sanitary towel disposal bin fixed to wall.

40

18No
"Franke STRX618", or equal approved, stainless steel
lockable soap dispenser fixed to wall.

41

6No
"Franke STRX600", or equal approved, stainless steel
paper towel dispenser fixed to wall.

42

6No
"Franke HF2400HD", or equal approved, stainless
steel automatic hand dryer fixed to wall.

43

18No
"Franke STRX672", or equal approved, stainless steel
two roll lockable type toilet roll holder fixed to wall.

44
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10No
"Franke BHM6P", or equal approved, stainless steel
double arm soap rack fixed to wall.

45

20No
"Union", or equal approved, stainless steel door stop
(Code: 87001SS).

46

Sundry Items

STRUCTURAL STEELWORK

Following in Structural Steel Supports to Existing
Timber Deck

10No

IPE160 x 15.8Kg/m x 7500mm long Beams, including
gusset plates, connectors, bolts, etc. installed to top
of existing internal walls.

47

Welded beams in single lengths with flat section
gusset, bearer and connection plates:

METALWORK

10NoFrame for door size 813 x 2032mm high.48

1,6mm Thick double rebated frames suitable for
one brick walls complete with hoop iron anchors
welded to frame, 4.2mm thick flanged adjustable
steel striking plate suitable for cylinder locks, three
rubber shock absorbers in rebate and one and a
half pair 100mm ball bearing stainless steel hinges
screwed to frame with stainless steel screws:

10NoDoors size overall 900 x 1800mm high.49

"Aluglass Bautech Showerflex® Silver Grey", or
equal approved, powdercoated aluminium framed
shower enclosure, glazed in stipolyte toughened
safety glass, fixed complete to walls including
pointing all round both sides of frame, all in strict
accordance with teh manufacturer's instructions:
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PLASTERING

8m2On walls, part on concrete.50

One coat cement plaster minimum 15mm thick
finished smooth with a wood float and a finishing
coat of rhinolite including all labours on brickwork:

1m2In narrow widths.51

TILING

350m2Floors.52

Allow a Prime Cost Amount of R170/m2 for ceramic
floor tiles fixed with "Tal Goldstar 6", or equal
approved, ceramic adhesive mixed with "Tal Bond",
or equal approved, to screed (screed elsewhere)
and flush pointed with "Tal Wall and Floor Grout"
grout:

5m2Narrow widths.53

186m100mm High skirting.54

PLUMBING AND DRAINAGE

10No
"Hansgrohe Focus (31964000)", or equal approved,
single lever shower mixer for concealed installation.

55

Taps, Valves, etc.

10No

"Hansgrohe Clubmaster Chrome (27475000)", or
equal approved, 3 jet overhead shower head and
arm.

56

Fire Service
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150m25mm Diameter pipe.57

Medium class galvanised mild steel screwed and
socketed piping with Klambon joints in accordance
with SABS 62 fixed to walls, concrete soffits, etc.
including all hangers & brackets:

30No25mm Fittings.58

Extra over galvanised pipes for fittings:

10No

Approved hose reel complete with 30m of 19mm
hose all to SABS 543 incorporating 25mm chromium
plated gunmetal gate valve and connection for
and joint to supply pipe with brackets bolted to wall
with and including four 8mm bolts with plate
washers built 100mm into brickwork in cement
mortar.

59

Hose Reels, etc.:

20No
Approved 4,5Kg DCP cylindrical fire extinguisher
fixed on and including backing boards to walls.

60

GLAZING

Glazing to Steel with Putty

30m2Panes exceeding 0,1m2 and not exceeding 0,5m2.61

"PG Smartglass", or equal approved, 6mm Low-E X1
standard glass:

18m2Panes exceeding 0,5m2 and not exceeding 2m2.62

12m2Panes exceeding 0,1m2 and not exceeding 0,5m2.63

"PG Smartglass Intruderprufe", or equal approved,
6.38mm laminated safety glass:
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12No
600 x 400mm "Design House C-MIR-10016", or equal
approved, mirror fixed to brickwork.

64

Mirrors

PAINTWORK

Paintwork to New Work

10m2
On internal plastered walls, columns, recessed
bands, etc

65

Prepare and apply one coat "Plascon", or equal
approved, plaster primer and two coats "Plascon
Cashmere", or equal approved, paint:

10m2On door frames66

Prepare and apply one coat "Plascon", or equal
approved, metal primer and two coats "Plascon
Velvaglo", or equal approved, paint:

50m2On general surfaces of doors.67

Sand down, prepare and apply one coat "Plascon",
or equal approved, wood primer and two coats
"Plascon Velvaglo", or equal approved, paint:

Paintwork to Previously Painted Work

250m2On internal plastered walls and projecting columns.68

Prepare and apply two coats "Plascon Cashmere",
or equal approved, paint:
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80m2On window frames69

Clean down, remove rust, prepare and apply one
coat "Plascon", or equal approved, metal primer
and two coats "Plascon Velvaglo", or equal
approved, paint:

380m2On timber floors.70

Sand down, prepare and apply two
coats of "Woodoc 25 Matt", or equal approved,
wood sealer:

60m2Concrete floors.71

Clean down, prepare and apply two coats
"Cemcrete Creteseal", or equal approved, clear,
satin finish PUD/acrylic seal in strict accordance
with the manufacturers instructions on:
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Oval Park

Eastern Gateway Precinct

SECTION SUMMARY - Civil & Building Work
Bill
No

Page
No

Amount

103Demolitions1

108General Siteworks2

119Paving, Kerbs, etc.3

133
Stormwater, Sewer, Water
Reticulation

4

140Street Furniture5

160
Seating, Play Areas, Workout Area &
Canopies

6

173Building Work7
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BERTHA SOLOMON RECREATION CENTRE
ELECTRICAL INSTALLATION
BILLS OF QUANTITIES

BILL NO:1

1 PRELIMINARY AND GENERAL

The tenderer shall allow for whatever cost they 
may consider necessary for Preliminary and 
General to carry out the Electrical Installation as 
detailed in the conditions of contract.

1.1 Site Establishment Sum 1

1.2 Construction equipment Sum 1

1.3 Guarantee Sum 1

1.4 Insurance Sum 1

1.5 Laison with City Power Sum 1

1.6 Preparation of As Built drawings Sum 1

1.7 Supply Operating and Maintenance manuals for the 
various electrical components

Sum 1

1.8 Covid 19 Health and Safety Compliance Sum 1

1.9 Any other items not mentioned above (please specify)

i) Sum 1

ii) Sum 1

iii) Sum 1

CARRIED FORWARD TO SUMMARY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
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BILL NO:2 - BLOCK A

1 CONDUIT

Supply and installation of PVC/ Galvanised conduit 
complete with all accessories including couplings, 
bending and fixings as specified:

1.1 20mmɸ - cast in concrete or built in brickwork m 20

1.2 25mmɸ - cast in concrete or built in brickwork m 20

2 CONDUIT BOXES

Supply and install conduit boxes complete with all 
accessories including conduit terminations

2.1
60mm round, 25mm deep for 20mm conduit mounted 
flush in wall or fixed to surface

No. 15

Outlet boxes excluding covers:

2.2 100mm x 50mm x 50mm conduit box. No. 5
2.3 100mm x 100mm x 50mm conduit box. No. 5

3 WIRING AND CONDUCTORS

Supply and install PVC insulated copper conductors 
in required colours, drawn into conduit or trunking: 

3.1 2.5mm² m 500

3.2 4mm² m 300

3.3 6mm²  m 60

3.4 2.5mm² B.C.E.W. m 400

3.5 4mm² B.C.E.W. m 30

4  LIGHT SWITCHES

Supply, install and connect flush mounted light switch 
complete with cover plate and all accessories:

4.1
16A 1 lever 1 way light switch complete with 
coverplate.

No. 4

4.2 16A 1 lever 2 way light switch No. 2

5 LUMINAIRES

Supply,  install and connect luminaires mounted as 
specified, complete with lamps, control gear and all 
accessories:

5.1
1200mm surface mounted open channel flourescent 
luminaire complete with 39W LED cool white, 

No. 8

5.2 6" Bowl fittings complete with 14W LED bulbs diffuser No. 10

5.3
13W LED Wall mounted bulkhead luminaire complete 
with vandalproof diffusser

No. 4

CARRIED FORWARD TO NEXT PAGE

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
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6 SWITCHED SOCKET OUTLETS

Supply, install and connect Switched socket outlets 
mounted flush in wall or in powerskirting as specified, 
complete with cover plates and all accessories:

6.1 16A Single switch socket outlet (White) No. 2

6.2 16A Double switch socket outlet (White) No. 5

7 ISOLATORS

Supply and install Isolators mounted as specified 
complete with cover plate and all accessories.

7.1 Single Phase Isolator No. 1

7.2 Hand Dryer Isolator No. 1

8  PROVISIONAL SUMS

8.1 Earthing and Lightning Protection Sum 1 R 10 000.00 R 10 000.00

8.2 Add profit & attendance:  .....% Sum %

8.3 CCTV and Security Alarm System Sum 1 R 40 000.00 R 40 000.00

8.4 Add profit & attendance:  .....% Sum %

8.5 Modification to the distribution boards Sum 1 R 10 000.00 R 10 000.00

8.6 Add profit & attendance:  .....% Sum %

8.7 Replacement of blown light LED tubes Sum 1 R 2 500.00 R 2 500.00

Add profit & attendance:  .....% Sum %

TOTAL CARRIED FORWARD TO SUMMARY

AMOUNTITEM DESCRIPTION UNIT QTY RATE
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BILL NO:3 - BLOCK B

1 CONDUIT

Supply and installation of PVC/ Galvanised conduit 
complete with all accessories including couplings, 
bending and fixings as specified:

1.1 20mmɸ - cast in concrete or built in brickwork m 100

1.2 25mmɸ - cast in concrete or built in brickwork m 100

2 CONDUIT BOXES

Supply and install conduit boxes complete with all 
accessories including conduit terminations

2.1
60mm round, 25mm deep for 20mm conduit mounted 
flush in wall or fixed to surface

No. 20

Outlet boxes excluding covers:

2.2 100mm x 50mm x 50mm conduit box. No. 10
2.3 100mm x 100mm x 50mm conduit box. No. 5

3 WIRING AND CONDUCTORS

Supply and install PVC insulated copper conductors 
in required colours, drawn into conduit or trunking: 

3.1 2.5mm² m 500

3.2 4mm² m 300

3.3 6mm²  m 60

3.4 2.5mm² B.C.E.W. m 800

3.5 4mm² B.C.E.W. m 30

4  LIGHT SWITCHES

Supply, install and connect flush mounted light switch 
complete with cover plate and all accessories:

4.1
16A 1 lever 1 way light switch complete with 
coverplate.

No. 10

4.2 16A 1 lever 2 way light switch No. 4

5 LUMINAIRES

Supply,  install and connect luminaires mounted as 
specified, complete with lamps, control gear and all 
accessories:

5.1
1200mm surface mounted open channel flourescent 
luminaire complete with 39W LED cool white, 

No. 8

CARRIED FORWARD TO NEXT PAGE
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5.2 6" Bowl fittings complete with 14W LED bulbs diffuser No. 10

5.3
13W LED Wall mounted bulkhead luminaire complete 
with vandalproof diffusser

No. 6

6 SWITCHED SOCKET OUTLETS

Supply, install and connect Switched socket outlets 
mounted flush in wall or in powerskirting as specified, 
complete with cover plates and all accessories:

6.1 16A Single switch socket outlet (White) No. 9

6.2 16A Double switch socket outlet (White) No. 6

7 ISOLATORS

Supply and install Isolators mounted as specified 
complete with cover plate and all accessories.

7.1 Single Phase Isolator No. 1

7.2 Hand Dryer Isolator No. 1

8  PROVISIONAL SUMS

8.1 Earthing and Lightning Protection Sum 1 R 10 000.00 R 10 000.00

8.2 Add profit & attendance:  .....% Sum %

8.3 CCTV and Security Alarm System Sum 1 R 40 000.00 R 40 000.00

8.4 Add profit & attendance:  .....% Sum %

8.5 Modification to the distribution boards Sum 1 R 15 000.00 R 15 000.00

8.6 Add profit & attendance:  .....% Sum %

8.7 Replacement of blown light LED tubes Sum 1 R 2 500.00 R 2 500.00

8.8 Add profit & attendance:  .....% Sum %

TOTAL CARRIED FORWARD TO SUMMARY R 67 500.00

AMOUNTITEM DESCRIPTION UNIT QTY RATE
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BILL NO:4 - BLOCK C

1 CONDUIT

Supply and installation of PVC/ Galvanised conduit 
complete with all accessories including couplings, 
bending and fixings as specified:

1.1 20mmɸ - cast in concrete or built in brickwork m 80

1.2 25mmɸ - cast in concrete or built in brickwork m 80

2 CONDUIT BOXES

Supply and install conduit boxes complete with all 
accessories including conduit terminations

2.1
60mm round, 25mm deep for 20mm conduit mounted 
flush in wall or fixed to surface

No. 10

Outlet boxes excluding covers:

2.2 100mm x 50mm x 50mm conduit box. No. 5
2.3 100mm x 100mm x 50mm conduit box. No. 5

3 WIRING AND CONDUCTORS

Supply and install PVC insulated copper conductors 
in required colours, drawn into conduit or trunking: 

3.1 2.5mm² m 200

3.2 4mm² m 100

3.3 6mm²  m 40

3.4 2.5mm² B.C.E.W. m 150

3.5 4mm² B.C.E.W. m 20

4  LIGHT SWITCHES

Supply, install and connect flush mounted light switch 
complete with cover plate and all accessories:

4.1
16A 1 lever 1 way light switch complete with 
coverplate.

No. 6

4.2 16A 1 lever 2 way light switch No. 4

5 LUMINAIRES

Supply,  install and connect luminaires mounted as 
specified, complete with lamps, control gear and all 
accessories:

5.1
1200mm surface mounted open channel flourescent 
luminaire complete with 39W LED cool white, 

No. 4

CARRIED FORWARD TO NEXT PAGE
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5.2 6" Bowl fittings complete with 14W LED bulbs diffuser No. 6

5.3
13W LED Wall mounted bulkhead luminaire complete 
with vandalproof diffusser

No. 6

6 SWITCHED SOCKET OUTLETS

Supply, install and connect Switched socket outlets 
mounted flush in wall or in powerskirting as specified, 
complete with cover plates and all accessories:

6.1 16A Single switch socket outlet (White) No. 2

6.2 16A Double switch socket outlet (White) No. 4

7 ISOLATORS

Supply and install Isolators mounted as specified 
complete with cover plate and all accessories.

7.1 Single Phase Isolator No. 1

7.2 Hand Dryer Isolator No. 1

8  PROVISIONAL SUMS

8.1 Earthing and Lightning Protection Sum 1 R 10 000.00 R 10 000.00

8.2 Add profit & attendance:  .....% Sum %

8.3 CCTV and Security Alarm System Sum 1 R 40 000.00 R 40 000.00

8.4 Add profit & attendance:  .....% Sum %

8.5 Modification to the distribution boards Sum 1 R 10 000.00 R 10 000.00

8.6 Add profit & attendance:  .....% Sum %

8.7 Replacement of blown light LED tubes Sum 1 R 1 500.00 R 1 500.00

8.8 Add profit & attendance:  .....% Sum %

TOTAL CARRIED FORWARD TO SUMMARY

AMOUNTITEM DESCRIPTION UNIT QTY RATE
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5  BILL NO:5 - AREA LIGHTING 

Supply,  install and connect luminaires mounted as 
specified, complete with lamps, control gear and all 
accessories:

1.1

2x 80W LED Solar flood lights mounted on 10m (MH) 
galvanised steel stepped pole powder coated matt 
green with spigot only as detailed in the specifications 
complete with two fuses, internal wiring, spigot and 
including pole holes and all other acccessories 
including 250W solar panel and battery.

No 6

1.2

27W LED post top light fitting complete with 3m 
stepped fiberglass pole including glandplate and MCB

No 8

Modification to the existing floor standing 
area/security  lighting control box including controls

Sum 1

Supply and install PVC insulated copper conductors 
in required colours, drawn into conduit or trunking: 

1.3 6.0 mm² 3-core PVC/SWA/PVC Cable          m 80

1.4
6.0 mm² 3-core PVC/SWA/PVC Cable Terminations   m 4

TOTAL CARRIED FORWARD TO SUMMARY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
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SUMMARY OF ELECTRICAL WORK

1 Preliminary and General

2 Block A

3 Block B

4 Block C

5 Area lighting

SUB-TOTAL - CARRIED FORWARD TO FINAL SUMMARY

ITEM DESCRIPTION AMOUNT
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ITEM NO UNIT QUANTITY RATE AMOUNT

BILL NO. 1

MISCELLANEOUS ITEMS

1.1 SITE CLEARANCE 
a. Loading and removal to the Contractors own 

dumping site all unusable material, debris and 
stone, unused plant materials, placed in 
measurable storage heaps, resulting from the 
initial soil preparation to the final finishing 
process (other than specified). 

b. Collect unwanted materials and place in 
measurable heaps, and certified by Landscape 
Architect on site prior to removal.

c. The contractor should at all times ensure to 
keep the site in a neat and tidy condition. 

d. Provision for removal of unwanted material or 
material not suitable for fill (20mm average 
layer) m³ 109

1.2 DECOMPACTION
a Material to be spoiled on site

b Decompaction for trees (0.5 m³/tree) m³ 20

c
Decompaction on all plant beds 200 mm deep) m³ 7

Total for decompaction m³ 27

Carried to Summary
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BILL NO. 2

EARTH WORKS AND SOIL PREPARATION

2.1 PLANTING MEDIUM

2.1.1 Topsoil Import and Spread

a
The contractor to provide all necessary 
equipment, labor and machinery for import and 
spread of topsoil.

b
The topsoil to be free of any building rubble, 
rocks or plant materials.

c Inclusive of all handwork where required.

d
Compact soils where required, and prevent 
erosion at all times.

e

IMPORTANT NOTE FOR IMPORT OF 
TOPSOIL: PAYMENT FOR TOPSOIL WILL 
ONLY TAKE PLACE ON RECEIPT OF SIGNED 
DELIVERY NOTES BY THE LANDSCAPE 
ARCHITECT PRIOR TO EACH PAYMENT 
CERTIFICATE.  TOPSOIL WILL NOT BE 
CERTIFIED WITHOUT THE DELIVERY NOTES.

f Rate to be all inclusive

g 500 mm for planters m³ 18

h 0.34m³ per tree hole m³ 16

i 100 mm layer  over lawn areas m³ 300

j
Total spreading of topsoil from stockpile on 
site (for lawn areas)

m³ 300

k Total topsoil import and spread on site m³ 34

2.1.2
Cut to Fill for levelling, grading and shaping 
to profiles

a

Cut to Fill for levelling, grading and levelling in 
insitu soil to desired profiles anywhere on site as 
indicated on plan or directed by the Landscape 
Architect

b
Soil filling to be sufficiently compacted in 150mm 
layers to avoid subsidence

c Soils to be selected as to requirement

d Inclusive of handwork where required

e
Inclusive of profilling to drainage points or 
general site drainage

f
Work measure insitu (contractor to ensure 
existing soil profiles are measured and 
controlled prior to work commencing)

m² 2000

DESCRIPTION
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2.1.3 Scarifying

a
Supply all the necessary equipment, tools  and 
labor for scarifying of all areas. 

b Rip soil in all areas.

c Depth -- 250 mm.

d Rip in two directions.

e
Use hand labour to scarify under trees to ensure 
that tree roots do not get damaged.

f
Contractor to ensure that no services, existing 
paving or  concrete haunching behind curbs, are 
damaged.

g
Remove all unwanted debris and medium to 
large sized rocks from the scarified soils and use 
suitable materials for soil berm filling.

h All inclusive rate per square meter.

i Provision for scarifying of planting areas m² 3035

2.1.4 Fine grading

a
Supply all necessary labor, machinery and 
equipment for the fine trimming of the planting 
soils of all areas.

b

The contractor must ensure that all areas to 
be planted are compacted sufficiently to 
avoid any subsidence later on. Soil surface to 
be planted should not exceed a tolerance of 
30mm in height when measured from the 
basic topographical line.

c
Cultivate fertilizers and compost as supplied 
elsewhere.

d
Provision must be made for proper and effective 
stormwater drainage. 

e Soil erosion should be avoided at all times.

f
Stones larger than 40mm in diameter and all 
foreign material must be removed and used for 
fill.

g
Final surface must be shaped to desired profiles 
as to flow into levels of roadways and structures.

h
No irrigation or storm water should be allowed to 
puddle anywhere behind the retaining walls or in 
any of the allocated plant bed areas.

i Provision for planting areas m² 3035
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2.1.5

a
The contractor to provide all necessary 
equipment, labor and machinery for import and 
spread of compost.

b
Sample of compost must comply with 
specification and be approved by the Landscape 
Architect prior to delivery on site.

c
All compost shall consist of well-decomposed
organic material, free of detrimental salts, glass,
debris, weeds and other toxic impurities.

d The pH shall not exceed 7.0.

e
Compost shall be protected against excessive
rain, wind and dissipation.

f Payment after planting.

g Application rate

h

IMPORTANT NOTE: PAYMENT FOR 
COMPOST WILL ONLY TAKE PLACE ON 
RECEIPT OF SIGNED DELIVERY NOTES BY 
THE LANDSCAPE ARCHITECT PRIOR TO 
EACH PAYMENT CERTIFICATE.  COMPOST 
WILL NOT BE CERTIFIED WITHOUT THE 
DELIVERY NOTES.

i 30 mm deep over planting areas m³ 1

j 15 mm deep over lawn areas m³ 45

j 0.70m³ per tree hole m³ 34

k. Total compost import and spread m³ 46

2.1.6

2.1.6.1

a
Supply, deliver and apply as per supplier 
specification AGRIFORM PLANTING TABLETS 
(or similar product)

b 21gm: 2 year release

c Application rate:

d
8 tablets per tree out of 100liter container or 
larger

e 6 tablets per tree out of 50liter container

f 4 tablets per tree out of 20 liter contrainer

g 375 g/per tree hole 

h Total tablets No 384

2.1.6.2 Limestone ammonium nitrate over surface

a.
Application rate : 15 gm per m² for lawn areas 
and 25 gm per planting hole for groundcovers

b. To be spread every 2 weeks after planting

c. Irrigate well after application

d. Provision made for 8 applications

e. LAWN 15gm/sqm 45

f. PLANTING 25gm/hole kg 4

h. 8 Applcations kg 392

Compost import and spreading in plant beds

Fertilizers

Planting tablets for trees
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FERTILIZERS

2.1.6.3
a Application rate : 50 gm per m²

b Spread prior to fine trimming.

c Working in 200 mm deep.

d Payment per m³ after fine trimming

e Rate to be all inclusive

f 50 g/m² in planting areas kg 2
g 100 g/per tree hole kg 5
h Total kg 7

2.1.7

-
Provision for supply, deliver and spread of 
approved mulch over all planting areas except 
stormwater swales

-

Mulch shall consist of bark chips. The bark chips
should vary in size between 7 and 10cm in
diameter and should be free of seed or damaging
salts and other impurities and with a pH not
higher than 7.0. A sample must be submitted to
the Landscape Architect for approval

-
All planting areas to be covered with approved
mulch

-
A 50mm thick layer of approved mulch shall be 
placed around the stems and, thoroughly 
watered. 

Rate to be all inclusive

a
Import and spreading of bark shavings mulching 
in landscape areas, 50mm layer wood chip mulch 
over community planter beds (165 m²)

m³ 2

2.1.8

a

Cut down, including removing of stump & roots 
up to 1m below soil level and chip on site to be 
used as mulch. The rate must allow for all costs 
of all herbicide applications, purchases, 
protective clothing, specialist sub-contractors (if 
required) and supervision.

No 2

b
Pruning of existing large trees (withing park 
fence), by removing dead & damaged branches 
and crown lifting to minimum 3 meters. 

No 10

Carried to Summary

Mulching

Mixture 2:3:2 over planting

Removal + Pruning of trees
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ITEM NO UNIT QUANTITY RATE AMOUNT

BILL NO. 3

PLANTING

a Plants

Purchase plants at registered nurseries, 
transport to the site and hold in site nursery until 
instructed to plant by the Landscape Architect:

i The contractor must provide for sourcing of plant 
species countrywide to
locally planting requirements. Plants should 
preferably be sourced

ii The landscape architect retains the right to effect 
any adjustments of specific species if plants are 
not available or are in the opinion of the 
landscape architect of poor quality;

iii The contractor must before tendering ascertain 
that plant species are
available as specified per the programme and 
submit proof to this effect;

iv All plants must be transported to the site in trucks 
with closed canopies.  Plants in transit may not 
be exposed to wind or any other harmful 
elements.

v All plants are to be viewed and approved by the 
Landscape Architect before planting.

vi The contractors attention is drawn to the special 
condition relating to plant
procurement and plant inspection as set out 
under General Conditions of this document. 
Please read the abovementioned Items carefully 
prior to pricing of this section of the bill of 
quantities;

Payment after planting.

DESCRIPTION

PLANTING (supply, deliver, plant, stake)
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vii Plant species are to be as specified below:

b Planting:

i Refer to  planting plan.

ii Supply all equipment and labour for planting of 
trees, shrubs and groundcovers and seeding.

iii Backfill with soil, compost and fertilizer to 
specification and tramp down firmly.

iv Remove all surplus soil.

v Provide all necessary stakes for trees and secure 
each tree firmly. Tree stakes (Two per tree): 
2500mm High, 50-70 diameter treated 
eucalyptus support driven 500mm into the soil. 
Tie each tree to support with two steel wires, per 
stake, sleeved in a 300mm long plastic hose-pipe 
section. 

vi Form pond around trees and shrubs and water 
well after planting.

vii Keep all plants moist.

viii Plant sizes and plant densities will be strictly 
enforced.

3.1

a Trees: 3000mm stem height and 2000mm wide 
crown after planting with stem diameter of 80-
100mm
measured 300mm above soil level.

b Contractor to meet the landscape architect to 
select trees to be used. Colour photo's of the 
proposed trees must also be supplied to the 
landscape architect.

c Contractor to provide three stakes, anchor wires, 
and ties per tree as per detail

d
Contractor to guarantee each tree for a 12 month 
period.

e Supply, plant and maintain.

f Ilex mitis ea 8
g Harpephyllum caffrum ea 8
i Kigelaria africana ea 12
i Celtis africana ea 12

Total no. for trees 40

Specimen Trees out of 200Lcontainers.
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ITEM NO UNIT QUANTITY AMOUNT
3.2

c Plants from seedling trays  should be minimum 
150 mm high and be well established and full 
within the containers.

d Supply, plant and maintain.

e NOTE: THAT NO PLANT SIZE 
SUBSTITUTIONS ARE ALLOWED

f Contractor to guarantee planting for a 3 month period.
g Supply, plant and maintain.

3.2.1
ea 60
ea 60
ea 60
ea 120

ea 120

ea 45
ea 45

ea 180

ea 90

DESCRIPTION
Shrubs and groundcovers

Planting mix 01 : 10 m²
Beetroot seedlings @ 6/m² 
Cabbage seedlings @ 6/m² 
Spinach seedlings @ 6/m²
Carrot seedlings @ 12/m²

Planting mix 02 : 10 m²
Onion seedlings @ 12/m²

Planting mix 03: 15 m²
Pumpkin seedlings  @ 3/m²

Butternut seedlings  @ 3/m²  

Celery seedlings @ 12/m² 

Chilli seedlings @ 6/m²
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ITEM NO UNIT QUANTITY AMOUNT

3.3

m² 3000

Carried to Summary

DESCRIPTION

Kikuyu (Pennisetum clandestinum)

Lawn

Soil preparation and scarifying included;

Inclusive of fertilizer

100% coverage is to be achieved by end of 
maintenance period.

Payment per item completed:

Supply, deliver and plan lawn sods:
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ITEM NO CODE DESCRIPTION UNIT QUANTITY RATE AMOUNT

BILL NO. 4

IRRIGATION TO BE COMPLETED

Irrigation System:

4.1 a. Supply, deliver and install sleeves:
b. 110mm diameter PVC sleeve pipes with collars where required
c. Depth: 500mm below final surface

d.
Inclusive of all digging of trenches in any material and then 
backfilling with suitable material and compacting I 150mm 
layers to 93% MOD AASHTO density

e.
Inclusive of installing a suitable draw wire and permanent 
markers at either end

f. Payment per sleeve installed m 25

4.2 Item Code Item Description Units Price (Ex) Total (Excl)

WATER CONNECTION POINT

GN32 NIPPLE BARREL GALV  32MM 2

H-GV32 VALVE GATE BRASS   32MM 1

CPRV-11/4 32MM BSP P.R.VALVE 1

PROD 430MM X 300MM VALVE BOX GALV 1
MAINLINE MATERIALS

CMA50X11/4 SAB 50X11/4in COMP MALE ADAPTOR 1

CT50 SAB 50MM COMPRESSION TEE 1

HD050PN08 50MM PN08 HDPE PIPE SANS PE100 700

CE50 SAB 50MM COMP ELBOW 7

CC50 SAB 50MM COMP COUPLING 2
TURF VALVE MATERIALS

HPS50X1 SAB 50X1 HIGH PRESSURE SADDLE 4

CMA50X1 SAB 50X1in COMP MALE ADAPTER 2

MBP813 EMJAY PP FEMALE ELBOW 1" (25MM) BSP 2

MBP756 EMJAY PP MALE/FEMALE ELBOW 1" (25MM) BSP 22

PR25X0.30 25MM X 0.30M GREEN PVC RISER 6

H-V202100 1" PVC BALL VALVE COMPACT BSP THR 6

PROD 430MM X 300MM VALVE BOX GALV 6

AQ71PM AQUA 25 PLASTIC TURF VALVE 6

AQ70PMK AQUA PLASTIC TURF VALVE KEY 1

MB734 EMJAY COMB. FEMALE ELBOW 20MM X 3/4" 1

HC20C6 CLAMP HOSE CLASS 6 20MM (2027) 2

DL20X30 20MM X 30M DRAGLINE M-DUTY BLACK 1

SB225 3/4in SNAP ON HOSE CONNECTOR 1

SB500 SNAP ON SPRAY NOZZLE 1

DS20X.6 20MM X .6M DRAGLINE STAND 1

SB225 3/4in SNAP ON HOSE CONNECTOR 1

SB500 SNAP ON SPRAY NOZZLE 1

DS20X.6 20MM X .6M DRAGLINE STAND 1

DS20X.6 20MM X .6M DRAGLINE STAND 1

SB225 3/4in SNAP ON HOSE CONNECTOR 1

SB500 SNAP ON SPRAY NOZZLE 1

DS20X.6 20MM X .6M DRAGLINE STAND 1

AQ20PC-4.36X2.38 AQUA 20MM BRASS SPRINKLER PC 3/4 4.36X2.38 1

LABOUR

LABMAINSTD M-LINE LAB,TRENCH, INST.&BACKFILL UP TO 500MM DEEP 300
CONTINGENCIES

MISC WCP FITT CONN. TO EXIST. MAINS,PTFE,HEMP,ADD. FITTINGS ETC. 1

MISC PIPE FITT DANGERTAPE,IT,ADD PIPE FITTING-COUPLING,ELBOWS ETC 1

MISC TV FITT PTFE, STABALISING RODS, HOSE REP COUPLINGS ETC 6
FEES

DESIGN AS-BUILT AND DOCUMENTATION FEE 1

Carried to Summary Total:
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ITEM NO UNIT QUANTITY RATE AMOUNT

BILL NO. 5
MAINTENANCE

5.1 AFTER COMPLETION MAINTENANCE
a Allow for the complete maintenance and 

establishment of all planted areas, inclusive of:
b Application of fertilizers, etc. upon instruction, 

replacement of plants, all according to the 
specifications and as may be instructed by the 
Landscape Architect.

c Provision of water car for watering of trees, 
planting and lawn if needed.

d The maintenance period will commence upon 
issue of the Certificate of Practical Completion

e Rate to be all inclusive
f Provision for 12 month landscape 

maintenance on trees (20 no.) and planting 
(4500m²) Months 12

5.2 Replacements & repairs to vandalised 
irrigation equipment Unit RATE ONLY

5.2.1 NIPPLE BARREL GALV  50MM each

5.2.2 VALVE GATE BRASS   50MM each

5.2.3 50MM BSP P.R.VALVE each

5.2.4
430MM X 300MM RECT GALVANISED STEEL 
LOCKABLE VALVE BOX each

5.2.5 SAB 50X2in COMP MALE ADAPTOR each

5.2.6 SAB 50MM COMPRESSION TEE each

5.2.7 50MM PN08 HDPE PIPE SANS PE100 m

5.2.8 SAB 50MM COMP COUPLING each

5.2.9 SAB 50MM COMP ELBOW each

5.2.10 SAB 50MM COMPRESSION TEE each

5.2.11 SAB 50X1 HIGH PRESSURE SADDLE each

5.2.12
EMJAY PP MALE/FEMALE ELBOW 1" (25MM) 
BSP each

5.2.13 FULL/PART CIRCLE IMPACT SPRINKLER each

5.2.14
600MM HIGH GALVANISED TRIPOD FOR 
SPRINKLERS each

5.2.15 PVC BALL VALVE COMPACT BSP THR 1 each

5.2.16
250MM  RECT GALVANAISED STEEL LOCKABLE 
VALVE BOX each

5.2.17 AQUA 25 PLASTIC TURF VALVE each

5.2.18 AQUA PLASTIC TURF VALVE KEY each

5.2.19 EMJAY COMB. FEMALE ELBOW 20MM X 3/4" each

5.2.20 CLAMP HOSE CLASS 6 20MM (2027) each

5.2.21 20MM X 25M DRAGLINE M-DUTY BLACK each

5.2.22 3/4in SNAP ON HOSE CONNECTOR each

5.2.23 SNAP ON SPRAY NOZZLE each

5.2.24 SAB 50X1 HIGH PRESSURE SADDLE each

5.2.25
EMJAY PP MALE/FEMALE ELBOW 1" (25MM) 
BSP each

5.3 Replacement plants Unit RATE ONLY
Supply & plant trees - 200l, 2.5m high of 
locally available species each

Supply and plant groundcovers - 2l of locally 
available species each

Supply and plant instant lawn - Kikuyu m²

Prune up mature trees against buildings each

Cutting of in-situ sods for replanting 
elsewhere on site

m²

Carried to Summary

DESCRIPTION
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 SOFT LANDSCAPE SUMMARY

Bill No. Page No. Amount

1 Miscellaneous Items

2 Earthworks and Soil Preparation

3 Planting

4 Irrigation

5 Maintenance

Carried to Final Summary
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Eastern Gateway Precinct
Oval Park

FINAL SUMMARY

Section Page Amount
No No

1 Preliminaries & General 100

2 Civil & Building Work 174

3 Electrical Installation 183

4 Landscaping Installation 195

Sub-Total R

Main Contractor Profit & Attendance on SMME Work

Value of SMME Work (30% of the full scope of work)

Main Contractor Profit & Attendance (___%) % R

Sub-Total R

ADD VAT @ 15% R

Total Inclusive of VAT Carried to Form of Offer R
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PART C3: SCOPE OF WORK 
 
 
1.1 Description of the Works 

 

1.1.1 Employer’s objectives 

1.1.2 Overview of the works 

1.1.3 Extent of the works 

1.1.4 Location of the works 

1.1.5 Temporary works 

1.1.6 Access 

 

1.2 Engineering 

 

1.2.1 Design services and activity matrix 

1.2.2 Employer’s design 

1.2.3 Design brief 

1.2.4 Drawings 

1.2.5 Design procedures 

 

1.3 Procurement 

 

1.3.1 Requirements 

1.3.2 Subcontracting 

 

1.4 Construction 

 

1.4.1 Works specifications 

1.4.2 Plant and Materials 

1.4.3 Construction Equipment 

1.4.4 Existing services 

1.4.5 Site establishment 

1.4.6 Site usage 

1.4.7 Permits and way leaves 

1.4.8 Alterations, additions, extensions and modifications to existing works 

1.4.9 Inspection of adjoining properties 

1.4.10 Water for construction purposes 

1.4.11 Survey control and setting out of the works 

 

1.5 Management 

 

1.5.1 Management of the works 

1.5.2 Health and safety 

1.5.2.1 Specification for Occupation Health and Safety in Construction Works Contracts 
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PART C3: SCOPE OF WORK  
 
1.1 DESCRIPTION OF THE WORKS  
 
1.1.1 Employer’s objectives  
 
The Johannesburg Development Agency’s objective is to upgrade the existing facilities at Oval Park.   
 
1.1.2 Overview of the works 
 
The work includes (but is not limited) to the following key components: 

 Paving upgrade and creation of new pathways  
 Stormwater pipes and kerb inlets  
 Sewer reticulation and new manholes 
 Water reticulation including new fire hydrants 
 Bulk earthworks  
 Kids play area 
 5-a-side soccer field 
 Workout area including outdoor gym 
 Seating areas including new steel canopies 
 Fencing 
 Landscaping 
 Lighting 
 Street furniture 
 Refurbishment work to 3 existing buildings 

 
The project is intended to start in mid March 2020 & is to be completed within 6 calendar months of 
the start date. 
 

 
1.1.3 Extent of the works  
  
The extent of Civil Works includes but is not limited to the following: 

 Demolition: Demolition and spoiling or stockpiling (as per instruction) of existing gravel and grassed 
areas, road pavement, trees, foliage, street signs, bins, benches and other street furniture, 
removing all rubbish, debris, building rubble, random bricks and paving bricks, rocks, boulders, 
stormwater pipes, etc. 

 Services: New stormwater network.  
 Layerworks: Construction of layerworks from insitu and imported materials as well as the 

stabilisation (lime or cement) thereof. 
 Kerbing and Channeling: Construction on precast kerbing and cast insitu channels and edge 

beams, and the construction of driveways, wheel chair and access ramps. 
 Paving and Surfacing: Construction of patterned block paving as specified by the architect to 

accommodate pedestrian and / or vehicular traffic.  
 Building Works: Construction of brick retaining walls and planters and Conversion of an existing 

building to ablution facilities and a caretakers unit. 
 
 
1.1.4 Location of the Works  
 
Morduant Street, Jeppestown, Johannesburg. 
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1.1.5 Temporary Works  
 
The contractor is to design, supply, construct, demolish and spoil at his own cost any temporary works 
required in order to carry out the construction works as required.  
 
As the Works are to be constructed within a built up urban area, the Contractor will be required to carry 
out all temporary works that will be necessary to maintain the flow of traffic and to ensure that pedestrian 
and vehicular access is maintained to local residential buildings and businesses. 
 
1.1.6 Access   
 
It is a requirement of this Contract that the Contractor ensures that all residents have access to their 
properties after hours and on weekends; all businesses are to have access during business hours. The 
Contractor is to implement temporary measures / deviations as required in order to achieve this 
outcome. Prior to the implementation of any deviation, written permission for such deviation shall be 
obtained from the Engineer. The Contractor shall advise all residents, community leaders and other 
stakeholders at least 2 weeks prior to the commencement of construction activities in an area. The 
Contractor is to employ a Community Liaison Officer in conjunction with the community structures in 
the area in order to achieve this outcome 
 
The construction camp and works area must be watered during dry and windy conditions to control 
dust fallout. Dust production must be controlled by regular watering of roads and the works area. 
Contractors are to ensure that dust production at the site camp as well as the works area is controlled 
during working hours as well as during weekends. 
 
1.2 ENGINEERING  
 
1.2.1 Design Services & Activity Matrix  
 
The following parties are responsible for the various design stages of the project.  
 

DESCRIPTION RESPONSIBLE 

Concept, feasibility and overall process  Employers Agents / Professional Team  

Basic Principal Agent and Preliminary Design  Employers Agents / Professional Team  

Final design to approval for construction stage  Employers Agents / Professional Team  

Temporary Works  Contractor 

Preparation of as built drawings 
Employers Agents / Professional Team / 
Contractor 

 
1.2.2 Employers Design  
  
All permanent works required for construction shall be designed by the employer and his appointed 
agents / professional team.  
  
 
1.2.3 Design Brief  
   
The Employer has briefed the consultants as to the design requirements. 
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1.2.4 Drawings  
  
The drawings included on the CD/s attached to this document are as per the drawing register appearing 
in the CD/s attached. Contractors are to ensure that all drawings attached to this document are as per 
the drawing register. The drawings included with the tender document are for information and tender 
purposes only. Detail construction drawings will be issued to the contractor at site handover and 
revisions thereto during the construction stage of the project.  
 
Refer to drawing register on CD/s attached. 
 
The Contractor will be supplied with three (3) copies of each of the construction drawings. These copies 
will be issued free of charge and the contractor shall make any additional prints he may require at his 
own cost. 
 
The drawings included with the tender document are for information purposes only. Detail construction 
drawings will be issued to the contractor at site handover and revisions thereto during the construction 
stage of the project.  
 
Only figured dimensions shall be used and drawings are not to be scaled unless so instructed by the 
principal agent. The principal agent will supply any figured dimensions, which may have been omitted 
from the drawings. 
 
All drawings and documents are to be considered the sole property of the Consultants and are to be 
returned to them on completion of the Works.  The drawings, etc., are to be used by the Contractor for 
the purpose of this Contract only.  All drawings must be properly cared for, protected and kept in good 
condition. 
 
Should any part or parts of the Drawings, Specifications or Bills of Quantities not be clearly intelligible 
to the Contractor, or the material or articles to be used in the execution of the Works be considered 
insufficiently described or the manner in which the work is to be carried out not be clear, the Contractor 
must obtain from the Principal Agent the necessary information to clarify such Drawings, Specification, 
Bills of Quantities or instructions which request shall be in writing. 
 
The Contractor shall be held solely responsible for and shall, at his own expense, rectify any errors 
arising out of incorrect interpretation of the Drawings, Specifications, Bills of Quantities or instructions. 
 
Upon receipt of detail drawings for any work, the Contractor shall, before putting that work in hand, 
ascertain that the dimensions given on the detail drawings correspond with the dimensions of any work 
already built and which governs the sizes of any work for which details are now issued. 
 
In the event of the detail drawings not agreeing with the works already built, the discrepancy shall be 
brought to the Principal Agent's attention timeously and the detail drawings shall be returned at once 
for alterations.   
 
All dimensions will be figured on the drawings or may be calculated from figured dimensions and are 
always to be followed.  No dimensions shall be obtained by scaling. 

 
 
1.2.5 Design Procedures 
 
Where the Contractor is required to design any sub-contract or specialist works, the relevant 
professional indemnity must be taken out at the contractor’s costs.  All shop drawings must be issued 
timeously for approval by the Principal Agent.  A late issue of shop drawings by the Contractor will not 
constitute a valid claim for extension of time. 
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1.3 PROCUREMENT  
  
1.3.1 Requirements  
  
 The contractor shall be required to adopt labour based techniques through the full spectrum of the 
works with the proviso that the Employers specific objectives regarding TIME & QUALITY are in no way 
compromised. Maximization of employment shall be of the essence on this contract.  
 
Together with their tenders, all Tenderers are required to submit a comprehensive implementation 
plan clearly stating the labour content & number of jobs that shall be created. 
 
The employment of labour shall be reflected in a programme in sufficient detail to enable the Project 
Manager to monitor & compare it with the implementation plan. 
 
Tenderers are to note that it is an explicit condition of this tender that all unskilled labourers on 
the project are to be employed from the local community. It is also a condition of this tender 
that the successful contractor is required to sub-contract a minimum value of work to local 
SMME’s equal to 30% of the contract sum. Such work must be clearly identified in the SMME 
Plan which plan will be considered in the functionality assessment of the tender evaluation 
process. Furthermore, it is a condition of this tender that the successful contractor is required 
to take full responsibility of managing all appointed sub-contractors and the quality of their 
works.  
 
The Contractor shall in general, maximise the involvement of the local community.  
 
The minimum number of jobs created on this contract shall be 8.08 jobs for every one million 
rand of the contract sum wherein: one job created is defined as 55 working days. This target 
applies to the Contractor’s labourers and local labourers and to the sub-contractor’s labourers. 
 
The Contractor shall be required to submit employment and SMME data on a monthly basis to the 
Project Manager. 
 
The Contractor and all sub-contractors including local SMME’s will be required to pay labour rates 
which are in accordance with SAFCEC rates, including any future annual inflation adjustments. 
 
The JDA reserves the right to reject bids that are deemed to be non-market related especially 
for the portion of works to be executed by the local SMME’s. 
 
1.3.2 Subcontracting SMME’s – Special Conditions of Contract 
 
Participation and Advancement of Start-Up, Small and Micro Enterprises, and the SMME programme. 
 
The City of Johannesburg has identified job creation and access to procurement opportunities by Start-
ups, Small and Micro enterprises (SMMEs) as an essential requirement towards building an 
economically viable City. In this regard the following definitions are applicable: 
 
“Start-up Enterprises” means an enterprise that has been in existence and operating for less than two 
years.  
 
“Small Enterprises” means an enterprise that has a CIDB grading designation of 1 or 2. 
 
“Micro Enterprises” means an enterprise that has a CIDB grading designation of 3. 
 
“Locally based SMMEs” means enterprises that have their operational base in the ward in which the 
project is to be executed or, alternatively, the members of the enterprise are resident in the particular 
ward. Should suitable locally based SMME contractors as defined above not be available in the 
particular ward, then they shall be sourced from adjacent wards. 
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The form of contract to be used with SMMEs is the GCC sub-contract agreement. The Contract Data 
must record the specific requirements in respect of penalties, retention and payment. With regard to 
the latter, the Contractor is to allow for fortnightly certificates from the SMMEs and for payment to the 
SMMEs to be effected within 7 days of certification.  
 
It is intended that fortnightly payments to the SMME’s will be as follows: 
 

 Payment 1 – for the SMME to pay suppliers for material/plant, subject to the necessary proof 
being furnished;  

 Payment 2 – for SMME’s to pay labourers employed, subject to the necessary proof being 
furnished and upon receipt of proof of payment of suppliers; 

 Payment 3 – for any balance due based on a valuation done of works completed, upon receipt 
of proof of payment of labour. 

 
The contractor will be expected to pay SMME’s full rates as submitted by the contractor to the JDA.  
 
Above this, it is a condition of this contract that should the contractor fail to pay the SMME’s 
with no valid reason/s, the JDA reserves the right to pay the SMME’s directly and deduct same 
from any amount paid to the contractor. 
 
In order to achieve the goals of this policy and to ensure that the SMMEs are treated fairly and given 
every opportunity to advance their business whilst delivering a successful project, the Contractor is to 
note the following and provide for any cost that may be associated therewith. 
 
1. The bill of quantities identified for implementation by the SMME’s is to provide for market related 
P&G items in order that the SMME may be compensated for any unforeseen delays or events that 
impact on his ability to complete his works. The Contractor shall subcontract the local SMME works at 
the Contractor’s tendered rates. It is to be specifically noted that the rates for items of work to be 
executed by SMME’s must be market related. Tenderers are to ensure that  rates tendered for 
this portion of the works is to take into account all items that the main contractor would have 
allowed for in his normal course of pricing, i.e. materials, labour, wastage, profit, attendance, 
etc. all at applicable productivity rates. 
 
2. The Contractor will be expected to have clearly specified the programme dates to the SMME 
sub-contractor and these dates are to be included in the contract of agreement between the two parties. 
The Contractor is to monitor the SMME sub-contractor’s progress against the programme and hold 
progress meetings with the SMME sub-contractor where minutes are to be kept and signed off by both 
parties. 
 
3. The Contractor is to assess the skills of the SMME sub-contractor and provide the relevant 
support and training where it is necessary in order for the SMME sub-contractor to complete the works 
to programme, budget and specification. The Contractor will be expected to provide on-site training to 
the SMME sub-contractor that will ensure that the SMME sub-contractor’s staff is suitably trained to 
execute the works and that they receive sufficient relevant experience on the project. The Contractor 
will be expected to explain to and train the SMME’s on how the BoQ rates were built up. 
 
4. The Contractor is responsible for safety compliance on the project and will assist the SMME 
sub-contractor in all aspects to achieve safety compliance, that will include: 
 
a) Assisting the SMME sub-contractor with developing their safety files, legal appointments, etc. 
b) Assisting the SMME sub-contractor with achieving safety on site. 
c) Having tool box talks with the SMME sub-contractor employees on a daily basis. 
d) Providing all safety equipment and signage. 
e) Providing safety training where necessary. 
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5. The Contractor is to provide all the necessary equipment for the timeous monitoring and the 
checking of the quality of works as carried out by the SMME sub-contractor. The Contractor will be 
expected to monitor the SMME sub-contractor’s works for quality compliance and provide all the 
necessary support to the SMME sub-contractor in order to achieve quality requirements. The 
Contractor is to ensure that if the SMME sub-contractors quality of works does not achieve specification 
the Contractor will assist the SMME sub-contractor to achieve specification and not allow the works to 
continue until the quality requirements are achieved. 
 
6. The Contractor is to generate monthly reports for the JDA that includes the following: 
 
a) SMME sub-contractor resources on the site, i.e. supervisors, labour, plant tools and equipment 
b) SMME sub-contractor progress of works on site. 
c) SMME sub-contractor quality control on site. 
d) SMME sub-contractor expenditure on the project versus target expenditure. 
e) Copies of minutes of the SMME sub-contractor and Contractor progress meetings. 
f) Concerns and improvements to be made. 
 
The Tenderers are to price the works to achieve full compliance with the above requirements. 
Tenderers are to ensure that they allocate a dedicated individual to manage the SMME's and 
fulfil the requirements stated above. Failure of the Contractor to achieve these requirements 
may result in the JDA enforcing compliance by appointing 3rd parties if necessary to assist and 
deducting all reasonable costs for achieving compliance from money due to the Contractor. 
 
The SMME supervisor will be required to conclude a scorecard with the JDA. Said scorecard will 
encompass four key performance areas and several key performance indicators as outlined overleaf. 
The SMME supervisor will be required to score a minimum of 95%. The scorecard review will take place 
on a monthly basis. 
 

Key Performance Areas (a) Key Performance Indicators 

1) Safety 
 
 

(a) Be familiar with and ensures SMME Contractor enforces the safety specs and 
relevant OHSA  
 

(b) Reporting of incidents and accidents 
 Ensures SMME Contractor Reports incidents and accidents to the 

Contractor on the day they occur 

2) Quality Control 
 
 

(b) Setting out of the Works 
 Ensures that the Works have been set-out correctly prior to construction 

commencing 
 

(c) Monitoring of Construction 
 Examine the Works daily and pre-empt unnecessary work by the SMME 

Contractor by warning him of incorrect workmanship as soon as it is 
identified 
 

(d) Approval of the Works 
 Assist SMME Contractor in the works approval process  

 
(e) Read Drawings 

 Assist SMME Contractor in reading and interpreting construction 
drawings 

 
3) Financial 
 
 

(a) Daily Costing 
 Ensures that SMME Contractors do daily costing  

 
(b) Variances to Scope 

 Assist SMME Contractors identify and claim for additional works 
 

(c ) Standing Time Costs 
 Assist SMME Contractors compute and Claim standing time costs 
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Key Performance Areas (a) Key Performance Indicators 

4) Site Administration and 
Progress Monitoring 

 
 

(a) Communication 
 Ensures that SMME Contractors communicate with the Contractor in 

writing on site related issues 
 

(b) Reporting 
 Ensures that the Main Contractor’s progress report is communicated with 

the SMME Contractors and that contingency plans are followed through 
 

(c) Site diary 
 Ensures SMME Contractors maintain a site diary  

 
(d) Claims 

 Assist SMME Contractors draft claims for Extension of Time where 
applicable 
 

(e) Quantities 
 Assist SMME Contractors in the measurement of the works 
 

 
Following from the above, the SMME’s to be contracted on the project must be selected from a 
database which will be issued to the appointed contractor on the commencement date of the contract. 
The data base will include for SMME that are youth, women owned, disabled and ex-combats. The 
contractor will be expected to give preference to SMME’s that comply with all/most of these groups. 
The following information must be provided by said contractor within 14 days of the commencement 
date of the contract. 
 
1. Detailed approach and methodology on the employment of local SMME’s 
2. SMME/s company name/s to be employed on the project. 
3. SMME contact persons 
4. Works to be executed by SMME/s 
5. Programme (anticipated start, duration and end dates) applicable to the works defined in item 

4 above. 
6.   Estimated value of the works identified in item 4 above. 
 
The onus is on the Contractor to prove to the Employer that no fully fledged SMMEs are active in the 
area of the project. In this case, the contractor can source SMME’s from adjacent wards and must 
submit a proposal with his tender on how he intends to advance the growth of the SMME’s in the project 
ward. 
 
JDA reserves the right to withdraw its acceptance of offer, should the appointed contractor fail 
to satisfactorily address the above requirements (1 to 6) within 14 days of the commencement 
date of the contract. Approved documentation will form part of the contract.   
 
Failure of the Contractor to achieve the requirements set-out in this tender document during 
construction may result in the JDA enforcing compliance by appointing 3rd parties if necessary 
to assist and deducting all reasonable costs for achieving compliance from money due to the 
Contractor.  
 
Should the contractor, at Practical Completion, be in default by non-attainment of the above-
mentioned labour intensive targets and SMME requirements, the Employer shall have the right 
to, without prejudice of any other rights, apply a penalty not exceeding 5% of the contract sum 
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1.4 CONSTRUCTION  
 
1.4.1 Works specifications  
 
Applicable national and international standards  
 
SANS 1200; Model Preambles for Trades (2008 Edition). 
 
Particular / generic specifications  
  
Works are to be carried out in accordance with the construction drawings and according to the 
Johannesburg Development Agency, Johannesburg Roads Agency and City of Johannesburg’s norms 
and standards.  
  
Certification by recognized bodies  
 
None Applicable.  
 
 
1.4.2 Plant and Materials  
 
The contactor shall ensure that adequate plant and materials are procured at his own cost and available 
as required in order to complete the works as specified in line with the contract programme. The 
contractor shall supply a report to the Principal Agent on a fortnightly basis as to the plant and materials 
on site (or on order), and their utilization in relation to the construction programme.   
 
There is no guarantee given or implied that the Contractor will be permitted to utilise any or all of the 
plant he proposes to use in the construction of the Works. 
 
  
1.4.3 Construction Equipment  
 
The contactor shall ensure that adequate construction equipment is available at his own cost as 
required in order to complete the works as specified in line with the contract programme. The contractor 
shall supply a report to the Principal Agent on a fortnightly basis as to the construction equipment on 
site and their utilization in relation to the construction programme.   
 
There is no guarantee given or implied that the Contractor will be permitted to utilise any or all of the 
equipment he proposes to use in the construction of the Works. 
 
 
1.4.4 Existing Services  
 
All known existing services and those services which require relocation and protection, are shown on 
the services plans. The Contractor’s attention is drawn to the fact that such services information is 
based on information supplied by others, and accuracy and completeness of this information has not 
been confirmed. The contractor will therefore be required to proceed with extreme caution in order to 
avoid damage to existing services. 

 
In general, the engineer may call upon the contractor to re-excavate trenches previously dug and 
backfilled by others where in the opinion of the engineer such work is necessary to ensure the stability 
of any other works over such trenches. This in no way relieves the contractor of his responsibilities in 
term of the works. 
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 1.4.5 Site Establishment  
 
The Contractor shall make available temporary facilities necessary for providing the works which are 
not provided by the Employer including telecommunications, security services, medical, fire protection, 
sanitation and toilets, waste disposal, etc.   

 
The contractor shall not make any changes to the senior management relative to the agreement without 
the principal agent's express written approval. 
 
Services and Facilities Provided by the Employer:  

 Nil  
 
Facilities Provided by the Contractor:  

 The contractor is to provide facilities, necessary to complete the project as specified.  
 The contractor is to provide suitable hoarding to the entire site for the entire duration of the 

project to meet the Principal Agent’s requirements. Including any necessary making good upon 
completion. 

 
Storage and Laboratory Facilities:  

 The contractor is to provide facilities, necessary to complete the project as specified.  
 
Other Facilities and Services:  

 The contractor is to provide facilities, necessary to complete the project as specified.  
 
Vehicles and Equipment:  

 The contractor is to provide vehicles and equipment necessary to complete the project as 
specified.  

 
Advertising Rights:  

 The contractor may not place any advertising boards or the like on the site or in any public area 
without the express written permission of the employer.  

 
Notice Boards:  

 The contractor must place a contract notice board outside his site camp as specified by the 
employer.  

 
Office Accommodation for Meeting Room:  

 The contractor must provide a meeting room to accommodate a maximum of 20 people.  The 
meeting room is to be air-conditioned.  

 The contractor must provide an air-conditioned office space for the engineers for construction 
monitoring. 

 
 
1.4.6 Site Usage  
 
The contactor will have unlimited access to the site, however all construction activities are to comply 
with the City of Johannesburg’s by laws. The accommodation of vehicular and pedestrian traffic on the 
site is to be maintained at all times.  
  
The contractor is to allow for the accommodation and diversion of pedestrian traffic in his preliminaries 
& general items all in accordance with the South African Road Traffic Signs Manual, The Occupational 
Health & Safety Act & The Construction Regulations as amended, including on-going liaison with the 
traffic authorities and management of traffic, alterations to kerbing and landscaping, barricading road 
entrances, temporary signage, dust screens, painting of lines, etc. The traffic accommodation proposal 
shall be approved by the Principal Agent prior to the execution of the works.   
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The contractor is to maintain temporary accesses to all businesses during business hours and to all 
residential properties outside of business hours. In the event that the contractor cannot maintain access 
to residents’ properties for vehicular parking and the like, the contractor is to provide alternative secure 
parking for residents at his own cost. Similarly, should residents be forced to park on the street due to 
construction activities, the contractor shall provide security personnel to guard the resident’s vehicles.  
 
The cost hereof shall be included in the contractor’s preliminaries & general items.  
  
  
1.4.7 Permits and wayleaves  
 
Wayleaves shall be supplied by the contractor. Contractors are to comply with the terms and 
conditions of the wayleaves as supplied by the various service provider departments.  
 
   
1.4.8 Alterations, additions, extensions and modifications to existing works  
 
The works at tender stage are not finalised and are subject to change in their entirety. 
 
 
1.4.9 Inspection of Adjoining Properties  
 
Contactors are to ensure that adequate inspections of adjoining properties are carried out (and records 
are kept thereof) to ensure that any claims received from adjoining properties due to damage can be 
dealt with decisively. The settlement of any claims in this regard shall be dealt with in terms of the 
policies in place by the City of Johannesburg. Photographs must be taken to document the inspection. 
 
  
 1.4.10 Water and Electricity for Construction Purposes  
 
The contactor is to make his own arrangements for the supply of water for construction purposes and 
his own domestic usage. 
 
The same principle applies to electricity. 
 
  
 1.4.11 Survey Control and setting out of the works  
 
By the Contractor 
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1.5 MANAGEMENT  
 
1.5.1 Management of the Works  
 
The Contractor is to provide suitably qualified and experienced personnel to manage the works. The  
Contractor will be expected to provide CV’s of his proposed site management personnel for the 
Principal Agents review and approval.   
  
Should the Principal Agent believe that the proposed site personnel not be sufficiently qualified and/or 
experienced to do the works, be this at CV review, or later into the contract, then the Contractor will be 
expected to replace this person/s, or provide additional persons to manage the works, and that this will 
be done at the Contractors own expense.  
  
Should the Contractor fail to follow this instruction, then the Principal Agent will be entitled to place the 
Contractor on notice to rectify the situation in terms of the contract.  
 
1.5.1.2 Planning and Programming 
1.5.1.2.1 Work plan 
Fourteen (14)  days prior to commencing with any part of the Works, the Contractor shall submit to the 
Engineer, for review and approval, a work plan detailing the procedure and schedule to be used to 
execute such works, detailing and substantiating any deviation from the originally proposed approach. 
Further, the work plan shall include a:  
a) time frame;  
b) description of all equipment and tools to be used;  
c) list of personnel and their qualifications and experience (including back-up personnel in the event 

that an individual is unavailable);  
d) list of sub-contractors, schedule of work activity;  
e) safety plan (clearly highlighting any potentially hazardous substances to be used);  
f) traffic accommodation/control plan (if applicable); 
g) an environmental protection plan; and 
h) contingency plans for possible problems.  
 
The approval given by the Engineer shall in no way relieve the Contractor of the ultimate responsibility 
for the satisfactory completion of the work as prescribed under this Contract 
 
Work plans shall be comprehensive, realistic and based on actual working conditions. Further it shall 
form the various sub-sections of the overall Contract programme and plan 
 
NOTA BENE: No works shall be allowed to commence without an approved work plan. 
 
1.5.1.2.2 Planning 
The Contractor shall ensure that he delivers goods and services timeously to meet the Employer’s 
prevalent performance standards and where applicable to not unnecessarily delay any other 
contractors, service providers and suppliers.  
 
1.5.1.3 Programming 
In order to ensure a clear understanding, at the inception of the Contract, of the programming and 
documentation format requirements, the Contractor shall appoint a project programmer/ planner for 
liaison during the Contract. The Contractor shall for the Contract Period provide and regularly update 
(maximum monthly) a Contract Programme.  
 
The programme shall at minimum contain: 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)  CONTRACT No.:  JDA 17/19.1.1.A.6000555.1 

JDA GCC 
209 

a) Time Scale (minimum):  
i. Days, where the period does not exceed three months. Weeks, where the project period 

exceeds three months.  
ii. Months, where the period does not exceed one year.  
iii. Years, where the project period exceeds one year. 

 
b) Tasks: Where phases or stages are anticipated, this shall be the highest level of division and all 

tasks related to the successful accomplishment of that phase of the area shall be grouped. 
Resources allocation and task dependency shall be indicated. 

 
c) Start and Finish Dates: All tasks shall have specific start and finish dates. 
 
d) Critical Path: All tasks forming the programme line that will establish any delays in the overall 

Contract Period shall be clearly indicated and an indication of their sensitivity characteristics shall 
be provided.  

 
e) Progress Tracking: The Contractor shall be required to periodically indicate progress per task 

graphically and on a percentage basis. 
 
f) Non-working Time: All South African public holidays, weekends and the local traditional annual 

builder’s break shall be incorporated in the programme. 
 
No deviation from the approved sequence of construction shall be accepted without prior written 
approval. 
 
The programme shall not be in the form of a bar chart only, but shall show clearly the anticipated 
quantities of work to be performed each month, together with the manner in which the listed plant is to 
be used, as well as the anticipated earnings for the various sections of work. 
  
NOTA BENE: A Contract programme shall be submitted no later than Fourteen (14) days after 
Commencement Date. 
  
The Contractor shall provide the Engineer with a method statement indicating the manner and 
sequence in which he intends to construct the works, for each work area (and SMME contractor), with 
the program.  In the method statement the Contractor must address at minimum the following items: 
a) sequence of the works for the relevant works area; 
 
b) target dates for the tasks identified in sequence of the works for the relevant works area; 
 
c) materials requirements; 
 
d) construction plant to be used; 
 
e) services affecting construction; and 
 
f) any factors that could affect construction progress after commencement. 
 
The method statement must be approved by the Principal Agent before commencement of construction. 
In order to minimize the impact on traffic, pedestrians and business the Contractor shall be required to 
segment the works in such a manner that no portion of the works is more than one day ahead of the 
following position. These segments of the works shall be clearly defined in the Contractor’s method 
statement for each work area. 
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If, during the progress of the work, the quantities of work performed per month fall below those shown 
on the program or if the sequence of operations is altered, or if the program is deviated from in any 
other way, the Contractor shall, within one week after being notified by the Engineer, submit a revised 
program. 
  
If the program is to be revised by reason of the Contractor falling behind his program, he shall produce 
a revised program showing the modifications to the original program necessary to ensure completion 
of the Works or any part thereof within the time for completion.  Any proposal to increase the rate of 
work must be accompanied by positive steps to increase production by providing more labour and plant 
on the Site, or by using the available labour and plant in a more efficient manner. 
 
Failure on the part of the Contractor to submit or to work according to the program or revised program 
shall be sufficient reason for the Employer to take steps as provided for in the Contract. 
  
The approval by the Engineer of any program shall have no contractual significance other than that the 
Engineer would be satisfied if the work is carried out in accordance to such program and that the 
Contractor undertakes to carry out the work in accordance with the program.  It shall not limit the right 
of the Principal Agent to instruct the Contractor to vary the program should circumstances make this 
necessary. 
  
1.5.1.4 Software application for programming 
The construction programme shall be completed in Microsoft ® Project Standard 2013 or compatible 
software and always submitted with an accompanying PDF copy. The construction programme and 
updated versions thereof shall be made electronically available to the Principal Agent. 
 
1.5.1.5 Methods and Procedures 
The methods and procedures for the execution of the works shall be in accordance with the standard 
specifications and the variations and additions thereto. 
 
1.5.1.6 Key Personnel  
The Contractor shall provide the following minimum key staff: 
a) Contracts Manager; 
b) Site Agent, who shall have minimum 10 years of related project works experience, with minimum 

qualification of a BTech in the Built Environment. 
c) General foreman; 
d) Health and Safety Officer/s; and 
e) SMME Supervisor. SMME Contractor assigned Supervisor will be expected to able to assist the 

SMME contractors interpret construction drawings and instructions, logical and compressively 
scheduling the SMME contractors assigned works, track works execution progress, optimising 
labour and plant utilisation, identify areas for progress and works quality improvements, highlight 
aspects of health and safety and environmental compliance requirements, compile and update daily 
works schedule for issue to the Engineer, assist SMME contractors to perform works measurements 
and compile payment certificate, perform a practical completion inspection and track completion of 
identified snag items.   

 
Nota Bene: No key staff shall be removed from the Contract prior to issue of Completion 
Certificate without written request (clearly stating the reason, cost reductions and confirming 
no impact on the successful completion of the Works) by the Contractor and without written 
acceptance by the Engineer. 
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1.5.1.7 Daily Records 
The Contractor shall keep daily site records as required by the Employer or his representative and as 
specified herein.  
 
Daily records shall include, labour, plant, materials, rainfall, environmental issues, health and safety 
issues, daily diary, and the like. Such records shall be the property of the Employer and shall be made 
available to the Employer or his representative within 24 hours from being requested to do so. 
Additionally the Contractor shall submit to the Engineer’s Representative, at the end of each day, a 1-
page report per works area (and thus per SMME and the Contractors own works), clearly indicating the 
works completed for the day based on what was planned to have been completed for the day and the 
planned works for the next day. 
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Typically the report shall be in table format and contain at minimum the following: 

Works Area: Example: 
Ripley Street 

Assigned 
Implementing 
Agent: 

Example: Contractor  Date:  

       

Planned Works  Targeted 
Quantities 

Achieved 
(Quantities) 

Reasons for 
deviations (positive 
or Negative) 

Planned Works for 
Next work day 

Targeted 
Quantities 

Resources  

Example: Clear and 
grub 

Example: 
100m2 

Example: 80m2 Example: CLO and/or 
councillor intervention 
required at 5 properties 

Example: Clear and 
grub 

Example: 20m2 Example:5 
labourers,  hand 
tools and bakkie 

Example: Removing 
of existing concrete 
surfaces 

Example: 
20m2 

Example: 0m2 Example: Concrete 
breaker not delivered 
by supplier 

Example: Removing of 
existing concrete 
surfaces 

Example: 20m2 Example:5 
labourers,  
compressor , 
breaker, hand tools 
and bakkie 

Example: Removing 
of existing concrete 
paving blocks 

Example: 
40m2 

Example: 40m2 Example: Not 
applicable 

Example: Removing of 
existing concrete 
paving blocks 

Example: 0m2 Example: None 

Example: Removing 
of existing concrete 
paving blocks 

Example: 
75m2 

Example: 125m2 Example: Resources 
from clear and grub and 
concrete removal 
teams reassigned 

Example: Removing of 
existing concrete 
paving blocks 

Example: 0m2 Example:None 

 
 
SMME Contractor Name: ________________________________________ SMME Contractor Signature: ___________________ 
 
 
Contractor Assigned Supervisor Name: ______________________________ Contractor Signature: _________________________ 
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1.5.1.8 Monthly Report 
The Contractor shall report on a monthly basis on: 
a) Construction progress achieved, supported with an updated project programme (as per 1.5.1.3), 

reasons for deviation from programme and plans to regain on lost time. 
 
b) Expenditures achieved on SMME contractor, supported by financial SMME account statement. 
 
c) Expanded Public Works Programme statistics. 
 
d) Test results for all works (including SMME contractors) completed during the months, with clear 

indication of areas to be reworked due to non-compliance to project specifications. 
 
e) Plant and equipment, clearly showing effective usage per day for the month, ie typically a usage 

percentage of the reporting period. 
 
f) Materials, including material on site, materials available from suppliers (i.e. the supplier has 

materials in stock for the project or will meet project demands), and quality of materials (compliance 
with issued specification, i.e. block colours and strength). 

 
g) Training achieved, including formal and informal training sessions. 
 
h) Cash flow projections, taking into account already expended values (as per clause 5.6.2.6 of the 

General Conditions of Contract). 
 
NOTA BENE: Failure on the part of the Contractor to submit any of the above reports on the 25th day 
of each month (or the previous work day for the applicable month) until the issue of the Certificate of 
Completion shall give effect to a penalty, which shall not be reversible.   
 
1.5.1.9 Security 
The Contractor shall be responsible to provide security on site(s) as he deems necessary. The 
Employer shall not be held responsible for any loss or damage(s) suffered by the Contractor, his plant, 
equipment, materials, subcontractors or employees as a result of a security incident of any nature. 
 
Proper written agreement(s) shall also be provided detailing the security roles and responsibilities 
between the Contractor and targeted SMME contractors. Where no such agreements is provided within 
14 days of Contract commencement, it shall be understood that the Contractor assumes full liability, 
including SMME Contractor works, equipment and plant, for the provision of security for the Works, 
Labour and Plant, including the Works, Labour and Plant of the targeted SMME contractors, until the 
issue of Certificate of Completion. 
  
1.5.2    Health & Safety  
1.5.2.1 Specification for Occupational Health and Safety in Construction Works Contracts 
 
1. Scope 
 
 This health and safety specification establishes the overarching framework within which a 

contractor is required to satisfy general requirements for occupation health and safety in an 
engineering and construction works contract. 

 
 Note: 
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a) This specification establishes general requirements to enable the employer and the contractor 

to satisfy the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the 
Construction Regulations, 2014. 

b) The Construction Regulations, 2014, require an employer to stop any contractor from 
executing construction work which is not in accordance with the contractor’s health and safety 
plan for the site or which poses a threat to the health and safety of persons. 

 
2. Definitions 
 
 Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
 
 competent person: any person having the knowledge, training and experience specific to the 

work or task being performed 
 
 ergonomics:  the application of scientific information concerning humans to the design of objects, 

systems and the environment for human use in order to optimize human well-being and overall 
system performance 

 
 hazard:  a source of or exposure to danger 
 
 incident:  an event or occurrence occurring at work or arising out of or in connection with the 

activities of persons at work, or in connection with the use of plant or machinery, in which, or in 
consequence of which: 

 
 a)  any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is 

otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer a 
permanent physical defect or likely to be unable for a period of at least 14 days either to work 
or to continue with the activity for which he was employed or is usually employed; 

 
 b)  a major incident occurred; or 
 
 c)  the health or safety of any person was endangered and where- 

i) a dangerous substance was spilled; 
ii) the uncontrolled release of any substance under pressure took place; 
iii) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled 

moving objects; or machinery ran out of control 
 

 health and safety plan:  a documented plan which addresses hazards identified and includes 
safe work procedures to mitigate, reduce or control the hazards identified. 

 
 health and safety specification:  a documented specification of all health and safety 

requirements pertaining to the associated works on a construction site, so as to ensure the health 
and safety of persons 

 
 inspector:  a person designated as such under section 28 of the Act 
 
 major incident:  an occurrence of catastrophic proportions, resulting from the use of plant or 

machinery, or from activities at a workplace 
 
 reasonably practicable:  practicable having regard to: 
 

a. the severity and scope of the hazard or risk concerned; 
b. the state of knowledge reasonably available concerning that hazard or risk and of any 

means of removing or mitigating that hazard or risk; 
c. the availability and suitability of means to remove or mitigate that hazard or risk; and  
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d. the cost of removing or mitigating that hazard or risk in relation to the benefits deriving 
therefrom; 

 
 risk:  the probability that injury or damage will occur 
 
 safe:  free from any hazard 
 
 scaffold:  any temporary elevated platform and supporting structure used for providing access to 

and supporting workmen or materials or both 
 
 specification data:  data, provisions and variations that make this specification applicable to a 

particular contract 
 
 structure 
 
a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, 

bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, 
drainage works, earthworks, dam, wall, mast, tower, tower crane, batching plants, pylon, surface 
and underground tanks, earth retaining structure or any structure designed to preserve or alter any 
natural feature, and any other similar structure; 
 

b) any formwork, false work, scaffold or other structure designed or used to provide support or means 
of access during construction work; or 
 

c) any fixed plant in respect of work which includes the installation, commissioning, decommissioning 
or dismantling and where any such work involves a risk of a person falling two metres or more 

 
 
 substance:  any solid, liquid, vapour, gas or aerosol, or combination thereof 
 
 suitable:  capable of fulfilling or having fulfilled the intended function or fit for its intended purpose  
 
 
3. Interpretation 
 
 3.1 The Act and its associated regulations shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and this specification. 
 3.2 Compliance with the requirements of this specification does not necessarily result in 

compliance with the provisions of the Act.  
 
4. Requirements 
 
 4.1 General requirement 
 
  4.1.1 The contractor shall execute the works in a manner that complies with all the 

requirements of the Act and all its associated regulations, and in so doing, minimize 
the risk of incidents occurring. 

 
  4.1.2 The contractor shall with respect to the site and the engineering and construction 

works that are contemplated: 
 
   a) identify the hazards and evaluate the risks associated with such work constituting 

a hazard to the health and safety of such employees and the steps that need to 
be taken to comply with the Act; and 
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   b) as far as is reasonably practicable, prevent the exposure of such employees to 
the hazards concerned or, where prevention is not reasonably practicable, 
minimize such exposure. 

 
  4.1.3 The contractor shall as far as is reasonably practicable, cause every employee to be 

made conversant with the hazards to his health and safety attached to any work 
which he has to perform, any article or substance which he has to produce, process, 
use, handle, store or transport and any plant or machinery which he is required or 
permitted to use, as well as with the precautionary measures which should be taken 
and observed with the respect to those hazards. 

 
  4.1.4 The contractor shall ensure that all employees under his or her control are: 
 
   a) informed, instructed and trained by a competent person regarding any hazard 

and the related work procedures before any work commences, and thereafter at 
such times as may be determined in the risk assessment; and 

 
   b) issued with proof of health and safety induction training issued by a competent 

person and carry proof of such induction when working on site. 
 
  4.1.5 The contractor shall not allow or permit any employee to enter any site, unless such 

person has undergone health and safety induction training pertaining to the hazards 
prevalent on the site at the time of entry. 

 
 4.1.6 The contractor shall ensure that each visitor to a construction site, save where such 

visitor only visits the site office and is not in direct contact with the construction work 
activities: 

   a) undergoes health and safety instruction pertaining to the hazards prevalent on 
the site; and 

  b) is provided with the necessary personal protective equipment. 

 
  4.1.7 The contractor shall provide suitable on-site signage to alert workers and visitors to 

health and safety requirements. 
 
  4.1.8 The contractor shall not permit any person who is or who appears to be under the 

influence of intoxicating liquor or drugs, to enter or remain at a workplace. 
 
 4.2 Health and safety representatives 
 
  4.2.1 The contractor shall appoint in writing one health and safety representative for every 

50 employees of the contactor working on the site, whenever there are more than 
20 employees on the site; to:  

 
   a) review the effectiveness of health and safety measures; 
 
   b) identify potential hazards and potential major incidents; 
 
   c) in collaboration with his employer, examine the causes of incidents; 
 
   d) investigate complaints by any employee of the contractor relating to that 

employee’s health or safety on the site; 
 
   e)  make representations to the contractor on matters arising from a), b), c) or d) or 

on general matters affecting the health or safety of the employees at the 
workplace; 

 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)  CONTRACT No.:  JDA 17/19.1.1.A.6000555.1 

JDA GCC 
217 

   g)  inspect the site with a view to the health and safety of employees, at regular 
intervals;  

 
   h) participate in consultations with inspectors at the workplace and accompany 

inspectors on inspections of the workplace; and 
 
   i) participate in any internal health or safety audit. 
 
  4.2.2 The contractor shall inform the relevant safety representative: 
 
   a) beforehand of inspections, investigations or formal inquiries of which he has 

been notified by an inspector; and 
 
   b) as soon as reasonably practicable of the occurrence of an incident on the site. 
 
  4.2.3 The contractor shall convene health and safety meetings whenever more than two 

health and safety representatives have been appointed for the site. These meetings 
shall be attended by all health and safety representatives and shall be convened at 
least once every month to: 

 
    a) make recommendations to the employer regarding any matter affecting the 

health or safety of persons on the site; and 
 
   b) discuss any incident on the site in which or in consequence of which any person 

was injured, became ill or died. 
 
  4.2.4 The contractor shall consult with the health and safety committee on the 

development, monitoring and review of the risk assessment. 
 
 4.3 Appointment of construction supervisor and safety officers 
 
  4.3.1 The contractor shall appoint a full-time competent employee designated in writing as 

the construction supervisor for the site, with the duty of supervising the performance 
of the work falling within the scope of the contract and may appoint one or more 
competent employees to assist the appointed construction supervisor. 

 4.3.2 A contractor may having considered the size of the project, the degree of dangers 
likely to be encountered or the accumulation of hazards or risks on the site, appoint 
a full-time or part-time construction safety officer in writing, who has in the 
contractor’s opinion the necessary competencies and resources, to assist the 
contractor in the control of all safety related aspects on the site.  

 
 4.3.3 The contractor shall ensure that the construction supervisor is in possession of the 

most recently updated version of the fall protection plan. 
 
 4.3.4 The contractor shall ensure that the following activities, as relevant, are carried out 

under the supervision of a competent person and that such persons are appointed 
in writing: 

 
 a) all formwork and support work operations; 
 
 b) excavation work; 
 
 c) demolition work; 
 
 d) scaffolding work operations; 
 
 e) suspended platform work operations; 
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 f) operation of batch plants; and  
 
 g) the stacking and storage of articles on the site.   
 
 4.4 Risk assessment 
 
 4.4.1 The contractor performing work falling within the contract shall, before the 

commencement of any such work and during construction work, cause a risk 
assessment to be performed by a competent person appointed in writing. Such an 
assessment shall as a minimum: 

 
 a) identify the risks and hazards to which persons may be exposed to; 
 
 b) analyse and evaluate the identified risks and hazards;  
 
 c) document a plan of safe work procedures to mitigate, reduce or control the risks 

and hazards that have been identified;   
 
 d) provide a monitoring plan; and  
 
 e) provide a review plan.  
 
 Note: A risk assessment is an important step in protecting workers as well as complying 

with the law. It helps you focus on the risks that really matter in a particular workplace 
– the ones with the potential to cause real harm. Workers and others have a right to 
be protected from harm caused by a failure to take reasonable control measures. 
The following four steps are recommended: 

 
 Identify the hazards by looking at what could reasonably be expected to cause harm, 

ask employees or their representatives what they think, obtain advice from trade 
associations or publications on health and safety, check manufacturer’s instructions 
or data sheets for chemicals and equipment as they can be very helpful in spelling 
out the hazards and putting them in their true perspective, review accident and ill-
health records, think about long-term hazards to health (eg high levels of noise or 
exposure to harmful substances) as well as safety hazards etc.  

 
 Identify who may be harmed and how by identifying how groups of people might be 

harmed i.e. what type of injury or ill health might occur. 
 
 Evaluate the risks and decide on precautions by doing everything ‘reasonably 

practicable’ to protect people from harm i.e. by looking at how things are done, what 
controls are in place and how the work is organised and comparing this against good 
practice to see if more can be done to bring practices up to standard. Consider if  the 
hazard can be got rid of all together, and if not  how can the risks be controlled so 
that harm is unlikely, e.g. try a less risky option (e.g. switch to using a less hazardous 
chemical); prevent access to the hazard (e.g. by guarding); organise work to reduce 
exposure to the hazard (e.g. put barriers between pedestrians and traffic); issue 
personal protective equipment (e.g. clothing, footwear, goggles etc); and provide 
welfare facilities (e.g. first aid and washing facilities for removal of contamination).  

 
 Record the findings by writing down the findings of the risk assessment. 
 
 4.4.2 The contractor shall ensure that as far as is reasonably practicable, ergonomic 

related hazards are analysed, evaluated and addressed in the risk assessment. 
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 4.4.3 The contractor shall require a competent person to prepare a fall protection plan in 
compliance with the requirements of the Construction Regulations.  

 4.4.4 Notwithstanding the provisions of the fall protection plan, the contractor shall ensure 
that: 

 a) all unprotected openings in floors, edges, slabs, hatchways and stairways are 
adequately guarded, fenced or barricaded or that similar means are used to 
safeguard any person from falling through such openings;  

 
 b) no person works in an elevated position, unless such work is performed safely 

as if working from a scaffold or ladder; 
 
 c) notices are conspicuously placed at all openings where the possibility exists that 

a person might fall through such openings; 
 
 d) fall prevention and fall arrest equipment is: 

 
 i) suitable and of sufficient strength for the purpose or purposes for which it is 

being used having regard to the work being carried out and the load, 
including any person, it is intended to bear; and 

 ii) securely attached to a structure or plant and the means of attachment thereto 
is suitable and of sufficient strength and stability for the purpose of safely 
supporting the equipment and any person who is liable to fall;  

 fall arrest equipment is only used where it is not reasonably practicable to 
use fall prevention equipment; and 

 e) suitable and sufficient steps are taken to ensure, as far as is reasonably 
practicable, that in the event of a fall by any person, the fall arrest equipment or 
the surrounding environment does not cause injury to the person.   

 
 4.4.5 Where roof work is being performed on a construction site, the contractor shall 

ensure that it is indicated in the fall protection plan that: 
 

a) the roof work has been properly planned; 
 

b) the roof erectors are competent to carry out the work; 
 

c) no employees are permitted to work on roofs during inclement weather 
conditions or if weather conditions are a hazard to the health and safety of the 
employees;  

 
d) prominent warning notices are to be placed where all covers to openings are 

not of sufficient strength to withstand any imposed loads and where fragile 
material exists; 

 
e) the areas mentioned in paragraph (d) are to be barricaded off to prevent 

persons from entering; 
 

f) suitable and sufficient platforms, coverings or other similar means of support 
have been provided to be used in such a way that the weight of any person 
passing across or working on or from fragile material is supported; and 

 
g) there is suitable and sufficient guard-rails or barriers and toe-boards or other 

similar means of protection to prevent, so far as is reasonably practicable, the 
fall of any person, material or equipment. 

 
 4.4.6 The contractor shall ensure that: 
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 a) all reasonably practicable steps are taken to prevent the uncontrolled collapse 
of any new or existing structure or any part thereof, which may become unstable 
or is in a temporary state of weakness or instability due to the carrying out of 
construction work;  

 b) no structure or part of a structure is loaded in a manner which would render it 
unsafe; and  

 
 c) specification data prepared by the designer of the structure is taken into account 

in the risk assessment; 
 
 Note: The specification data provided by the designer should outline known or anticipated 

dangers or hazards relating to the works and make available all information required 
for the safe execution of the work. It should provide as relevant, geotechnical 
information (or make reference to reports provided in the site information), the 
loading the structure is designed to withstand, the methods and sequence of 
construction. 

 
 4.5 Health and safety plans 
 
 4.5.1 The contractor shall prior to commencing the works to which this specification 

applies, submit to the employer for approval a suitable and sufficiently documented 
health and safety plan, based on this specification and the risk assessment that is 
conducted. 

 
 The health and safety plan shall as a minimum provide: 
 a) the information contained in Table 1 in respect of each of the hazards associated 

with work falling within the scope of the contract (see Figure 1); and  

What are the 
hazards? 

Who might 
be harmed 
and how? 

What are the 
safe work 

procedures 
for the site? 

What further action 
is necessary 

(monitoring and 
review)? 

Action by 
whom 

Action 
by when 

   
   

 Table 1: Example of the format of a health and safety plan  
 
 b) an outline of the manner in which the contractor intends complying with the 

requirements of this specification. 
 4.5.2 The contractor shall discuss the submitted health and safety plan with the employer’s 

representative, modify such plan in the light of the discussions and resubmit the 
modified plan for approval.   

 4.5.3 The contractor shall apply the approved health and safety plan from the date of 
commencement of and for the duration of the works to which this specification 
applies. 

 4.5.4 The contractor shall conduct periodic audits for compliance with the approved health 
and safety plan at intervals agreed upon with the employer, but at least once every 
month. 

 4.5.5 The contractor shall update the health and safety plan whenever changes to the 
works are brought about.  

 
 4.6 Subcontractors 
 
 4.6.1 The contractor may only subcontract work in terms of a written subcontract and shall 

only appoint a subcontractor should he be reasonably satisfied that such a 
subcontractor has the necessary competencies and resources to perform the work 
falling within the scope of the contract safely. Such a subcontract shall require that 
the subcontractor shall: 
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  a) shall co-operate with the contractor as far as is necessary to enable both the 

contractor and sub-contractor to comply with the provisions of the Act; and  
 
 b) as far as is reasonably practicable, promptly provide the contractor with any 

information which might affect the health and safety of any person at work 
carrying out work or any person who might be affected by the work of such a 
person at work or which might justify a review of the health and safety plan.  

 
 4.6.2 The contractor shall provide any sub-contractor who is submitting a tender or 

appointed to perform a sub-contract falling within the scope of the contract, with the 
relevant sections of this specification and associated specification data which might 
be pertinent to the sub-contract. 

 
 4.6.3 The contractor shall take reasonable steps as are necessary to ensure: 
 
 a) co-operation between all sub-contractors to enable each of those sub-

contractors to comply with the requirements of the Act and associated 
regulations; and 

 
 b) that each sub-contractor’s health and safety plan is implemented. 
 
 4.6.4 The contractor shall conduct periodic audits for compliance with the approved health 

and safety plan of each and every sub-contractor working on the site at intervals 
agreed upon with such contractors, but at least once per month. 

 
 4.6.5 The contractor shall stop any contractor from executing construction work which is 

not in accordance with the contractor’s or subcontractor’s health and safety plan for 
the site or which poses a threat to the health and safety of persons. 

 
 4.6.6 The contractor shall ensure that where changes to the works occur, sufficient health 

and safety information and appropriate resources are made available to the 
subcontractor to execute the work safely. 

 
 4.6.7   The contractor shall ensure that: 
 
 a) every subcontractor is registered and in good standing with the compensation 

fund or with a licensed compensation insurer prior to work commencing on site;  
 b) potential subcontractors submitting tenders have made provision for the cost of 

health and safety measures during the construction process; and 
 
 c) every subcontractor has in place a documented health and safety plan prior to 

commencing any work on site which falls within the scope of the contract. 
 

 4.6.8 The contractor shall receive, discuss and approve health and safety plans submitted 
by subcontractors. 

 

 4.6.9 The contractor shall ensure that all subcontractors are informed regarding any 
hazard as stipulated in the risk assessment before any work commences, and 
thereafter at such times as may be determined in the risk assessment. 

 
 4.6.10 The contractor shall reasonably satisfy himself that all employees of subcontractors 

are informed, instructed and trained by a competent person regarding any hazard 
and the related work procedures before any work commences, and thereafter at 
such times as may be determined in the risk assessment.  
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 The contractor shall satisfy himself and ensure that all subcontractor employees 
deployed in the site are: 

 
 a) informed, instructed and trained by a competent person regarding any hazard 

and the related work procedures before any work commences, and thereafter at 
such times as may be determined in the risk assessment; and 

 
 b) issued with proof of health and safety induction training issued by a competent 

person and carry proof such induction when working on site.   
 
 4.7 Reporting of incidents 
 
 The contractor shall notify the employer’s representative of any incident as soon as possible 

after it has occurred and report such incidence to an inspector. 
 
 4.8 Administration 
 
 4.8.1 Notification of intention to commence construction work 
 
 The contractor shall notify the Provincial Director of Labour in writing using a form 

similar to that contained in Annexure A of the Construction Regulations issued in 
terms of the Act before construction work commences and retain a copy of such 
notification in the health and safety file where such work: 

 
 involves the demolition of a structure exceeding a height of 3m;  
 
 involves the use of explosives to perform construction work;  
 
 involves the dismantling of fixed plant at a height greater than 3m; 
 
 exceeds 30 days or will involve more than 300-person days of construction work; 

and includes: 
  i) excavation work deeper than 1m; or 
 ii) working at a height greater than 3 m above ground or a landing. 
 
 4.8.2 Health and safety file 
 
  4.8.2.1 The contractor shall maintain on site a health and safety file on site which 

contains copies of the following, as relevant: 
 
 a) the notification made to the Provincial Director of Labour in terms of 

4.4.1; 
 
 b) the letters of appointment of health and safety representatives; 
 
 c) the minutes of all health and safety meetings; 
 
 d) a comprehensive and updated list of all the subcontractors (nominated, 

selected or domestic) employed on site by the contractor, indicating the 
type of work being performed by such sub-contractors; 

 
 e) a copy of each and every subcontract agreement;  
 
 f) the contractor’s health and safety plan; 
 
 g) the health and safety plans of all the contractor’s subcontractors who 

are required to provide such plans; 
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 h) the recommendations made to the contractor by the health and safety 

committee referred to in 4.2.3  
 
 i) any report made to an inspector by the health and safety committee 

referred to in 4.2.3; and 
 
 j) the findings of all audit reports made regarding the implementation of 

the contractor’s or a subcontractor’s health and safety plan;  
 
 k) proof that the contractor and every subcontractor is registered and in 

good standing with the compensation fund or with a licensed 
compensation insurer;   

 
 l) the inputs of the safety officer, if any, into the health and safety plan; 
 
 m) a copy of risk assessments made by competent persons; 
 
 n) details of induction training conducted whenever it is conducted; 
 
 o) proof of all subcontractor’s induction training whenever it is conducted;  
 
 p) letters of appointments for competent persons to supervise prescribed 

activities; 
 
 q) proof of the following where suspended platforms are used: 
 
  i) a certificate of system design issued by a professional engineer 

professional certificated engineer or a professional engineering 
technologist; 

 
 ii) proof of competency of erectors; 
 
 iii) proof of compliance of operational design calculations with 

requirements of the system design certificate; 
 iv) proof of performance test results; 
 
 v) sketches indicating the completed system with the operational 

loading capacity of the platform;  
 
 vi) procedures for and records of inspections having been carried out; 
 
 vii) procedures for and records of maintenance work having been 

carried out; 
 viii) proof that the prescribed documentation has been forwarded to the 

provincial director; 
 
 r) records of the register of inspections made by a competent person 

immediately before and during the placement of concrete or any other 
load on formwork; and 

 
 s) the names of the first aiders on site and copies of the first aid certificates 

of competency.  
 
 4.8.2.2 The health and safety file shall be made available for inspection by any 

inspector, subcontractor, employer’s representative, employer’s agent, 
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health and safety representative or employee of the contractor upon the 
request of such persons. 

 
 4.8.2.3 The contractor shall hand over the health and safety file to the employer 

upon completion of the contract together with a record of all drawings, 
designs, materials used and other similar information concerning the 
completed structure. 

 

 4.9 First aid, emergency equipment and procedures 

 
   The contractor shall where more than five employees are employed at a workplace, 

provide a first aid box or boxes at or near the workplace which shall be available and 
accessible for the treatment of injured persons at that workplace. Such first aid boxes 
shall contain suitable first aid equipment.  

 
 The contractor shall ensure that where there are more than 10 employees employed 

on the site that for every group of up to 50 employees at that workplace, at least one 
person is readily available during normal working hours, who is in possession of a 
valid certificate of competency in first aid. 
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PART C4: SITE INFORMATION 
 
1.1 Architectural and Engineering Drawings (Refer to Attached CD) 
1.2 Project Specific Health and Safety Specification (Refer to Attached CD) 
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