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JOHANNESBURG DEVELOPMENT AGENCY (JDA) 
 
APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF DEMARCATION, 

SIGNAGE AND WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 
  

CONTRACT No.: WFS/001 
 

ISSUED BY: 
 
JOHANNESBURG DEVELOPMENT AGENCY 
The Bus Factory 
3 Helen Joseph Street (Formerly President Street) 
NEWTOWN 
2000 
 
Contact Name: Duncan Twala 
E-Mail address: dtwala@jda.org.za 
Telephone: 011 688 7800 
 

 
 

PREPARED BY: 
 
BMK GROUP 
Office F10, 33 Riley Road 
Pinewood Office Park 
Woodmead, Sandton 
2191 
 
Contact Name: Teniel Ramjogi 
E-Mail address: admin@bmkgroup.co.za 
Telephone: 011 234 0321 
 

 

 
 
NAME OF TENDERER: ......................................................................................................................... 
 
CIDB REGISTRATION NUMBER: ......................................................................................................... 
 
CSD SUPPLIER NUMBER: ……….………………………………………………………………………….. 
 
COMPANY REGISTRATION NUMBER: ……………………………………………………………………. 
 

TAX VERIFICATION PIN: ……….…………………………………………………………………………….. 
 
 

NB: FOR A TOTAL PRICE INCLUSIVE OF VALUE ADDED TAX, PLEASE REFER TO PART C1 (FORM 
OF OFFER AND ACCEPTANCE). PAGE 67. 

 
 
This tender closes at 12h00 on the 19 September 2022 at the offices of the Johannesburg 
Development Agency “The Bus Factory”, 3 Helen Joseph Street (Formerly President Street), 
Newtown, Johannesburg. 

NO LATE SUBMISSIONS WILL BE CONSIDERED 
The Johannesburg Development Agency reserves the right to cancel/ not award this tender. 
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PROCUREMENT DOCUMENT FOR CONSTRUCTION WORKS 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT (GCC) FOR 
CONSTRUCTION WORKS 

Third Edition (2015) 
 
APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 
DEMARCATION, SIGNAGE AND WAYFINDING SIGNS ALONG PHASE 1C BRT 
ROUTE 

 
 
 
 

PLEASE NOTE:  TENDERS MUST BE SUBMITTED ON THE TENDER 
DOCUMENTATION ISSUED. TENDER DOCUMENTATION MUST NOT 
BE REPRODUCED OR REARRANGED. ANY ADDITIONAL 
INFORMATION MUST BE SUBMITTED AS A SEPARATE 
ATTACHMENT TO THE TENDER DOCUMENT. 
 
ALL PAGES OF THE SUBMISSION INCLUDING ATTACHMENTS 
MUST BE INITIALED AND NUMBERED. 
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TO ALL OUR STAKEHOLDERS 
 
 
RE: The channels of reporting fraudulent and Corrupt Activities 
 
The City of Johannesburg has a zero-tolerance approach to Fraud, Theft, Corruption, 

Maladministration, and Collusion by suppliers with employees. To reinforce this commitment, 

more channels have been added to report any Fraudulent and Corrupt activities. 

 
 
Instances of corporate fraud and misconduct remain a constant threat to service delivery. The 
City of Johannesburg took a resolution to adopt strategic interventions aimed at combating fraud 
and corruption. The City took a decision to centralize the reporting of fraudulent and corrupt 
activities through the establishment of an independent fraud hotline which is managed by 
independent service providers. 
 
All people doing business with the Johannesburg Development Agency are encouraged to report 

any corrupt or illegal practice. 
 
Employees are encouraged to report fraud, waste or other concerns suggestive of dishonest or 

illegal activities. 
 
 
Anyone can report fraudulent and corrupt activities through one of the following 

channels: 
 
 

Toll free number……………………………. 0800 002 587 

Toll free Fax ………………………………… 0800 007 788 

SMS (charged @ R1.50).…………............ 32840 

Email Address:……………………………… anticorruption@tip-offs.com 

Web site:…………………………………….. www.tip-off.com 

Free post:……………………………………. Free post, KNZ 138, Umhlanga, 4320 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
LET’S JOIN HANDS TO TAKE UP THE FIGHT AGAINST FRAUD AND CORRUPTION IN 
OUR SOCIETY. 
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SUPPLIERS DATABASE REGISTRATION 
 
National Treasury launched the National Central Supplier Database (NCSD) with effect from 1 
September 2015. 
 

This will enable prospective suppliers to register their companies on the following website 
www.csd.gov.za 
 

Transitional Period (1 September 2015 to 30 June 2016) 
 

1. During the transitional period suppliers are requested to register on the website where 
all their essential information such as Tax Clearance Certificates, VAT, Company 
Registration Numbers and CIPC business status will be verified. 

 
2. When conducting business with the JDA, you will be requested to provide us with the 

following: 
 Supplier Number and; 
 Supplier Registration Security Code so we can print your real time information; 
 Banking details with bank Stamp and; 
 Certified BBBEE Certificate. 

 

Once a supplier has registered on NCSD, it will no longer be a requirement to provide the JDA 
with an Original Tax Clearance Certificate or any other registration documents. 
 

After Transitional Period 1 July 2016 
 

Effective 1 July 2016, the JDA will only award business to suppliers who are registered on 
NCSD and suppliers will no longer be required to provide information as stipulated above. 
 

For more information on registration, please: 
 

Ms. Kgadi Mphela on 011 688 7813 / Ms. Lerato Ntuli on 011 688 7851  
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Notes to Tenderers: 
  
1. The Tender Document is issued in electronic format and contains the following files: 
 

 The full Tender Document in PDF format 
 The Electronic BOQ in Excel format 
 Appendices 

 

The above will form part of the Contract document. 
 

2. SUBMISSION OF TENDER – The following needs to be submitted in a neatly bound 
file (each and every page of the submission, including attachments, must be initialed 
and numbered by tenderer) and in the following order: 

 
 Cover page (paper copy printed on white paper) 
 All returnable schedules (paper copy printed on yellow paper) 
 Priced Bill of Quantities in Bill format (paper copy printed on yellow paper) 
 The Form of Offer (paper copy printed on yellow paper) 
 Completed priced Bill of Quantities in excel format (on CD) 

 

 
The tenderer is to submit the original plus one (1) copy of the entire tender submission 
as detailed, plus electronic copy of priced BOQ in excel format. The hard copy written 
BOQ will however take precedence over electronic copy. 
 
 
PLEASE NOTE: TENDERS MUST BE SUBMITTED ON THE TENDER DOCUMENTATION 
ISSUED. TENDER DOCUMENTATION MUST NOT BE REPRODUCED OR REARRANGED. 
ANY ADDITIONAL INFORMATION MUST BE SUBMITTED AS A SEPARATE 
ATTACHMENT TO THE TENDER DOCUMENT. 
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JOHANNESBURG DEVELOPMENT AGENCY 
 
 

CONTRACT NO: WFS/001 APPOINTMENT OF A CONTRACTOR FOR THE 
CONSTRUCTION OF DEMARCATION, SIGNAGE AND WAYFINDING SIGNS 

ALONG PHASE 1C BRT ROUTE 
 

Contents 
 

THE TENDER   

Part T1: Tendering Procedures 
 

T1.1 Tender Notice and Invitation to Tender  (White) 

T1.2 Tender Data  (Pink) 

Part T2: Returnable Documents 
 

T2.1 List of Returnable Schedules and Documents  (Yellow) 

T2.2 Returnable Schedules and Documents  (Yellow) 

THE CONTRACT 
 

Part C1: Agreement and Contract Data 
 

C1.1 Form of Offer and Acceptance  (Yellow) 

C1.2 Contract Data  (Yellow) 
C1.3 Form of Guarantee (White) (White) 
C1.4 Occupational Health and Safety Agreement  (White) 
C1.5 Agreement in terms of Section 37 (2) of the Occupational Health   
 and Safety Act No 85 of 1993  (White) 

Part C2: Pricing Data 
 

C2.1 Pricing Instructions  (Yellow) 

C2.2 Bills of Quantities  (Yellow) 

Part C3: Scope of Work 
 

C3.1 Scope of Work  (Blue) 
C3.2 Project Specification  (Blue) 

Part C4: Site Information 
 

C4 Site Information  (Green) 

Part C5: Tender Drawing 
 

C5 Drawings (White) 
 
 
Note: Document must be printed and submitted in the colours as stated above 
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TENDER DOCUMENT CHECKLIST 
Tenderers must complete this document checklist to ensure that all information is completed 
in the Tender Document. 
 
ITEMS  CHECKED 
 

 
Contractor 

Project 
Manager 

 
1. Correct Tender offer carried forward to the Form of Offer and Acceptance 

in Part C1.1 
   

     
2. Tenderer’s signature on the offer    

     
3. Bill of Quantities    
     
 i Printed, Completed in BLACK INK only, and signed    
     
 ii Corrections crossed out and initialled    

    
iiii          Initialled on each page    

    
4. Returnable Schedules    
     
 i Authority to sign tender (Form A1)    
     
 ii Declaration of Interest (Form A2)    
     
 iii Record of Addenda to Tender Documents (Form A3)    
     
 iv Banking Details (Form A4)    

     
 v Proposed Amendments and Qualifications (if any) (Form A5)    

     
 vi Certificate of Authority for Joint Venture (if applicable) (Form A6)    

     
 vii MBD 9: Certificate of Independent Bid determination (Form A7)    
     
 viii Particulars of any contracts awarded by an organ of state during 

the last 5 years (Form A8) 
   

      
 ix Fulfilment of the Construction Regulations (Form A9)    
      
 x Questionnaire on tenderer’s procedures with respect to OHSA 

and Construction Regulations (Form A10) 
   

      
 xi Business Declaration (Form A11)    
     
 xii MBD 5: Declaration for Procurement above R10 Million (Vat 

included) (Form A12) 
   

     
 xiii MBD 8: Declaration of bidder’s past supply chain management 

plan Practices. (Form A13) 
   

     
 xiv A valid Tax Compliance Pin Letter (Form A14)    
     
 xv Declaration on state of Municipal Accounts and copy of current 

Municipal Account in the name of the Tenderer or alternatively in 
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the names of the Directors/Partners of the tendering entity (Form 
A15) 

     
 xvi Letter of Intent from a Financial Institution to provide a 

Construction Guarantee in accordance with the GCC form (Refer 
C1.3) (Form A16) 

   

     
 xvii Proof of CIDB Grading (Form B1)    
     
 xviii A valid original certified copy of the B-BBEE status level 

verification certificate, substantiating the B-BBEE rating 
Certificate of Authority for Joint Venture (if applicable) (Form B2) 

   

     
 xx Schedule of Recently Completed Contracts of a similar nature 

(Form B3) 
   

     
 xxi Schedule of Current Contracts (Form B4)    
     
 xxii Schedule of Construction Plant and Equipment (Form B5)    
      
 xxiii Schedule of Proposed Subcontractors (Form B6)    
      
 xxiv Schedule of Proposed Key Personnel (Form B7)    
     
 xxv Estimated Monthly Expenditure (Form B8)    
     
 xxvi Methodology Statement (Form B9)    
     
 xxvii Preliminary Construction Programme (Form B10)    

     
 xxviii Labour and Plant Histograms (Form B11)    
      
 xxix Audited Financial Statements for past 3 years (Form B12)    
      
 xxx Bank Rating (Form B13)    

    
 xxxi Bills of Quantities (Form B14)    
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PART T1: TENDERING PROCEDURE 
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T1.1: Tender Notice and Invitation to Tender 
 
CONTRACT No: WFS/001 for the 
 

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 
DEMARCATION, SIGNAGE AND WAYFINDING SIGNS ALONG PHASE 1C 
BRT ROUTE 
 
The Johannesburg Development Agency invites tenders for Appointment of a Contractor for the 
Construction of Demarcation, Signage and Wayfinding Signs Along Phase 1c Brt Route. 
 
This entails the familiarisation and taking up of designs, manufacturing, and construction of road 
wayfinding signs. 
 
It is estimated that the Tenderers should have a CIDB contractor grading designation of 6SK or 
Higher. Joint ventures are eligible to submit tenders if they satisfy criteria stated in the Tender 
Data. 
 
Documents can be downloaded from the following websites: 
www.jda.org.za 
www.etenders.gov.za 
 
SCM Queries relating to procurement matters may be addressed to Lerato Ntuli at  
tel.: (011) 688 7800; or e-mail: lntuli@jda.org.za. 
 
Technical queries or queries relating to the project may be addressed to Duncan Twala 
at tel.: +27 (11) 688-7887, fax: +27 (0)86 546 1141, or email: dtwala@jda.org.za. 
 
A site clarification meeting will not take place. Tenderers are encouraged to carry out their 
individual site inspections. Tenderers will be deemed to have properly inspected the existing 
site, and to have included in their Tender for all necessary costs associated with the works.  
 
Written queries are to be submitted to lntuli@jda.org.za. 
The last day for receipt of queries is 02 September 2022 at 17:00. 
 
The closing time for receipt of tenders is 12h00 on 19 September 2022. 
Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted. 
 
Tenders must only be submitted on the tender documentation that is issued. The retyping 
of the tender document is not permitted. Requirements for sealing, addressing, delivery, 
opening and assessment of tenders are stated in the Tender Data. 
 
The physical address for the delivery of tender documents is Johannesburg Development 
Agency, Ground Floor Reception Area, The Bus Factory, 3 Helen Joseph Street (formerly 
President Street), Newtown 2000 
 
The JDA’s selection of qualifying tenders will be at the JDA’s sole discretion and will be final. 
The JDA does not bind itself to accept any particular tender. Correspondence will be entered 
into with the successful tenderer. 
 
“WE ENCOURAGE ALL PEOPLE DOING BUSINESS WITH US TO REPORT ANY CORRUPT 
OR ILLEGAL PRACTICE, USING THE ANTI-FRAUD HOTLINE NUMBER: 0800 002 587”
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T1.2 Tender Data 

 

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of 
the CIDB Standard for Uniformity in Construction Procurement, (July 2015) as published in 
Government Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. (See 
www.cidb.org.za). 

 
The Standard Conditions of Tender make several references to the Tender Data for details that 
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of 
any ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of 
Tender to which it applies.  
 

Clause 
Number 

Clause 
Heading 

Data / Wording 

F.1.1 The 
Employer  

Johannesburg Development Agency 
P. O. BOX 61877 
MARSHALLTOWN, 2107 

F.1.2 The Tender PART T1: TENDERING PROCEDURES 
 T1.1 Tender Notice and Invitation to Tender 
 T1.2 Tender Data 
 
PART T2: RETURNABLE DOCUMENTS 
 T2.1 List of Returnable Documents 
 T2.2 Returnable Schedules  

 The 
Contract 

PART C1: AGREEMENTS AND CONTRACT DATA 
 C1.1 Form of Offer and Acceptance 
 C1.2 Contract Data  
 C1.3 Construction Guarantee 
 C1.4 Occupational Health and Safety Agreement 

  PART C2: PRICING DATA 
 C2.1 Pricing Instructions 
 C2.2 Bill of Quantities 

  PART C3: SCOPE OF WORK 
  PART C4: SITE INFORMATION 

PART  C5:      TENDER DRAWINGS 
F.1.4 Employer’s 

Agent  
Name: BMK Group 
Address: Office F10 

33 Rile Road, Pinewood Office Park, Woodmead, 
Sandton, 2191 

Tel: 011 234 0321 
Email: admin@bmkgroup.co.za 

 

F.2.1 
 
 
 
 
 
 
 
 
 
 
 
 
 

Eligibility Only those tenderers who are registered with the CIDB or are capable 
of being so prior to the evaluation of submissions, in a contractor 
grading designation equal to or higher than a Contractor grading 
designation determined in accordance with the sum tendered, are 
eligible to have their tenders evaluated.   
 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; and 

the CIDB registration is active  
2. The lead partner has a contractor grading designation in the SK 

class of construction work; and 
3. the combined contractor grading designation calculated in 

accordance with the Construction Industry Development 
Regulations is equal to or higher than a contractor grading 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

 
 
 

designation determined in accordance with the sum tendered for a 
6SK or higher class of construction work and determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations. 

F.2.1 Eligibility Only those tenderers who have in their employ management and 
supervisory staff satisfying the requirements of the scope of work for 
labour intensive competencies for supervisory and management staff 
are eligible to submit tenders. 

F.2.7 Clarificatio
n Meeting 

A site clarification meeting will not take place. Tenderers are 
encouraged to carry out their individual site inspections. Tenderers 
will be deemed to have properly inspected the existing site, and to 
have included in their Tender for all necessary costs associated with 
the works. 

F.2.12 Alternative 
tender 
offers 

No alternative tender offers will be considered  

F.2.13.2 Returnable 
Documents 

All returnable documents to the employer as defined in F.1.2 of the 
Tender Data shall be returned in legible writing in non-erasable ink. 

F.2.13.3 Number of 
copies of 
tender 
offers to be 
submitted 
to the 
Employer  

 
Parts of each tender offer communicated on paper shall be 
submitted as an original, plus one (1) copy.  
 
 

F.2.13.5 
F.2.15.1 

Sealing and 
Delivery of 
tender 
offers 
 

The Employer’s details and address for delivery of tender offers and 
identification details that are to be shown on each tender offer 
package are: 
 
Location of tender box: Reception Desk of the Johannesburg 

Development Agency  
 
Physical address: The Bus Factory 
 3 Helen Joseph (Formerly President) 
Street 
 NEWTOWN 
 JOHANNESBURG 
 
Identification details: CONTRACT NO. WFS/001 APPOINTMENT 
OF A CONTRACTOR FOR THE CONSTRUCTION OF 
DEMARCATION, SIGNAGE AND WAYFINDING SIGNS ALONG 
PHASE 1C BRT ROUTE 
 
CLOSING DATE & TIME: 19 September 2022, 12:00PM 

F.2.13.9 Telephonic Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will 
not be accepted. 
 

F.2.15 Closing 
time of 
tender 
offers 

The closing time for submission of tender offers is as stated in the 
Tender Notice and Invitation to Tender.  

F.2.16.1 Tender 
offer 
validity 

The tender offer validity period is One Hundred and Twenty (120) 
days.  
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Clause 
Number 

Clause 
Heading 

Data / Wording 

F.2.18  The tenderer shall, when requested by the Employer to do so, submit 
the names of all management and supervisory staff that will be 
employed to supervise the labour-intensive portion of the works 
together with satisfactory evidence that such staff members satisfy 
the eligibility requirements. 

F.2.20 Letter of 
Intent 

The tenderer is required to submit with his tender a letter of intent 
from an approved financial institution undertaking to provide the 
Construction Guarantee in the format included in Part C1.3 of this 
procurement document. 

F.2.23 Certificates The tenderer is required to submit with his tender: 
 
1) A valid Tax Compliance Pin Letter. No tender will be awarded to 

a bidder whose tax matters are not in order with the South African 
Revenue Service (SARS) at the time of award. 

 
2) An original and valid certified BBBEE status levels verification 

certificate or a certified copy thereof, substantiating the bidding 
entities BBBEE rating. Only certificates issued by verification 
agencies accredited by the South African Accreditation System 
(SANAS), or by registered auditors approved by the Independent 
Regulatory Board of Auditors (IRBA) will be accepted. THE 
COPY MUST BEAR A CERTIFICATION. FAILURE TO SUBMIT 
AS REQUIRED WILL RESULT IN THE BIDDER SCORING 
ZERO (0) POINTS FOR BBBEE. 

 
3) An EME must submit a sworn affidavit confirming the following:  

 Annual Turnover Revenue of R10 million or less; and  
 Level of Black ownership 
 Any misrepresentation in terms of the above constitutes a 

criminal offence as set out in the B- BBEE Act as amended. 
 

4) Documents and Schedules listed in Part T2. 
F.3.4 Opening of 

tender 
submission
s 

Tender will be opened immediately after the closing time for tenders 
at 12:00 on 19 September 2022. 

F.3.11.3 
 
 
 
 
 
 
 
 

 

Evaluation 
of Tender 
Offers 

The procedure for the evaluation of responsive tenders is Method 2 
(Price and Preferences)  
 
The table below indicates the technical evaluation criteria: 
 

Variables Criteria Description of criteria Points 

(A) Company 
experience and 
track record on 
projects with 
signage and 
road marking 
and similar 
related works. 
E.g. Road 
Projects 
ACCOMPANIED 
BY REFERENCE 
LETTERS 

Five (5) or more 
projects 

completed 

Points will only be 
allocated for similar 

projects completed in the 
past five years 

ACCOMPANIED BY 
REFERENCE LETTERS 

30 

Three to four 
projects 

completed 
20 

One to two 
projects 

completed 

10 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

 
 
 
  

Variables Criteria 
Description of 

criteria 
Points 

(B) Experience 
of proposed key 
personnel                          
(copies of 
qualification are 
required for 
contracts 
manager, site 
agent , site 
engineer and 
OHS officer ) 

Contracts Manager with 
minimum 10 years of 
experience as a 
Contracts Manager in 
road works projects and 
registered as a 
professional 
construction manager 
(Pr CM/CPM) with the 
SACPCMP  

Points will only be 
allocated for 
experience on road 
works projects of 
the proposed key 
personnel.   25 

Site Agent with 
minimum 10 years of 
experience as a Site 
Agent on road works 
projects with minimum 
qualification of a 
B.Tech in the Built 
Environment  

15 

OHS officer: 5 years’ 
experience as 
construction health and 
safety officer and has 
experience in road 
works projects. 
Registered with 
SACPCMP as 
Construction Health 
and Safety Agent or 
equivalent 

10 

General Foreman with 
a minimum of 10 years 
of experience as a 
General Foreman in 
road works projects. 

10 

SMME Supervisor with 
minimum 10 years of 
experience in 
construction 
supervisory roles in 
road works projects 

10 

 
Total Points scored (Min 70% (70) Max 100% (100) 
 
The Preference Point System assigns a score to each tenderer based 
on the tender price and on the tenderer’s B-BBEE status. These 
scores are combined to determine an overall score for the tender. 
The tenderer with the highest score will be considered for 
acceptance. 
 
The Preference Point System will be applied as follows. 
 
For tenders up to R50 million 

 80 points are assigned to price 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

 Up to 20 points are assigned to B-BBEE status 
 
 
FORMULA FOR SCORING TENDER PRICE 
 
The following formula will be used to calculate the points for price. 
Ps = X [1 – (Pt – Pmin)] 
                          Pmin 
Where 
Ps = Points scored for comparative price of tender under 
consideration 
Pt = Comparative price of tender under consideration 
Pmin = Comparative price of lowest acceptable tender 
X = Points assigned to price 
 
 
POINTS AWARDED FOR B-BBEE STATUS LEVEL 
 
The points allocated to a tenderer will be in accordance with the 
Preferential Procurement Regulations, 2017 published in 
Government Gazette No. 40553 dated 20 January 2017.  
 
The following table is applicable. 
 

B-BBEE Status Level 
Of Contributor 

Number of Points 
Tenders up to  
R50 million 

1 20 
2 18 
3 14 
4 12 
5 8 
6 6 
7 4 
8 2 

Non-Compliant 
contributor 

0 

 
Notes : 
1. “B-BBEE status level of contributor” means the B-BBEE status 

received by a measured entity based on its overall performance 
using the relevant scorecard contained in the Codes of Good 
Practice on Black Economic Empowerment, issued in terms of 
section 9(1) of the Broad-Based Black Economic Empowerment 
Act (Act No.53 of 2003). 

2. Tenderers must submit their original and valid B-BBEE status 
level verification certificate or a certified copy thereof, 
substantiating their B-BBEE rating. Certificates issued by either 
verification agencies accredited by the South African 
Accreditation System (SANAS) or by registered auditors 
approved by the Independent Regulatory Board for Auditors 
(IRBA) are acceptable. FAILURE TO SUBMIT AS REQUIRED 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

WILL RESULT IN THE BIDDER SCORING ZERO (0) POINTS 
FOR BBBEE 

 
3. An EME must submit a sworn affidavit confirming the following:  

 Annual Turnover Revenue of R10 million or less; and  
 Level of Black ownership 
 Any misrepresentation in terms of the above 
 constitutes a criminal offence as set out in the B-
 BBEE Act as amended. 
 

4. The submission of such certificates must comply with the 
requirements of instructions and guidelines issued by the National 
Treasury and be in accordance with notices published by the 
Department of Trade and Industry in the Government Gazette. 

5. A trust, consortium or joint venture will qualify for points for their 
B-BBEE status level as a legal entity, provided that the entity 
submits their B-BBEE status level certificate. 

6. A trust, consortium or joint venture will qualify for points for their 
B-BBEE status level as an unincorporated entity, provided that 
the entity submits their consolidated B-BBEE scorecard as if they 
were a group structure and that such a consolidated B-BBEE 
scorecard is prepared for every separate tender.  

7. A person will not be awarded points for B-BBEE status level if it 
is indicated in the tender documents that such a tenderer intends 
sub-contracting more than 25% of the value of the contract to any 
other enterprise that does not qualify for at least the points that 
such a tenderer qualifies for. 

8. A person awarded a contract will not be permitted to sub-contract 
more than 25% of the value of the contract to any other enterprise 
that does not have an equal or higher B-BBEE status level than 
the person concerned. 

TOTAL PREFERENCE POINTS 
 
The total preference points for a tender are calculated with the 
formula 
 
PP = Ps + Pbee where 
PP is the total number of preference points scored by the tenderer 
Ps is the points scored for the comparative price of the tenderer, and 
Pbee is the number of points awarded to the tenderer based on his 
certified B-BBEE status level 
 
RISK TOLERANCE FRAMEWORK 
 
The JDA has adopted a Risk Tolerance Framework (RTF) which 
enjoins the JDA to consider its risk exposure to contractors/Service 
Providers in terms of the number of contracts awarded to a single 
Contractor/service provider or the total value of contracts awarded to 
a single contractor/service provider in a particular year. 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

In terms of the Risk Tolerance Framework, JDA determines the risk 
exposure as excessive in instances where the value of the contracts 
are: 
 

1) The greater of R80 million or four contracts/ projects in the 
current financial year or 

2) The greater of R 120 million or six contracts/projects over two 
financial years (current year and previous financial year). 

 
A risk analysis shall be undertaken on the bidder with the highest 
number of points obtained, to determine whether the tenderer does 
not exceed the JDA’s risk framework criteria as stated above, in other 
words whether it falls within the ambit of the Risk Tolerance 
Framework as acceptable. 
 
JDA reserves the right to award a contract to a bidder who has 
exceeded the threshold as stated above. 
 
Shortlisted bidders may be requested to attend interviews should 
there be any need for clarity. 
 
Unsuccessful bidders will have the opportunity to query the award or 
decision within 07 days from the day of notification. 
 
Bidders are to note that JDA does not bind itself to accept the lowest 
priced bid. 
 

F.3.13.1 Tender 
offers 

Tender offers will only be accepted if: 
a) the tenderer submits a copy of valid Tax Clearance Certificate or 

Tax pin.  Any bidder whose tax matters are not in order with 
SARS will be disqualified.; 

b) the tenderer submits a letter of intent from an approved financial 
institution undertaking to provide the Construction Guarantee in 
the format included in Part C1.3 of this procurement document; 

c) the tenderer is registered with the Construction Industry 
Development Board in an appropriate Contractor grading 
designation; 

d) the tenderer or any of its directors/shareholders is not listed on 
the Register of Tender Defaulters in terms of the Prevention and 
Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector; 

e) the tenderer has not: 
 i) abused the Employer’s Supply Chain Management System; 

or 
 ii) failed to perform on any previous contract and has been 

given a written notice to this effect; 
f) The tenderer has completed the Declaration of Interest and there 

are no conflicts of interest which may impact on the tenderer’s 
ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process. 

g) the tenderer is registered and in good standing with the 
compensation fund or with a licensed compensation insurer; 

h) the employer is reasonably satisfied that the tenderer has in 
terms of the Construction Regulations, 2014, issued in terms of 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

the Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely. 

i) The tendering entity or the directors/partners of the tendering 
entity are in good standing with the local authority/municipality. 

 
BIDDERS WILL BE DISQUALIFIED FOR: 
 

 FAILURE TO COMPLETE AND SIGN THE OFFER PAGE. 
 FAILURE TO COMPLETE AND SUBMIT A PRICED BILL 

OF QUANTITIES IN FULL. 
 FAILURE TO DULY COMPLETE FORM A3 (WHERE 

REQUIRED) THAT INCLUDES FOR ANY ADDENDA THAT 
MAY HAVE BEEN ISSUED WHERE SUCH ADDENDA HAS 
A MATERIAL EFFECT ON THE PRICING OF THE TENDER 

 FAILURE TO BE REGISTERED AND ACTIVE WITH CIDB 
IN THE RELEVANT GRADING. 

 IN THE CASE OF A BIDDER WHO DURING THE LAST 
FIVE YEARS HAS BEEN TERMINATED ON PREVIOUS 
CONTRACTS WITH THE JDA. 

 COMPLETING THE TENDER DOCUMENT IN PENCIL. 
 FAILURE TO COMPLETE MBD6.2 FORM AND ANNEXURE 

C. 
 

F.3.18 Number of 
Paper 
Copies 

The number of paper copies of the signed contract to be provided by 
the Employer is 1 (one). 
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PART T2: RETURNABLE DOCUMENTS 
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PART T2: RETURNABLE DOCUMENTS 
 
T2.1 LIST OF RETURNABLE DOCUMENTS  

 
T2.1.1 Returnable Schedules and Documents required for tender evaluation purposes 
 
The tenderer must complete the following returnable schedules  
 
Form A1: Authority to sign Tender 
Form A2: Declaration of Interest 
Form A3: Record of Addenda to Tender Documents  
Form A4: Banking Details 
Form A5: Proposed Amendments and Qualifications (if any) 
Form A6: Certificate of Authority for Joint Venture (if applicable) 
Form A7: MBD9 Certificate of Independent Bid Determination 
Form A8: Particulars of any contracts awarded by an organ of state during the last  

 5 years 
Form A9: Fulfilment of the Construction Regulations 
Form A10: Questionnaire on tenderer’s procedures with respect to OHSA and  
 Construction Regulations 
Form A11: Business Declaration 
Form A12: MBD 5: Declaration for Procurement above R10 Million (Vat included) 
Form A13: MBD 8: Declaration of bidder’s past supply chain management plan  
 Practices. 
Form A14: A valid Tax Compliance Pin Letter 
Form A15: Certified Copy of current Municipal Account in the name of the  
 Tenderer or alternatively in the names of the Directors/Partners of the 

tendering entity 
Form A16: Letter of Intent from a Financial Institution to provide a Construction 
 Guarantee in accordance with the GCC pro-forma (refer C1.3) 
Form A17 Declaration Certificate for Local Production and Content for Designated 

Sectors 
Form B1: Guarantee in accordance with the GCC pro-forma (refer C1.3) 

Proof of CIDB Grading 
Form B2: A valid originally certified copy of the B-BBEE status level verification 
Form B3: certificate, substantiating the B-BBEE rating 

Schedule of Recently Completed Contracts of a Similar Nature 
Form B4: Schedule of Current Contracts 
Form B5: Schedule of Construction Plant and Equipment 
Form B6: Schedule of Proposed Subcontractors 
Form B7: Schedule of Proposed Key Personnel and detailed CV’s and Qualification 

of all key personnel 
Form B8: Estimated Monthly Expenditure 
Form B9: Methodology Statement 
Form B10: Preliminary Construction Programme 
Form B11: Labour and Plant Histograms 
Form B12: Audited Financial Statements for past 3 years 
Form B13: Bank Rating 
Form B14: Bills of Quantities 
 
T2.1.2 Other Documents that will be incorporated into the contract  

• Form of Offer and Acceptance 

• Contract Data 

• Occupational Health and Safety Agreement (C1.4) 
 

• Agreement in terms of Section 37(2) of the Occupational Health and Safety Act No 85 of 

1993 (C1.5) 
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FORM A1: AUTHORITY TO SIGN TENDER 
 
Notes to tenderer: 
  
1. The signatory for the tenderer shall confirm his/her authority thereto by attaching on the 

tendering company’s letterhead a duly signed and dated copy of the relevant resolution 
of the board of directors/partners. 

  
2. In the event that the tenderer is a joint venture, a certificate is required from each member 

of the joint venture clearly setting out: 
 

- authority for signatory, 
- undertaking to formally enter into a joint venture contract should an award be made 

to the joint venture,  
- name of designated lead member of the intended joint venture, as required by 

tender condition F.2.13.4. 
 
 
 
 
 
...............................................................                    ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A2: DECLARATION OF INTEREST 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid. In view of 
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded 
to persons connected with or related to persons in service of the state, it is required that 
the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority. 

 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

3.1 Full Name of bidder or his or her representative:…………………………………..…… 
 

3.2 Identity Number:…………………………………………………………………………….. 
 

3.3 Position occupied in the Company (director, trustees, hareholder²):……………….... 
 

3.4 Company Registration Number:……………………………………………….………….. 
 

3.5 Tax Reference Number:…………………………………………………………………… 
 

3.6 VAT Registration Number: ...……………………………………………………………… 
 

3.7 The names of all directors/trustees/shareholders/members, their individual identity 
 

numbers and state employee numbers must be indicated in paragraph 4 below. 
 

3.8 Are you presently in the service of the state?                                                 YES / NO 
 

If yes, furnish particulars  
 

.....................................................................................................................................

.. 
 

.....................................................................................................................................

.. 
 

.....................................................................................................................................

.. 
 

.....................................................................................................................................

.. 
 

3.9  Have you been in the service of the state for the past twelve months?          YES / NO 
 

If yes, furnish particulars 
.……………………......……….....…………………..............…..…………………………
………………...........…………………………….................. 

 

3.10 Do you have any relationship (family, friend, other) with persons in the service of 
the state and who may be involved with the evaluation and or adjudication of this 
bid?  

YES / NO 
 

If yes, furnish particulars 
……………………………………………………………………....................................
........................................................................................................... 
 

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 
and any persons in the service of the state who may be involved with the evaluation 
and or adjudication of this bid?        

YES / NO 
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If yes, furnish particulars 
……………………………………………………………………....................................
........................................................................................................... 
 

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 
stakeholders in service of the state? 

YES / NO 
If yes, furnish particulars 
……………………………………………………………………....................................
........................................................................................................... 
 

3.13 Are any spouse, childe or parent of the company’s directors, trustees, managers, 
principle shareholders or stakeholders in service of the state? 

YES / NO 
If yes, furnish particulars 
……………………………………………………………………....................................
........................................................................................................... 
 

 

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 
stakeholders of this company have any interest in any other related companies or 
business whether or not they are bidding for this contract. YES / NO 

 
If yes, furnish particulars ……………………………………………………...........…… 

 
………................................…..……………………………………………………......... 
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4. Full details of directors / trustees / members / shareholders. 
 
FULL NAME IDENTITY NUMBER STATE EMPLOYEE NUMBER 

   

   

   

   

   

 
 
CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  
…………………………………………………………………...…………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND  
CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN  
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

…………………………………………………….. ………………………………………………  
Signature Position 

 
 
 
……………………………………………………. ………………………………….  
Name of Bidder Date 

 
* MSCM Regulations: “in the service of the state” means to be –  

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution 

within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);  
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
** “Stakeholder’ means a person who owns shares in the company and is actively involved in the management of the company 

or business and exercises control over the company. 
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**  

FORM A3: Record of Addenda to Tender Documents 
 
We confirm that the following communications received from the Employer’s Representative 
before the submission of this tender offer, amending the tender documents, have been taken into 
account in this tender offer: 
 

 DATE TITLE OR DETAILS 
   

1   
   

2   
   

3   
   

4   
   

5   
   

6   
   

7   
   

8   
   

9   
   

10   
   
 
 
 
 
 

.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A4: Banking Details 
 

 

I/We hereby authorize the Employer to approach the following bank for the purposes of 
obtaining a financial reference: 
 

DESCRIPTION OF BANK DETAILS APPLICABLE TO 

BANK DETAIL TENDERER’S HEAD OFFICE 
  

Name of Bank  
  

Branch Name  
  

Branch Code  
  

Street Address  

  

Postal Address  

  

Name of Manager  
  

Telephone Number  
  

Fax Number  
  

Account Number  
  

 
 
 
 
 
 
.................................................................... .....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A5: Proposed Amendments and Qualifications (if any) 
 
 
Proposed amendments and qualifications 
 
The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced 
in the Tender Data regarding the employer’s handling of material deviations and qualifications. 
 

PAGE 
CLAUSE OR 

PROPOSAL 
ITEM   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   
 
 

 

.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
 
 
 
 
 



JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: WFS/001 

 

JDA GCC 2015  Page | 27 

FORM A6: Certificate of Authority for Joint Venture (if applicable) 
 

This Returnable Schedule is to be completed by joint ventures.  

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr./Ms ..................................................................... , authorised 

signatory of the company ...................................................................................................................................................................... , acting in the capacity 

of lead partner, to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.  
 
The tenderer shall attach to this page the Joint Venture agreement. 

 

NAME OF FIRM 
PERCENTAGE 

ADDRESS DULY AUTHORISED SIGNATORY 
PARTICIPATION     

Lead Partner Signature: 

 Name: 
  

CIDB registration no: ........................................... Designation: 
  

Partner Signature: 

 Name: 
  

CIDB registration no: ........................................... Designation: 
  

Partner Signature: 

 Name: 
  

CIDB registration no: ............................................ Designation: 
 
 
 

 

SIGNATURE: ..............................................…………..... DATE: ...............................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM A7: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

 
CONTRACT NO WFS/001 APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION 

OF DEMARCATION, SIGNAGE AND WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 

in response to the invitation for the bid made by: 

 
JOHANNESBURG DEVELOPMENT AGENCY 
 
do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: __________________________________________________that: 
 

(Name of Bidder) 

 

1. I have read and I understand the contents of this Certificate; 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 
 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder;  
4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;  
5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 
not affiliated with the bidder, who:  
(a) has been requested to submit a bid in response to this bid invitation;  
(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 
 
6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 
communication between partners in a joint venture or consortium³ will not be construed 
as collusive bidding. 

 
7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
 

(a) prices; 
 

(b) geographical area where product or service will be rendered (market allocation)  
(c) methods, factors or formulas used to calculate prices;  
(d) the intention or decision to submit or not to submit, a bid; 
(e) the submission of a bid which does not meet the specifications and conditions of 

the bid; or 
(f) bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 
conditions or delivery particulars of the products or services to which this bid invitation 
relates. 
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9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening 
or of the awarding of the contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 
reported to the Competition Commission for investigation and possible imposition of 
administrative penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or 
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 
or may be restricted from conducting business with the public sector for a period not 
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No. 12 of 2004 or any other applicable legislation. 

 

 

………………………………………………… …………………………………………... 
 
Signature Date 
 
 
 
…………………………………………………. …………………………………………… 
 
Position Name of Bidder 
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FORM A8: Particulars of all Contracts awarded by an Organ of State during the last 5 years (In the event of insufficient space, attach 
additional information in supplementary document) 
 

EMPLOYER CONSULTING ENGINEER NATURE OF WORK 
VALUE OF
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.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
 

Organ of State means-  
a) a national or provincial department: 
b) a municipality; 
c) a constitutional institution defined in the Public Finance Management Act, 1999 (Act No. 1 of 1999); 
d) Parliament; 
e) a provincial legislature; 
f) any other institution or category of institutions included in the definition of “organ of state” in section 239 of the Constitution and recognized 

by the Minister by notice in the Government Gazette as an institution or category of institutions to which this Act applies. 
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FORM A9: Fulfilment of the Construction Regulations, 2014 
 
In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the 
Regulations), promulgated on 2014 in terms of Section 43 of the Occupational Health and Safety 
Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a contractor to perform construction 
work unless the Contractor can satisfy the Employer that his/her firm has the necessary 
competencies and resources to carry out the work safely and has allowed adequately in his/her 
tender for the due fulfilment of all the applicable requirements of the Act and the Regulations. 
 
1. I confirm that I am fully conversant with the Regulations and that my company has (or will 

acquire/procure) the necessary competencies and resources to timeously, safely and 
successfully comply with all of the requirements of the Regulations.  

(Tick) 
 

YES 
 

NO  
2. Proposed approach to achieve compliance with the Regulations  
 
 

Own resources, competent in terms of the Regulations (refer to 3 below) 
 

Own resources, still to be hired and/or trained (until competency is achieved) 
 

Specialist subcontract resources (competent) - specify:  
.................................................................................................................... 

 
................................................................................................................................ 

 
................................................................................................................................ 

 
 
3. Provide details of proposed key persons, competent in terms of the Regulations, who will form 

part of the Contract team as specified in the Regulations (CVs to be attached): 
........................................................................................................................................... ........... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 

4. Provide details of proposed training (if any) that will be undergone:  
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 

5. Potential key risks identified and measures for addressing risks:  
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 
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6. I have fully included in my tendered rates and prices (in the appropriate payment items 

provided in the Schedule of Quantities) for all resources, actions, training and any other 
costs required for the due fulfilment of the Regulations for the duration of the construction 
and defects repair period.  

(Tick) 
 

YES 
 

NO 
 
 

 

.................................................................... ...........................................................  
SIGNATURE DATE  
(of person authorised to sign on behalf of the Tenderer) 
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FORM A10: Questionnaire on Tenderer’s Procedures with respect to the 

Occupational Health and Safety Act (OHACT) and Construction Regulations. 
 
1. Name of the employee to be appointed as Construction Manager [Construction Regulation 

8(1)] 
.......................................................................................................................................... 

 
2. Names of the competent employees to assist the Construction Supervisor [Construction 

Regulation 8 (7)] .................................................................................................................. 

 
3. Names of the competent employees to assist Construction Supervisor [Construction 

Regulation 8 (8)] 

………………………………………………………………………………………………………. 

4. Name of the person to be appointed to conduct base line and ongoing risk assessments 
[Construction Regulation 9 (1)] ........................................................................................... 

 
5. Name of competent person to be appointed as occupational health and safety officer 

[Construction Regulation 8 (6)] ............................................................................................ 
 
6. Will the employees to be appointed on the project be in possession of proof of health and 

safety induction training that will address the project specific risks and exposures  
[Construction Regulation 9 (1) (a)]? Yes / No 

 
If no, what are the tenderer’s proposals for such training? 
............................................................................................................................................. 

7. Are the tenderer’s tools, plant and equipment tested and inspected regularly i.e. daily for  
vehicles and equipment and at least weekly for other tools and hand tools in terms of 
safety compliance?                 Yes/No 

 

If no, what are the tenderer’s proposals for such testing? ................................................. 
 

............................................................................................................................................ 
 
8. Will a dedicated supervisor be designated to manage the process to test and inspect all  

tools, plant and equipment? Yes/No 
 

If no, what are the tenderer’s proposals for such designation? .................................... 
 

.................................................................................................................................... 
9. What other measures will the tenderer take to comply with the OHSACT and the  

Construction Regulations? Yes/No 
 

If no, what are the tenderer’s proposals to comply with this requirement? ........................ 
 

............................................................................................................................................. 
 

............................................................................................................................................. 
10. Is the tenderer registered and in good standing with the Compensation Commissioner or  

duly approved compensation insurer? Yes/No 
 
 
.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer)  
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FORM A11: Business Declaration 
 
Tender/RFP Number :             ……………………….………………………………....................... 
 
Tender/RFP Description : …………………………………………….......................…………… 
 
Name of Company : …………………..................…………………………………………… 
 
Postal Address :.………………...............…..….………………………………………….. 
 

……………..…………...............…………………………………...... 
 
Physical Address : ……………………………………………...............……………....... 
 

…………………………………...............………………………........ 
 
Telephone : ……………………………...............……………………………....... 
 
Fax : ……………………………...............……………………………....... 
 
Contact Person :……………………………...............……………………………........ 
 
Cell Phone Number :............................................................................................................. 
 
E-Mail Address :............................................................................................................. 
 
Company/enterprise Income 
 
Tax Reference Number ** : …………………...............……………………………........................... 
 
(Insert personal income tax number if a one person business and personal income tax numbers of 
 
all partners if a partnership) 
 
VAT Registration Number : ……………..………...............……………………………..................... 
 
Company Registration Number: …………………………...................…………………………………... 
 

 
1. Type of Firm 
 

 Partnership


 One person business/sole trader
 

 Close corporation


 Public company


 Private company 

(Tick One Box)


2. Principal Business Activities 
 

…………………………………………...………………………………………………….......………. 
 

………………………………….……………………………………….……………………….......….. 
 

………………………………………………………………………………………………….......…… 
 
3. Total number of years firm has been in business: …………..........…..………………..........…… 

 
4. Detail all trade associations/professional bodies in which you have membership.  

…………………………………………...…………………………………………………………....... 
 

………………………………….……………………………………….…………………….....…….. 
 
5. Did the firm exist under a previous name? 
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 Yes
 No
(Tick one box) 

 
If yes, what was its previous name?.……………………..………..........…………………………. 

 
6. How many permanent staff members are employed by the 

firm: Full Time: …………………….. 

 
Part Time: ……………………. 

 
7. What is the enterprise’s latest annual turnover (excl. VAT): R…………….....................……….. 
 
8. List the personnel or firms who provide the following services: 
 

SERVICE NAME CONTACT PERSON TELEPHONE 

ACCOUNTING    
    

LEGAL    
    

AUDITING    
    

BANKING    
    

INSURANCE    
    

 
BANK DETAILS 
 
I/We hereby request and authorize you to pay any amounts which may accrue to me/us to the 
credit of my/our account with the mentioned bank. 
 
I/We understand that the credit transfers hereby authorized will be processed by computer 
through a system known as the “ACB Electronic Fund Transfer Service” and 
 
I/We also understand that no additional advice of payment will be provided by my/our bank, but 
details of each payment will be printed on my/our bank statement or any accompanying voucher. 
 
This authority may be cancelled by me/us giving 30 days notice in writing. 
 
BANK: ………………………………………………………………...........................................………… 
 
BRANCH: ………………………………………………………….........................................………….. 
 
BRANCH CODE: …………………………………………….........................................………………. 
 
ACCOUNT NUMBER: …..………………………………................................................…………… 

ACCOUNT HOLDER:…………………………………........................................……………………. 
 
TYPE OF ACCOUNT: …………………………………........................................……………………. 
 
 
PLEASE INCLUDE ORIGINAL SIGNED AND STAMPED LETTER FROM THE BANK CONFIRMING 
THE COMPANY’S BANKING DETAILS, PHOTOSTAT COPIES AND LETTERS BEARING 
ELECTRONIC SIGNATURES WILL NOT BE ACCEPTABLE. 
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 
company, affirms that the information furnished in response to this request for proposal 
is true and correct: 
 
SIGNATURE : ………………………………………………………………………...… 
 
NAME IN FULL : ……………………………………………………………………..……. 
 
CAPACITY : ……………………………………………………………..………….… 
 
DULY AUTHORIZED TO SIGN ON BEHALF OF: …………………………………………... 
 
DATE : …………………………………………………………………...……… 
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FORM A12: MBD5 – DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
(VAT INCLUDED) 

 

For all procurement expected to exceed R10 million (VAT included), bidders 

must complete the following questionnaire: 
 
 
 
1 Are you by law required to prepare annual financial statements for auditing? 
 

YES / NO 
 
 

1.1 If yes, submit audited annual financial statements for the past three years or since the 
date of establishment if established during the past three years. 

 
……………………………………………………… 

 

 
……………………………………………………… 

 
2 Do you have any outstanding undisputed commitments for municipal services towards a 

municipality or any other service provider in respect of which payment is overdue for more 
than 30 days? 

 
YES / NO 

 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 

services towards a municipality or other service provider in respect of which payment 
is overdue for more than 30 days. 

 
2.2 If yes, provide particulars. 

 
……………………………………………………………… 

 
………………………………………………………………. 

 
………………………………………………………………. 

 
…………………………………………………………….. 

 
3 Has any contract been awarded to you by an organ of state during the past five years, 

including particulars of any material non-compliance or dispute concerning the execution 
of such contract? 

 
YES / NO 

 

 
3.1 If yes, furnish particulars 

 
…………………………………………………… 

 
…………………………………………………… 
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4 Will any portion of goods or services be sourced from outside YES / NO the Republic, and, 
if so, what portion and whether any portion of payment from the municipality / municipal 
entity is expected to be transferred out of the Republic?  

YES / NO 
 
 

 

4.1 If yes, furnish particulars 
 

…………………………………………………….. 
 

…………………………………………………….. 
 
 

 

CERTIFICATION 
 

 
I, THE UNDERSIGNED (NAME) ……………………………………………………………………… 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS  
CORRECT. 
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE. 
 
 

 

………………………………….. …………………………………….. 
Signature Date 
 
 

 

………………………………….                                      ……………………………………. 
 
Position                                                        Name of Bidder 
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FORM A13: MBD8 – DECLARATION OF BIDDER’S PAST SUPPLY CHAIN  
MANAGEMENT PRACTICES 
 
 
1 This Municipal Bidding Document must form part of all bids invited. 
 
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to 
combat the abuse of the supply chain management system. 

 
 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or 
committed any improper conduct in relation to such system;  

b. been convicted for fraud or corruption during the past five years; 
 

c. willfully neglected, reneged on or failed to comply with any government, municipal 
or other public sector contract during the past five years; or  

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 
Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 
 
4 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 
 

 
 
 
 

    

Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s Yes No 

 
database as a company or person prohibited from doing business with 
the   

 public sector?   
 (Companies or persons who are listed on this database were   
 informed in writing of this restriction by the National Treasury after   

 the audi alteram partem rule was applied).   
    

4.1.1 If so, furnish particulars:   

    
4.2 Is the bidder or any of its directors listed on the Register for Tender Yes No 

 Defaulters in terms of section 29 of the Prevention and Combating of   
 Corrupt Activities Act (No 12 of 2004)?   
 (To access this Register enter the National Treasury’s website,   
 www.treasury.gov.za,  click  on  the  icon  “Register  for  Tender   
 Defaulters” or submit your written request for a hard copy of the   

 Register to facsimile number (012) 3265445).   
    

4.2.1 If so, furnish particulars:   
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4.3 
Was the bidder or any of its directors convicted by a court of law 
(including Yes No 

 
a court of law outside the Republic of South Africa) for fraud or 
corruption   

 during the past five years?   
    

4.3.1 If so, furnish particulars:   

    
Item Question Yes No 

4.4 
Does the bidder or any of its directors owe any municipal rates and 
taxes Yes No 

 
or municipal charges to the municipality / municipal entity, or to any 
other   

 municipality / municipal entity, that is in arrears for more than three   
 months?   
    

4.4.1 If so, furnish particulars:   

    
4.5 Was any contract between the bidder and the municipality / municipal Yes No 

 
entity or any other organ of state terminated during the past five years 
on   

 account of failure to perform on or comply with the contract?   
    

4.7.1 If so, furnish particulars:   

    
 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME) …………..……………………………..……  
CERTIFY THAT THE INFORMATION FURNISHED ON THIS 
DECLARATION FORM TRUE AND CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE  
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 

 

………………………………………... …………………………..  
Signature Date 
 
 

 

………………………………………. …………………………..  
Position Name of Bidder 
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FORM A14: COPY OF TAX CLEARANCE CERTIFICATE AND TAX COMPLIANCE 
PIN LETTER 
 
The tenderer shall attach to this page a current Copy of Tax Clearance Certificate and Tax 
Compliance Pin Letter which shall be obtained by the tenderer from SARS. 
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 
 
.................................................................... ..................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A15 (a): MUNICIPAL ACCOUNT 
 
The tenderer shall attach to this page a certified copy of the current Municipal Account in the 
name of the Tenderer or alternatively in the names of the Directors/Partners of the tendering 
entity. 
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 
 
.................................................................... ...................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A15 (b): DECLARATION ON STATE OF MUNICIPAL ACCOUNTS 
 
A  Any bid will be rejected if: 

Any municipal rates and taxes or municipal service charges owed by the bidder or any of 
the directors to the municipality or a municipal entity, or to any other municipality or 
municipal entity, are in arrears for more than three months. 

 
B  Bid Information 

i.  Name of bidder:……………………………………………………………..…. 
 
ii.  Registration Number:…………………………………………………………….…… 
 
iii.  Municipality where business is situated 
 
…………………………………………………………….….… 

 
iv.  Municipal account number for rates:………………………………………………..…. 
 
v.  Municipal account number for water and electricity:....………………………….…… 

 
vi.  Names of all directors, their ID numbers and municipal account number. 
 

1. ………………………………………………………………………….………… 
 

2..……………………………………………………………………………………. 
 
3.…………………………………………………………………………………….. 
 
4..……………………………………………………………………………………. 

 
5..……………………………………………………………………………………. 

 
6..……………………………………………………………………………………. 

 
7..……………………………………………………………………………………. 

 
C   Documents to be attached. 
 

i.   A copy of municipal account mentioned in B (iv) & (v) (Not older than 3 months) 
ii.  A copy of municipal accounts of all directors mentioned in B(vi) (Not older than 3 

months) 
iii.  Proof of directors 

 
I/We declare that the abovementioned information is true and correct and that the following 
documents are attached to this form:……………………………………………………………… 
 
…………………………………………………………………………………………………………. 
 
 
 
 
______________________________________ ____________________________ 
Signature         Date 
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FORM A16: LETTER OF INTENT 
 
The tenderer shall attach to this page a Letter of Intent from a Financial Institution to provide a 
Construction Guarantee in accordance with the GCC pro-forma (refer C1.3). 
 
 
 
 

 

.................................................................... ...................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A17: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS  

 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information 
and serves as a declaration form for local content (local production and local content are used 
interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,  
the South African Bureau of Standards (SABS) approved technical specification number SATS 
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local 
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported 
Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting 
Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of 

local production and content.  
 

1.2. Regulation 8 (2) prescribes that in the case of designated sectors, organs of state must advertise 
such tenders with the specific bidding condition that only locally produced or manufactured goods, 
with a stipulated minimum threshold for local production and content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage bidding process 

may be followed, where the first stage involves a minimum threshold for local production and 
content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 

manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as follows:  
 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) on the date of advertisement 
of the bid as indicated in paragraph 3.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 
Declaration: Summary Schedule) are not submitted as part of the bid documentation;  
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2. Definitions 
 
2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 
2.4. “Designated sector” means a sector, sub-sector or industry that has been designated by the 
Department of Trade and Industry in line with national development and industrial policies for local 
production, where only locally produced services, works or goods or locally manufactured goods meet 
the stipulated minimum threshold for local production and content; 
 
2.5. “Duly sign “means a Declaration Certificate for Local Content that has been signed by the Chief 
Financial Officer or other legally responsible person nominated in writing by the Chief Executive, or 
senior member / person with management responsibility (close corporation, partnership or individual). 
 
2.6. “imported content” means that portion of the bid price represented by the cost of components, 
parts or materials which have been or are still to be imported (whether by the supplier or its 
subcontractors) and which costs are inclusive of the costs abroad (this includes labour and intellectual 
property costs), plus freight and other direct importation costs, such as landing costs, dock duties, 
import duty, sales duty or other similar tax or duty at the South African port of entry; 
 
2.7. “Local content” means that portion of the bid price which is not included in the imported content, 
provided that local manufacture does take place; 
 
2.8. “Stipulated minimum threshold” means that portion of local production and content as determined 
by the Department of Trade and Industry; and 
 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 
employing another person to support such primary contractor in the execution of part of a project in 
terms of the contract. 

 
 

3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 
SATS 1286:2011) for this bid is/are as follows: 
 
Description of services, works or goods        Stipulated minimum threshold 

 
Steel Products and Component for Construction          100% 
Steel Value-added Products       100% 
Plastic Pipes         85% 
Electrical; Cables         100% 
Portable Radios          60% 
Fabricated structural steel         100% 

 
4. Does any portion of the services, works or goods offered have any imported content? 

(Tick applicable box) 
 
4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by the SARB for the specific 
currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 
 Indicate the rate(s) of exchange against the appropriate currency in the table below 
(refer to Annex A of SATS 1286:2011): 
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Currency Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 
5. Were the Local Content Declaration Templates (Annex C, D and E) audited and 
certified as correct? 
 
(Tick applicable box) 

YES  NO  

 
 
5.1. If yes, provide the following particulars: 
 
(a) Full name of auditor: ………………………………………………………………………………………….. 
(b) Practice number: ……………………………………………………………………………………………… 
(c) Telephone and cell number: ………………………………………………………………………………… 
(d) Email address: ………………………………………………………………………………………………… 
 
(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of the 
Accounting Officer / Accounting Authority) 
 
6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 
threshold for local content the dti must be informed accordingly in order for thecdti to verify and in 
consultation with the Accounting Officer / Accounting Authority provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 
 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE 
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH 
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ........................................................................................................................ 
 
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
.............................................................................................................................................................. 

 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorized representative, auditor or any other third party acting on behalf of the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration Templates 
(Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial development/ip.jsp. Bidders 
should first complete Declaration D.  After completing Declaration D, bidders should complete 
Declaration E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in order to 
substantiate the declaration made in paragraph (c) below.  Declarations D and E should be kept by 
the bidders for verification purposes for a period of at least 5 years. The successful bidder is required 
to continuously update Declarations C, D and E with the actual values for the duration of the 
contract. 
 
I, the undersigned, …………………………….............................................................................. (full names), 

do hereby declare, in my capacity as ………………………………………………………………………………………………… 

of …..........................................................................................(name of bidder entity), the following: 

(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that 
 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply 
with the minimum local content requirements as specified in the bid, and as measured 
in terms of SATS 1286:2011; and 

(ii) the declaration templates have been audited and certified to be correct. 
 
(c) The local content percentages (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C; 

 
Bid price, excluding VAT (y)   R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  
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If the bid is for more than one product, the local content percentages for each product contained 
in Declaration C shall be used instead of the table above.  The local content percentages for each 
product has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates of 
exchange indicated in paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to 
request that the local content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement Authority 
/ Municipal / Municipal Entity imposing any or all of the remedies as provided for in Regulation 13 
of the Preferential Procurement Regulations, 2011 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description: 
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU GBP

Calculation of imported content Summary

Tender item 
no's

Local supplier Overseas Supplier

Forign 
currency 

value as per 
Commercial 

Invoice

Tender   
Exchange 

Rate

Local value of 
imports

Freight costs to 
port of entry

All locally 
incurred 

landing costs 
& duties

Total landed 
cost excl VAT

Tender Qty
Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 
no's

Unit of 
measure

Overseas Supplier

Forign 
currency 

value as per 
Commercial 

Invoice

Tender Rate 
of Exchange

Local value of 
imports

Freight costs to 
port of entry

All locally 
incurred 

landing costs 
& duties

Total landed 
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 
currency 

value as per 
Commercial 

Invoice

Tender Rate 
of Exchange

Local value of 
imports

Freight costs to 
port of entry

All locally 
incurred 

landing costs 
& duties

Total landed 
cost excl VAT

Quantity 
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of 
payments

Local supplier 
making the 

payment

Overseas 
beneficiary

Foreign currency value 
paid

Tender Rate 
of Exchange

Local value of 
payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

`

C. Imported by a 3rd party and supplied to the Tenderer

This total must correspond with 
Annex C  - C 23

This total must correspond with 
Annex C - C 21

Calculation of foreign currency 
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 
all calculations

Description of imported content

(D8)

`

Description of imported content

(D33)
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SATS 1286.2011

(E1) Tender No.
(E2) Tender description: 
(E3) Designated products:
(E4) Tender Authority:
(E5) Tendering Entity name:

Local Products 
(Goods, Services 

and Works)
Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works) R 0

(E10) Manpower costs ( Tenderer's manpower cost) R 0

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) R 0

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0

(E13)  Total local content R 0

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all 
calculations

This total must correspond with Annex C  - 
C24

Description of items purchased
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FORM B1: CIDB GRADING 
 
The tenderer shall attach to this page the proof of CIDB grading. 
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 
 
 

.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B2: B-BBEE CERTIFICATE 
 
The tenderer shall attach to this page a valid originally certified copy of the B-BBEE status level 
verification certificate, substantiating the B-BBEE rating. 
 
A trust, consortium or joint venture will qualify for points for their B-BBEE status level as a legal 
entity, provided that the entity submits their B-BBEE status level certificate. 
 
A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as 
if they were a group structure and that such a consolidated B-BBEE scorecard is prepared for 
every separate tender. 
 
 

 

.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B3: SCHEDULE OF RECENTLY COMPLETED CONTRACTS OF A SIMILAR NATURE 
 
The Tenderer shall list below the last five civil construction contracts of a similar nature completed by the Tenderer. This information is material to 
the award of the Contract. The tenderer’s past civil experience (pavements, roads, road marking and signage) in delivering projects of a similar nature 
and scale in city centres (high vehicular and pedestrian volumes) in the timeline specified will be assessed. 
 
The Tenderer is to include completion certificates for the listed completed contracts.  
(In the event of insufficient space, attach supplementary documentation) 
 

EMPLOYER CONSULTING ENGINEER 
NATURE OF WORK 

VALUE OF YEAR OF 

(Name, Tel No and Fax No) (Name, Tel No and Fax No) WORK COMPLETION  

     

     
 

 

.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer)  
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FORM B4: SCHEDULE OF CURRENTS CONTRACTS 
 
The Tenderer shall list below the contracts not yet completed. This information is material to the award of the Contract. 
(In the event of insufficient space, attach supplementary documentation) 
 

EMPLOYER 
  

VALUE OF 
EXPECTED 

LOCATION NATURE OF WORK DATE OF 
(Name, Tel No and Fax No) WORK   COMPLETION     

     

     
 

 

.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B5: SCHEDULE OF CONSTRUCTION PLANT AND EQUIPMENT 
 
The following are lists of Construction Plant and Equipment that I/We presently own or lease and 
will have available for this contract if my / our tender is accepted. 
 
(a) Details of Equipment that is owned by me/us and immediately available for this 

contract. 

 

DESCRIPTION QUANTITY YEAR ACQUIRED 

   

   

   

   

   

   

   
 
Attach additional information in a supplementary document 

 

(b) Details of Plant & Equipment that will be hired, or acquired for this contract if 

my/our tender is accepted 
 

DESCRIPTION 
QUANTITY 

HOW ACQUIRED 

(Type, size, capacity etc.) 
  

HIRE/BUY SOURCE  

    

    

    

    

    

    

    

    

 

Attach additional information in a supplementary document after this page 
 
 
 
 
 
 
.................................................................... ........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B6: SCHEDULE OF PROPOSED SUB-CONTRACTORS 
 
I/We hereby notify you that it is my/our intention to employ the following Sub-Contractors for work in this contract. 
 

NAMES AND ADDRESSES OF PROPOSED NATURE AND EXTENT OF WORK TO BE 
PREVIOUS EXPERIENCE WITH SUBCONTRACTOR OR 

RECENT WORK EXECUTED BY THE SUB- 
SUBCONTRACTORS SUBCONTRACTED 

CONTRACTOR   
   

   

   

   
   

   

   
 
 
 
 
.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B7: PROPOSED KEY PERSONNEL 
 
The Tenderer shall list below the key personnel whom he proposes to employ on the contract should his offer be accepted, both at his headquarters 
and on the site, together with their qualifications, experience and positions held, same or equivalent to those submitted at panel constitution stage. A 
proposed Project Organogram and Detailed Curriculum Vitae of proposed candidates are to be attached to this page 
 
 

LOCATION DESIGNATION NAME AND NATIONALITY 
OF PROPOSED 

CANDIDATE 

SUMMARY OF QUALIFICATIONS 
& EXPERIENCE 

HEAD 
OFFICE 

Contracts Manager with minimum 10 years of experience as 
a Contracts Manager in major road works projects and 
registered as a professional construction manager (Pr 
CM/CPM) with the SACPCMP 

  

SITE 
OFFICE 

Site Agent with minimum 10 years of experience as a Site 
Agent on major road works projects with minimum 
qualification of a B.Tech in the Built Environment 

  

OHS officer: 5 years’ experience as construction health and 
safety officer and has experience in major road works 
projects. Registered with SACPCMP as Construction Health 
and Safety Agent or equivalent 

  

SMME Supervisor with minimum 10 years of experience in 
construction supervisory roles in road projects 

  

General Foreman with a minimum of 10 years of experience 
as a General Foreman in road works projects. 

  

 
 
 

 

.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B8: ESTIMATED MONTHLY EXPENDITURE 
 

The Tenderer shall state below the estimated value of work to be completed every month based on 
his preliminary programme and his tendered unit rates. * The amounts for contingencies and 
Contract Price Adjustment must not be included. 
 

MONTH VALUE * 

1 R 

2 R  

3 R 

4 R 

  

  

  

  

  

  

TOTAL R .................................................................................................... 
 

 
................................................... ........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B9: METHODOLOGY STATEMENT 
 
The tenderer shall attach to this page the detailed Methodology Statement for the works. 
 
The bidder’s methodology will be evaluated in the context of the requirements of the proposed 
project. 
 
Bidders are to note that the site is an occupied construction site; bidders are to take note of the 
traffic on the affected roads and local amenities (fire department, police station hospital), access 
must be provided at all times. There must be always adequate management and supervision of 
the site-based team, a full-time health and safety officer is a requirement of this contract. 
Construction methodology forms a critical part of the evaluation process. In line with the scope 
of work and tender drawings, bidders must submit the following: 
  
 Method statement 
 Schedule 
 Sequencing of work 
 Resource plan that captures daily production targets, sizes of proposed plant, etc. 
 Quality Plan 
 Demolitions – demolitions, excavations, and relocation of existing services 
 Health and safety plan 
 Traffic management/accommodation plan 
 
 
 
 
 
 

.................................................................... ..................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B10: PRELIMINARY CONSTRUCTION PROGRAMME 
 
The tenderer shall attach to this page the preliminary Construction Programme for the works. 
 
 
 
 
 
 

.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B11: LABOUR AND PLANT HISTOGRAMS 
 
The tenderer shall attach to this page the labour and plant histograms for the works. 
 
 
 
 
 
 

.................................................................... ...................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B12: FINANCIAL STATEMENTS 
 
The tenderer shall attach to this page the Audited Financial Statements for the past three years. 
 
 
 
 
 
 

.................................................................... ......................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B13: BANK RATING 
 
The tenderer shall attach to this page a letter from the bank at which he declares he conducts 
his account. The contents of the bank’s letter must state the credit rating that it accords to the 
tenderer for the business envisaged by this tender. 
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 
 
.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B14: BILLS OF QUANTITIES 
 
An excel format Bill of Quantities has been included on the tender.   
 
 
The completed version of the electronic BOQ is to be printed out and each page must be 
signed by the Tenderer and attached to this form. There is no need for the Tenderer to 
handwrite the hard copy version of the BOQ. 
 
 
In the event of any discrepancy between the contents of the electronically priced schedule, the 
printout thereof and the electronically provided pricing schedule in Excel format, the contents of 
the signed printout pricing schedule provided as part of tender documentation shall be taken as 
the valid contents. 
 
The signed printout of the Bill of Quantities shall be taken as the valid submission of the Bill of 
Quantities.  
 
 
The above hard copies to be submitted are all designated to be “yellow” coloured pages. 
 
 
 
 
 
.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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PART C1: AGREEMENT AND CONTRACT DATA 
 

C1.1 Form of Offer and Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract in respect of the following works 
 
WFS/001– APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 
DEMARCATION, SIGNAGE AND WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 
 
 
The tenderer, identified in the Offer signature block below, has examined the documents listed 
in the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting 
this Offer has accepted the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this 
Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities 
of the Contractor under the Contract including compliance with all its terms and conditions 
according to their true intent and meaning for an amount to be determined in accordance with 
the Conditions of Contract identified in the Contract Data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
…………………………………………………...........................................…………………………… 
 
…………………............…………….Rand (in words); R…………………..... .................……(in 
figures) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of 
Offer and Acceptance and returning one copy of this document including the Schedule of 
Deviations (if any) to the Tenderer before the end of the period of validity stated in the Tender 
Data, or other period as agreed, whereupon the Tenderer becomes the party named as the 
Contractor in the conditions of contract identified in the Contract Data. 
 

TENDERER: WITNESS: 

  
Signature Signature 

__________________________________ ________________________________ 
Name Name 

__________________________________ ________________________________ 
Capacity Capacity 

__________________________________ ________________________________ 
Date Date 

Name and address of organisation:  

____________________________________  

____________________________________  

____________________________________  
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts 
the Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount 
due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance 
of the Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon 
the terms and conditions contained in this agreement and in the Contract that is the subject of 
this agreement. 
 
The terms of the contract, are contained in:  

Part C1 Agreements and Contract Data, (which includes this Agreement) 
Part C2 Pricing Data 
Part C3 Scope of Work 
Part C4 Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into 
the above listed Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer 
agreed by the Tenderer and the Employer during this process of offer and acceptance, are 
contained in the Schedule of Deviations attached to and forming part of this Agreement. No 
amendments to or deviations from said documents are valid unless contained in this Schedule, 
which must be duly signed by the authorised representative(s) of both parties. 
 
The Tenderer shall within two weeks of receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in 
the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of 
insurance and any other documentation to be provided in terms of the Conditions of Contract 
identified in the Contract Data at, or just after, the date this Agreement comes into effect. Failure 
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this Agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when 
the tenderer receives one fully completed copy of this document, including the Schedule of 
Deviations (if any). Unless the Tenderer (now Contractor) within five working days of the date of 
such receipt notifies the Employer in writing of any reason why he cannot accept the contents 
of this Agreement, this Agreement shall constitute a binding contract between the Parties. 
  
EMPLOYER: WITNESS: 
 
____________________________________ ___________________________________  
Signature Signature 
 
____________________________________ ___________________________________  
Name Name 
 
____________________________________ ___________________________________  
Capacity Capacity 
 
____________________________________ ___________________________________  
Date Date 
 
Name and address of organization: 
 
JOHANNESBURG DEVELOPMENT AGENCY (PTY) LTD  
NO. 3 HELEN JOSEPH STREET (FORMERLY PRESIDENT STREET) 
NEWTOWN 
JOHANNESBURG 
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Schedule of Deviations 
 
Notes: 
 
1. The extent of deviations from the tender documents issued by the Employer prior to 

the tender closing date is limited to those permitted in terms of the Conditions of 
Tender. 

 
2. A Tenderer’s covering letter shall not be included in the final contract document. Should 

any matter in such letter which constitutes a deviation as aforesaid become the subject 
of agreements reached during the process of offer and acceptance the outcome of such 
agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is agreed by 
the Parties becomes an obligation of the contract shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements 

and recorded here, shall also be incorporated into the final draft of contract. 
 
1 Subject ........................................................................................................................................ 
 

Details  ........................................................................................................................................ 
 

....................................................................................................................................... 
 

....................................................................................................................................... 
 

........................................................................................................................................ 
2 Subject ........................................................................................................................................ 
 

Details  ........................................................................................................................................ 
 

........................................................................................................................................ 
 

........................................................................................................................................ 
 

........................................................................................................................................ 
 
3 Subject ........................................................................................................................................ 
 

Details  ........................................................................................................................................ 
........................................................................................................................................ 

 
........................................................................................................................................ 

 
........................................................................................................................................ 

 
4 Subject ........................................................................................................................................ 

Details  ........................................................................................................................................ 
 

........................................................................................................................................ 
 

........................................................................................................................................ 
 

........................................................................................................................................ 
5 Subject ........................................................................................................................................ 
 

Details  ........................................................................................................................................ 
........................................................................................................................................ 

 
........................................................................................................................................ 
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and 
the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations 
from and amendments to the documents listed in the Tender Data and addenda thereto as 
listed in the Tender Schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the Tenderer and the Employer during this process of offer and 
acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the Tenderer 
of a completed signed copy of this Agreement shall have any meaning or effect in the contract 
between the parties arising from this agreement. 
 
TENDERER: EMPLOYER: 
 

 
____________________________________ ___________________________________  
Signature Signature 
 
____________________________________ ___________________________________  
Name Name 
 
____________________________________ ___________________________________  
Capacity Capacity 
 
 

 

Name and address of organisation: Name and address of organisation: 
 
________________________________ ________________________________ 
 

________________________________ ________________________________ 
 

________________________________ ________________________________ 
 

________________________________ ________________________________ 
 

 

WITNESS: WITNESS: 
 

________________________________ ________________________________  
Signature Signature 
 
____________________________________ ___________________________________  
Name Name 
 
____________________________________ ____________________________________  
Date Date 
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CONFIRMATION OF RECEIPT 

 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms 
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 
completed original copy of this Agreement, including the Schedule of Deviations (if any) today: 
 
 
the _______________(day) of______________________________(month)___________(year) 
 

 
at_________________________________(place) 
 
 

 

CONTRACTOR: WITNESS: 
 

 
___________________________________ __________________________________  
Signature Signature 
 
____________________________________ __________________________________  
Name Name 
 
____________________________________ __________________________________  
Capacity Capacity 
 
____________________________________ __________________________________  
Date Date 
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C.1.2 CONTRACT DATA 
 

PART 1: DATA PROVIDED BY THE EMPLOYER 
 

C1.2.1 CONDITIONS OF CONTRACT 

 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 
 

This Contract will be based on the “General Conditions of Contract for Construction Works, Third 
Edition, 2015", issued by the South African Institution of Civil Engineering (abbreviated title: “GCC 
2015”) is applicable to this Contract and is obtainable from www.saice.org.za. 
 

It is agreed that the only variations from the GCC 2015 are those set out hereafter under “C1.2.1.2 
SPECIAL CONDITIONS OF CONTRACT”. 
 

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT 

 

C1.2.1.2.1  GENERAL 
 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special 
Conditions of Contract shall amplify, modify, or supersede the GCC 2015 to the extent specified 
below, and shall take precedence and shall govern. 
 

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each 
case by the number of the applicable clause or subclause in the GCC 2015, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is 
introduced) by a number that follows the last clause number in the GCC 2015, and an appropriate 
heading. 
 

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 
 
SCC 6.2 Security 

SCC 6.2.1 Delivery of security 
 

In the last two lines of Clause 6.2.1, delete the words “the type of security for the due 
performance of the Contract, as selected in the Contract Data” and replace them with the words 
“a fixed performance guarantee as security for the due performance of the Contract in 
accordance with the Contract Data Part A: Data Provided by the Employer”. 

 

Delete the entirety of Clause 6.2.2 and replace it with the following: 

 

SCC 6.2.2 Contractor failing to provide security. 

If the Contractor fails to provide the required fixed performance guarantee within the period 
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stipulated in the Contract Data, or if the performance guarantee shall differ substantially from 
the pro forma, it shall legally be deemed that the Contractor has selected a security of ten per 
cent retention of the value of the Works without limiting the Employer’s right to terminate the 
Contract in terms of Clause 9.2.” 
 

SCC 6.2.3 Validity of performance guarantee 

Delete the entirety of the first sentence of Clause 6.2.3 and replace it with the following: 
 

“The Contractor shall ensure that the performance guarantee remains valid and enforceable 
until the Certificate of Completion is issued.” 
 

SCC 6.8.2 Application of the Contract Price Adjustment Factor 
 
Contract price adjustment is not applicable to this contract. 

Additional Special Conditions of Contract 

The following additional Special Conditions of Contract clauses SCC 1.1 and SCC 5.3 shall 
apply only in those circumstances where the Employer is required to apply for a construction 
work permit in terms of Construction Regulation 3(1): 
 

SCC 1.1 Definitions 

SCC 5.3 Commencement of the Works 
 

Delete the entirety of Clauses 5.3.1, 5.3.2 and 5.3.3 and replace them with the following: 
 

“SCC 5.3.1 Commencement of the Works 
 

Upon the Employer’s Agent’s instruction, the Contractor shall, save as may be otherwise 
provided in the Contract, or be legally or physically impossible, commence carrying out the 
Works. Such instruction shall be provided not later than 14 days after the Commencement 
Date. Such instruction shall be subject to: 
 

SCC 5.3.1.1 The timely submission by the Contractor, and approval by the Employer’s Agent, 
of documentation required before commencing to carry out the Works and before the Employer 
applying for a permit to do construction work and approval of operational health and safety 
plan as set out in the Contract Data, 
 
SCC 5.3.1.2 Application by the Employer for a permit to do construction work in terms of 
Regulations 3(1) and (2) of the Construction Regulations 2014, and 
 
SCC 5.3.1.3 Receipt by the Employer of the permit to do construction work. 
 

SCC 5.3.2 Unacceptable documentation 
 

If the documentation referred to in Clause SCC 5.3.1 is not submitted within the number of 
days stipulated in the Contract Data from the date that the Agreement, made in terms of the 
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Form of Offer and Acceptance, comes into effect, or if such documentation is found to be 
unacceptable, the Employer may terminate the Contract in terms of Clause 9.2. 
 

SCC 5.3.3 Time to instruct commencement of the Works. 
 

Where the Contractor delays the submission by the Employer of the application for a permit to 
do construction work and the occupational health and safety plan, such permit is not received 
within 14 days following the Commencement Date such that the Employer’s Agent’s instruction 
to commence carrying out the Works cannot be given, without prejudice to the Employer’s 
rights to terminate the contract under Clause 9.2, the Employer’s Agent shall delay issuing the 
instruction to commence carrying out the Works until such time as the permit to do construction 
work has been received. The Contractor shall have no entitlement under Clause 5.12 to an 
extension of time for Practical Completion. Where the permit to do construction work is not 
received within the 14-day period following Commencement of the Contract for reasons not 
attributable to the Contractor, the Employer’s Agent shall delay the instruction to commence 
the Works and the Contractor shall be entitled to make a claim in accordance with Clause 
10.1.” 
 

6.10     Payments  

SCC 6.10.4 Delivery, dissatisfaction with and payment of payment certificate 

In the first three lines of Clause 6.10.4, delete the word “days” and replace them with the words 
“working days”. 
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C1.2.2: CONTRACT DATA (Applicable to this contract) 
 

PART A: DATA PROVIDED BY THE EMPLOYER 
 
The following contract specific data, referring to the General Conditions of Contract for 
Construction Works, Third Edition, 2015, are applicable to this Contract: 
 

Clause 1.1.1.13 

The defects liability period is 12 months. 

 

Clause 1.1.1.14: 

The time for achieving Practical Completion is Four (4) MONTHS, exclusive of the 14-day 
period referred to in Clause 5.3.2 below, and exclusive of non-working days referred to in 
Clause 5.8.1 below and exclusive of special non-working days (Clause 5.8.1). 

 

Clause 1.1.1.15: 
The Employer is Johannesburg Development Agency, represented by the CEO and/or such 
person or persons duly authorized thereto by the Employer in writing and is referred to in this 
Contract Document by the terms “Employer” as the context provides. 
 

Clause 1.1.1.16 
The Engineer, referred to in the documents, is the firm of Consulting Engineers, BMK 
Engineering Consultants acting through a Director, an Associate or an official authorized 
thereto in writing. The name of the Engineer is: Mr. T. Ramjogi or their successors duly 
appointed by the Employer. 
 

Clause 1.1.1.26: 
The Pricing Strategy is a Re-measurement Contract. 
 

Clause 1.1.1.28 
Replace with the following: 
 
“Scope of Work” means the document(s) containing the Standard Specifications, the 
Project/Particular Specifications, and the Drawings, that specifies and describes the Works, 
which are to be provided, and any other requirements and constraint relating to the way the 
work is to be performed.   
 

Clause 1.2.1.2 
Employers Address: 03 Helen Joseph Street            

Newton                 
2000                        

   Email dtwala@jda.org.za 

 
Engineers Address: Office F10, 33 Riley Road 

Pinewood Office Park, Woodmead      
   4319                                                   

   Email admin@bmkgroup.co.za 
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Clause 3.2.3: 

The Employer’s Agent is required to obtain the specific approval of the Employer for any 
expenditure more than the Contract Price. 

a) Clause 6.3.2: Issue of Variation Order. 
b) Clause 4.4.4: The removal or addition of a QSE / EME subcontractor from or to the 

Works. 
 

Clause 4.3: 

Clause 4.3.1 

The Ministerial Determination, Special Public Works Programme, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 
of 25 January 2002 shall apply to works described in the scope of work as being labour 
intensive and which are undertaken by unskilled or semi-skilled workers. 
 
Add the following clause after Clause 4.3.2.: 
 

Clause 4.3.3 

The Employer and the Contractor shall enter into an agreement to complete the work required 
for the construction of the works in terms of the provisions of Section 37(2) of the Occupational 
Health and Safety Act (Act 85 of 1993) and the Construction Regulations promulgated there 
under. 

 

An agreement is included in the Contract Document (C1.4 of Contract Data) and shall be 
completed and submitted to the Employer together with a letter of good standing from the 
Compensation Commissioner (if not insured with a Licensed Compensation Insurer) within 
fourteen (14) days after the Commencement Date.  The Contractor shall ensure that any letter 
of good standing shall be timorously renewed in order that it remains in full force for the 
duration of the Contract. 

 

Clause 4.5.2  

Replace the term “Safety” with “Occupational Health and Safety”. 

 

Clause 5.3.1: 

The Contractor shall commence executing the Works within 14 days from the Commencement 
Date.   

Notwithstanding the above, the Contractor will not be permitted to commence executing the 
Works before the following specified items have been submitted and approved: 
 
(1) Health and Safety Plan (Refer to Clause 4.3) – to be approved by the client 
(2) Initial Programme (Refer to Clause 5.6) 
(3) Security (Refer to Clause 6.2) 
(4) Insurance (Refer to Clause 8.6) 
(5) Occupational Health and Safety Agreement (C1.4 of the Contract Document) 
(6) Letter of Good Standing from the Compensation Commissioner (if not insured with a 

Licensed Compensation Insurer) 
(7) Detailed methodology of how the contractor intends to implement the works and 

Quality Control Forms associated with each element of works to be constructed. 

Furthermore, the Contractor must ensure that he obtains the necessary wayleaves to carry out 
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the Works within the servitudes of all Authorities with presiding jurisdiction within the bounds 
of the site. All costs associated with obtaining such wayleaves and conditions required thereof 
are for the Contractor’s account and must be included in the rates. 

 

Clause 5.3.2: 

The time to submit the documentation required before commencement with Works’ execution 
is 14 days from the Commencement Date. 
 

Clause 5.4.2: 

Access to and possession of the site shall not be exclusive to the Contractor insofar as the 
provisions of Clause 4.8 apply, and where ongoing use by the public is required. 
 
Add the following clause after Clause 5.4.3: 
 

Clause 5.4.4: 

The Contractor shall bear all costs and charges for special and temporary rights of way 
required by him in connection with access to the Site. 
 

Clause 5.5.1: 

The Works shall be completed within the time frame stipulated or tendered (if applicable) in 
Clause 1.1.1.14, exclusive of non-working and special non-working days and the year-end 
break and inclusive of the 21-day period referred to in Clause 5.3.1 above. (5 working days 
comprise one week.) 
 

Clause 5.6.2: 

The programme shall contain the following activities and or items as a minimum requirement: 

a) Testing and acceptance control 
b) As-built levels and drawings 
c) Date for Practical Completion 
d) Date for Completion 
e) Health & Safety Compliance Audits 
f) Environmental Compliance Audits 

 

Clause 5.8.1: 

The non-working days are Sundays. 

 

The special non-working days are: 
 
(1) All gazette public holidays falling outside the year end break. 
(2) The year end break as per the Civil Engineering Industry Annual Shut-down 

published by SAFCEC (www.safcec.org.za).  
 

It is a condition of this tender for the contractor to work during nighttime. A Written notice, with 
supporting particulars, shall be given to the Employers Agent at the commencement of the 
project for the works to be carried out during night-time. 
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Clause 5.12.2.2: 

No extension of time will be granted in respect of any delays attributed to normal climatic 
conditions. Normal climatic conditions shall be deemed to include normal rainfall and 
associated wet conditions and materials, strong winds and extremes of temperature.  

 

The number of days quoted below shall be regarded as a fair estimate of the delays to be 
anticipated and allowed for under normal climatic conditions where inclement weather 
prevents or disrupts critical work. 
 
January 8 days 
April 7 days 
March 7 days 
April 4 days 
May 2 days 
June 1 days 
July 2 days 
August 3 days 
September 4 days 
October 7 days 
November 8 days 
December  8 days 
 

Only in the case of days lost more than the above working days will the Engineer grant an 
extension of time for all full days (excluding Saturdays, Sundays, and special non-working 
days) on which the Engineer certifies that no work was possible due to inclement weather.  All 
claims for extensions of time due to inclement weather submitted to the Engineer by the 
Contractor shall be accompanied by substantiating facts and evidence. 
 

It shall be further noted that where the critical path is not affected, no extension of time for 
abnormal climatic conditions or for any other reason will be entertained. 
 

Notwithstanding Clause 5.12.2.2 of the GCC (2015) or any of the above, the Client will only 
entertain an extension of time without financial remuneration. Should the contractor wish to 
allow for this, he shall do so in his rates. 
 

Clause 5.13.1: 

The penalty for failing to complete the Works at the Due Completion Date is R5,000.00 per 
day. The Contractor is to note that delay penalties, in addition to monies still owed to the 
Contractor (including retention monies) and the Guarantee, shall effectively be used to address 
additional costs incurred by the Employer, such as the Employer’s Agent’s construction 
monitoring fees and other service providers’ fees and wayleave extension costs, as a result of 
the Works not being completed at the Due Completion Date. 
 

Clause 5.13.3: 

The penalty for failure, on the part of the Contractor, to submit any regular monthly 
report as set out elsewhere in this document on the 25th day of each month (or the previous 
workday for the applicable month) until the issue of the Certificate of Completion shall be 
subject to a penalty of R100.00 per report per day, until report is submitted, and which shall 
not be reversible. 
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Clause 5.14.1: 

The requirements for achieving Practical Completion are all those for the Works to reach a 
state of readiness, fit for the intended purpose and occupation without danger or undue 
inconvenience to the Employer. 

 

Clause 5.16.3: 

The latent defects period is 10 years. 
 

Clause 6.2.1: 

The Deed of Guarantee is to be delivered to the Employer within 14 days of the 
Commencement Date. The security to be provided by the Contractor shall be a performance 
guarantee of 10% of the Contract Sum. The performance guarantee shall contain the wording 
of the document included in C1.3. 
 

Clause 6.5.1.2.3: 

The percentage allowance to cover overhead charges and profit shall not exceed 10%. 
 

Clause 6.8.2:  

Add the following to Clause 6.8.2: 

 

The Contract Price will not be subject to contract price adjustment. 
 

Clause 6.8.3 

Price adjustments for variations in the costs of special materials are not allowed. 

 

Clause 6.10.1.5: 

The percentage advance on materials not yet built into the Permanent Works is 80%. 

 

Clause 6.10.3: 

The limit of retention money is 10% of the Contract Sum, of which 5% will be returned 

at reaching completion. 

 

Clause 8.6.1: 

The Contractor shall provide the insurances required in terms of clauses 8.6.1.1, 

8.6.1.2 and 8.6.1.3 of the General Conditions of Contract. 
 
 

Clause 8.6.1.1.2: 

The value of Plant and materials supplied by the Employer to be included in the insurance sum 
is R 0.00 (Nil). 
 

Clause 8.6.1.1.3: 
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The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum is 10% of the value of repairing works. 

 

Clause 8.6.1.2: 

Special Risks Insurance issued by SASRIA is required. 
 

Clause 8.6.1.3: 

The limit of indemnity for liability insurance is R1 000 000.00 for any single claim – the number 
of claims to be unlimited during the construction and defects liability periods. 
 

Clause 8.6.1.5: 

In addition to the insurances required in terms of General Conditions of Contract Clauses 
8.6.1.1 to 8.6.1.4 the following insurance is also required: 

(a) Insurance of Construction Equipment (including tools, offices and other temporary 
structures and contents) and other things (except those intended for incorporation into 
the Works) brought onto the site for a sum sufficient to provide for their replacement. 

 

(b) Insurance in terms of the provisions of the Compensation for Occupational injuries and 
Diseases Act No. 130 of 1993. 

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” 
Risks including Passenger Liability Indemnity. 

 

Where the contract involves manufacturing and/or fabrication of the works or part thereof at 
premises other than the Site, the Contractor shall satisfy the Employer that all materials and 
equipment for incorporation in the works are adequately insured during manufacture and/or 
fabrication.  In the event of the Employer having an insurable interest in such works during 
manufacture or fabrication then such interest shall be noted by endorsement to the 
Contractor’s Policies of Insurance. 
 

The insurance policy held by the Contractor shall cover “wet risks” because a portion of the 
works will be in the confines of an existing river and storm water channel. 
 

Professional Indemnity Insurance providing cover in an amount of not less than R1 000 000.00 
in respect of each claim.  This insurance shall remain in force after completion of this contract 
for a period of not less than 1 (one) year. 
 

Clause 8.6.6: 

The evidence that the insurances have been effected in terms of Clause 8.6.1, shall be in the 
form of an insurance broker’s warranty worded precisely as given in part C1.6 Insurance 
Broker’s Warranty. 

 

Clause 9.2.1: 

Add the following to Clauses after Clause 9.2.1.3.7: 
 

The Contractor fails to provide the required guarantee and insurances within the prescribed 
time. 
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The Contractor committed a corrupt or fraudulent act during the procurement process or the 
execution of the contract. 
 

9.2.1.3.9  

An official or other role player committed any corrupt or fraudulent act during the procurement 
process or in the execution of the contract that benefited the Contractor. 

 

Clause 10.4.1: 

Dispute resolution is to first take place by means of an amicable settlement. The venue of all 
dispute resolution/determination shall be the Johannesburg Development Agency (JDA)’s 
offices in Newtown. 
 

Clause 10.4.1: 

If amicable settlement is unsuccessful, the dispute shall be resolved by adjudication. 

 

Clause 10.5.3: 

The number of Adjudication Board Members to be appointed is one. 

 

Clause 10.7.1: 

Unresolved disputes shall be referred to arbitration. 
 

Clause 11.1: 

It is a condition of Contract that a minimum of 30% of the Total Sum of Works, excluding 
“Section SANS1200A – Preliminary and General” and Provisional Sums cost, be 
subcontracted to local SMME “mini-BOQ” provided. The SMME’s scope has been pre-
measured, and a provisional sum allowed for. The Bidders are to provide a percentage of profit 
and attendance on these provisional sums. Upon commencement of the contract, the 
Contractor will issue “mini-BOQs” to prequalified SMMEs, who will then be requested to price 
the pre-identified SMME scope of works. Furthermore, it is a condition of this tender that the 
successful contractor is required to take full responsibility of managing all appointed sub-
contractors and the quality of their works. 
 

Clause 11.2 

This Contract consist of Primary Scope of Works and Additional Scope of Works. The 
Employer may decide to add or remove the “Additional Scope” before appointment or after 
appointment of the Contract. 

 

The Primary Scope of Works is quantified in Schedule A and the Additional Scope of Works in 
Schedule B. If the Additional Scope is added to the Contract the Contract Period will not 
change. The tenderer may price additional preliminary and general cost in Schedule B for 
additional resources that may be required to achieve this goal. The Contractor is not entitled 
to any other cost he may experience as set out in the provided bills of quantities in case the 
Employer adds or removes the Additional Scope from the Contract.
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1 C1.2.2: CONTRACT DATA (Applicable to this contract)  

2 PART 2: DATA PROVIDED BY THE CONTRACTOR 

The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

1. GENERAL 

 
Clause 1.1.1.9: 

 
Name of the Contractor: 
…………………………………………………………………… 

 
………………………………………………………………………………………
……………………………………… 

Clause 1.2.1.2: Address of the Contractor: 
 

Physical: Postal: 
 
................................................... .............................................. 

 
................................................... .............................................. 

 
................................................... .............................................. 

 
..................... ...................... 
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C1.3 PERFORMANCE GUARANTEE 

 

PRO FORMA PERFORMANCE GUARANTEE 
For use with the General Conditions of Contract for Construction Works, Third Edition (2015). 
 
1. GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means: ............................................................................................................... 
 
Physical address: .................................................................................................................. 
 
“Employer” means: ................................................................................................................ 
 
“Contractor” means: .............................................................................................................. 
 
“Employer’s Agent” means:   ........................................................................................................ 
 
“Works” means: .................................................................................................................... 
 
“Site” means: ....................................................................................................................... 
 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and 
such amendments or additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R ........................................... 
 
Amount in words:   .................................................................................................................... 
 
“Guaranteed Sum” means: The maximum aggregate amount of R ........................................... 
 
Amount in words:   ..................................................................................................................... 
 
“Expiry Date” means: ……………………………………………………… or any other later date 
set by the Contractor and/or Employer provided such instruction is received prior to the Expiry 
Date as indicated here. 
 
2. CONTRACT DETAILS 
 
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the 
Certificate of Completion of the Works as defined in the Contract. 
 
3. GUARANTOR’S LIABILITY 
 
3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
 
3.2 The Guarantor’s period of liability shall be from and including the date on which the 

Performance Guarantee is signed, up to and including the Expiry Date, or the date of 
issue by the Employer’s Agent of the Certificate of Completion of the Works, or the date 
of payment in full of the Guaranteed Sum, whichever occurs first. 

 
3.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the 
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date on which the Certificate of Completion of the Works has been issued. 
 

4. CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE 
 
4.1 The Guarantor hereby acknowledges that: 
 
4.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an 
accessory obligation or any intention whatsoever to create a suretyship. 

 
4.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 
 
4.2 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents 
identified in 4.2.1 to 4.2.3: 

 
4.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that 

payment of a sum certified by the Employer’s Agent in an Interim or Final Payment 
Certificate has not been made in terms of the Contract and failing such payment within 
seven (7) calendar days, the Employer intends to call upon the Guarantor to make 
payment in terms of 4.2.2. 

 
4.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address with a copy to the Contractor stating that a period of seven (7) days 
has elapsed since the first written demand in terms of 4.2.1 and the sum certified has 
still not been paid. 

 
4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive 

payment in terms of the Contract of the sum certified in 4.2. 
 
4.3 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor undertakes 

to pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt 
of a first written demand from the Employer to the Guarantor at the Guarantor’s physical 
address calling up this Performance Guarantee, such demand stating that: 

 
4.3.1 the Contract has been terminated due to the Contractor’s default and that this 

Performance Guarantee is called up in terms of 4.3; or 
 
4.3.2 a provisional or final sequestration or liquidation court order has been granted against 

the Contractor and that the Performance Guarantee is called up in terms of 4.3; and 
 
4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provisional/final sequestration and/or the provisional liquidation court order. 
 
4.4 It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of 4.2 and 4.3 shall not exceed the Guarantor’s maximum liability in 
terms of 3.1. 

 
4.5 Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the 

date of issue of the Final Payment Certificate submit an expense account to the 
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Guarantor showing how all monies received in terms of this Performance Guarantee 
have been expended and shall refund to the Guarantor any resulting surplus. All monies 
refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at 
the prime overdraft rate of the Employer’s bank compounded monthly and calculated 
from the date payment was made by the Guarantor to the Employer until the date of 
refund. 

 
4.6 Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the Guarantor. 
4.7 Payment by the Guarantor in terms of 4.3 will only be made against the return of the 

original Performance Guarantee by the Employer. 
 
4.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in 

any manner which the Employer may consider fit and the Guarantor shall not have the 
right to claim his release from this Performance Guarantee on account of any conduct 
alleged to be prejudicial to the Guarantor. 

 
4.9 The Guarantor chooses the physical address as stated above for the service of all 

notices for all purposes in connection herewith. 
 
4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in 

terms of 3.2, where after no claims will be considered by the Guarantor. The original of 
this Guarantee shall be returned to the Guarantor after it has expired. 

 
4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, 

shall be regarded as a liquid document for the purposes of obtaining a court order. 
 
4.12 Where this Performance Guarantee is issued in the Republic of South Africa the 

Guarantor hereby consents in terms of Section 45 of the Magistrates’ Courts Act No 32 
of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having 
jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the 
claim may exceed the jurisdiction of the Magistrate’s Court. 

 
Signed at ............................................................................................................................. 
 
Date .................................................................................................................................. 
 
Guarantor’s signatory (1)   ................................................................................................... 
 
Capacity ............................................................................................................................. 
 
Guarantor’s signatory (2)   ................................................................................................... 
 
Capacity ............................................................................................................................. 
 
Witness   signatory (1)   ....................................................................................................... 
 
Witness signatory (2) ........................................................................................................... 
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C1.4 Occupational Health and Safety Agreement 
 
THIS AGREEMENT between Johannesburg Development Agency (hereinafter called “the 
EMPLOYER”) on the one part, herein represented by: 
 
___________________________________________________________ in his/her capacity 

as ______________________________________________________________________ 

and _______________________________________ (hereinafter called “the Contractor”) of 

the other part herein represented by 

_____________________________________________ in his/her capacity as 

_________________________________________________________ 

 
WHEREAS the EMPLOYER is desirous that certain works be constructed, being contract (No. 
and title to be inserted) and has accepted a tender by the Contractor for the construction, 
completion and maintenance of such works and whereas the EMPLOYER and the Contractor 
have agreed to certain arrangements and procedures to be followed in order to ensure 
compliance by the Contractor with the provisions of the Occupational Health and Safety Act 
1993 (Act 85 of 1993). 
 
NOW THEREFORE THIS AGREEMENT WITNESSED AS FOLLOWS: 
 
1. The Contractor shall execute the work in accordance with the contract documents 

pertaining to this contract. 
 
2. This Agreement shall hold good for the duration of construction, commencing from the 

handover of the site up to the end of the defects liability period. 
 
3. Should the contract be terminated for any reason, this agreement shall lapse upon the 

date of termination. 
 
4. The Contractor declares himself to be conversant with the following: 
 

(a) All the requirements, regulations and standards of the Occupational Health and 
Safety Act (Act 85 of 1993), hereinafter referred to as “the Act”, together with its 
amendments thereto. 

 
(b) All the requirements of the Construction Regulations hereinafter referred to as 

the “Regulations”, together with any amendments thereto. 
 

(c) The Health and Safety Specification of the EMPLOYER as pertaining to the 
Contractor and to all his subcontractors. 

 
5. In addition to the requirements of the contract, the Contractor agrees to execute all the 

works forming part of this contract and to operate and utilise all machinery, plant and 
equipment in accordance with the Act and the Regulations. 

 
6. The Contractor is responsible for the compliance with the Act and the Regulations by 

all his subcontractors, whether or not selected or nominated and/or approved by the 
EMPLOYER. 

 
7. The Contractor warrants that all his and his subcontractors’ workmen are covered in 

terms of the Compensation for Occupational Injuries and Diseases Act 1993 which 
cover shall remain in force whilst any such workmen are present on site. A letter of 
good standing from the Compensation Commissioner to this effect must be produced 
to the EMPLOYER upon signature of the agreement. 
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8. The Contractor undertakes to ensure that he and/or his subcontractors and/or their 

respective employees will at all times comply with the following conditions: 
 

(a) The Contractor undertakes to comply with all provisions of the Act and its 
Regulations. 

 
(b) The Contractor will be obliged to report to the EMPLOYER on a regular basis 

regarding compliance by the Contractor with the Act and its Regulations. 
 

(c) All incidents referred to in the Occupational Health and Safety Act shall be 
reported by the Contractor to the Department of Labour as well as to the 
EMPLOYER. The Employer will further be provided with copies of all written 
documentation relating to any incident. 

 
(d) The EMPLOYER hereby records an interest in the issue of any formal enquiry 

conducted in terms of Section 32 of the Occupational Health and Safety Act into 
any incident involving the Contractor and/or his employees and/or his 
subcontractors. 

 
In witness thereof the parties hereto have set their signatures hereon in the presence of the 
subscribing witnesses: 
 
 
__________________________________________________________________________  
for and on behalf of the Contractor who warrants to be duly authorised to do so 
 
Name: ________________________________________ 
 
Designation: ________________________________________ 
 
As witnesses: 
 

1. ________________________________________ 
 

 
__________________________________________________________________________  
for and on behalf of the Employer who warrants to be duly authorised to do so 
 
Name: ________________________________________ 
 
Designation: ________________________________________ 
 
As witnesses: 
 

1. ________________________________________ 
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C1.5 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 

SAFETY ACT NO. 85 OF 1993 
 
THIS AGREEMENT is made between the Johannesburg Development Agency represented 
by the 
 
_______________________________________ (hereinafter called the EMPLOYER of the 
one 

 
part, herein represented by: __________________________________________________ 
 
in his capacity as: ___________________________________________________________ 
 
and _____________________________________________________________________ 
 
(Hereinafter called the CONTRACTOR) of the other part, herein represented by ___________ 
 
______________________________________________________________ in his capacity 
 
as: __________________________________________________________ duly authorised 
 
to sign on behalf of the Contractor. 
 
WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an 

agreement between the CONTRACTOR and the EMPLOYER in respect of 
 
CONTRACT No: WFS/001– CONSTRUCTION OF DEMARCATION, SIGNAGE AND 
WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an 

agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety 

Act No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred 

to as the ACT); 
 
NOW THEREFORE the parties agree as follows: 

 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of 

the CONTRACTOR with all relevant provisions of the ACT and the regulations 

promulgated in terms thereof. 
 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 

EMPLOYER have prescribed certain arrangements and procedures that same shall be 

observed and adhered to by the CONTRACTOR, his officials and employees. The 

CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 

arrangements and procedures. 
 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the 

relevant duties, obligations, prohibitions, arrangements and procedures, if any, 

imposed by the ACT and Regulations, and the CONTRACTOR expressly absolves the 

EMPLOYER and the EMPLOYER’S AGENT from being obliged to comply with any of 

the aforesaid duties, obligations, prohibitions, arrangements and procedures in respect 

of the work included in the contract. 
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4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall 

be entitled, although not obliged, to take such steps as may be necessary to ensure 
that the CONTRACTOR has complied with his undertakings as more fully set out in 
paragraphs 1 and 2 above, which steps may include, but shall not be limited to, the 
right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to 
take such steps it may deem necessary to remedy the default of the CONTRACTOR at 
the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 

investigation, complaint or criminal charge which may arise as a consequence of the 

provisions of the ACT and Regulations, pursuant to work performed in terms of this 

agreement, and shall, on written demand, provide full details in writing of such 

investigation, complaint or criminal charge. 
 
 
Thus signed at ___________________________________________ for and on behalf of 
the 
 
CONTRACTOR on this ________ day of ____________________________20_________ 
 
SIGNATURE: _____________________________________________________________ 
 
NAME AND SURNAME: ____________________________________________________ 
 
CAPACITY: ______________________________________________________________ 
 
WITNESS: ________________________________________________________________ 
 

 
Thus signed at __________________________________________ for and on behalf of the 
 
EMPLOYER on this the ________ day of _____________________________20_________ 
 

 
NAME AND SURNAME: _____________________________________________________ 
 
CAPACITY: _______________________________________________________________ 
 
WITNESS: ____________________________________________________________________ 
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PART C2: PRICING DATA 
 
C2.1 Pricing Instructions 
 
1. The Conditions of Contract, the Contract Data, the Specifications (including the Project 

Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities. 
The method of measurement published by the South African Bureau of Standards in 
clause 8 of the Standardised Specifications for Civil Engineering Construction is 
applicable, subject to the variations and amendments contained in the section 
“Applicable SANS 1200 standardised specifications” 

 
2. The Bill comprises items covering the Contractor's profit and costs of general liabilities 

and of the construction of Temporary and Permanent Works. 
 
3. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in 

the Bill, he should note the fact that the Contractor is entitled, under various 
circumstances, to payment for additional work carried out and that the Engineer is 
obliged to base his assessment of the rates to be paid for such additional work on the 
rates the Contractor inserted in the Bill. Clause 8 of each Standardized Specification, 
and the measurement and payment clause of each Particular Specification, read 
together with the relevant clauses of the Project Specifications, all set out which 
ancillary or associated activities are included in the rates for the specified operations. 

 
4. Descriptions in the Bill of Quantities are abbreviated and may differ from those in the 

Standardized and Project Specifications. No consideration will be given to any claim by the 
Contractor submitted on such a basis. The Bill has been drawn up generally in accordance 
with the latest issue of Civil Engineering Quantities. Should any requirement of the 
measurement and payment clause of the appropriate Standardized or Project 
Specification(s) be contrary to the terms of the Bill or, when relevant, to the Civil 
Engineering Quantities, the requirement of the appropriate Standardized, Project, or 
Particular Specification as the case may be, shall prevail. 

 
5. Unless stated to the contrary, items are measured net in accordance with the Drawings 

without any allowance having been made for waste. 
 
6. The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive 

amounts to the Employer for the work described under the several items. Such amounts 
shall cover all the costs and expenses that may be required in and for the construction of 
the work described, and shall cover the costs of all general risks, profits, taxes (but 
excluding value-added tax), liabilities and obligations set forth or implied in the documents 
on which the Tender is based. 

 
7. An amount or rate shall be entered against each item in the Bill of Quantities, whether 

or not quantities are stated. An item against which no amount or rate is entered will be 
considered to be covered by the other amounts or rates in the Bill. 

 
8. The Tenderer shall also fill in a rate against the items where the words "rate only" 

appear in the amount column. Although no work is foreseen under these items and no 
quantities are consequently given in the quantity column, the tendered rates shall apply 
should work under these items actually be required. 

 
9. The standard system of measurement of civil engineering quantities published by the 

South African Institution of Civil Engineers. 
 
10. Should the Tenderer group a number of items together and tender one sum for such 

group of items, the single tendered sum shall apply to that group of items and not to 
each individual 
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item, or should he indicate against any item that full compensation for such item has 
been included in another item, the rate for the item included in another item shall be 
deemed to be nil. The tendered rates, prices and sums shall, subject only to the 
provisions of the Conditions of Contract, remain valid irrespective of any change in the 
quantities during the execution of the Contract. 

 
11. The quantities of work as measured and accepted and certified for payment in 

accordance with the Conditions of Contract, and not the quantities stated in the Bill of 
Quantities, will be used to determine payments to the Contractor. The validity of the 
Contract shall in no way be affected by differences between the quantities in the Bill of 
Quantities and the quantities certified for payment. The Ordering of materials is not 
to be based on the Bill of Quantities, but only on information issued for construction 
purposes. 

 
12. For the purposes of this Bill of Quantities, the following words shall have the meanings 

hereby assigned to them: 
 

Unit :
The unit  of  measurement  for  each  item  of  work  as  defined  
in  the 

  Standardized, Project or Particular Specifications 
Quantity : The number of units of work for each item 

Rate :
The payment per unit of work at which the Tenderer tenders to 
do the work 

Amount :
The quantity of an item multiplied by the tendered rate of the 
(same) item 

Sum :
An amount tendered for an item, the extent of which is described 
in the Bill of 

  
Quantities, the Specifications or elsewhere, but of which the 
quantity of work 

  is not measured in units 
 
13. The units of measurement indicated in the Bill of Quantities are metric units. The 

following abbreviations may appear in the Bill of Quantities: 
 

mm = millimetre 
m = metre  
km = kilometre  
km-pass = kilometre-pass 
m² = square metre 
no = number 
m²-pass = square metre-pass 
ha = hectare 
m³ = cubic metre 
m³-km = cubic metre-kilometre 
kW = kilowatt 
kN = kilonewton 
kg  = kilogram 
t = ton (1 000 kg) 
% = per cent 
MN = meganewton 
MN-m = meganewton-metre 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
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14. A payment item in the schedule of Quantities / Bill of Quantities must allow the 
tenderers to price for compliance with OHSA and the Construction Regulations. This 
payment item must include for the erection of Visitors Indemnity Signs and for ensuring 
that visitors receive instructions and sign an indemnity declaration. 
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PART C2: PRICING DATA 
 
C2.2 Bill of Quantities / Schedule of Quantities 
 
 



Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Preliminary and General

Payment Rate Amount
Reference (R) (R)

SANS BILL NO 1
1200 A PRELIMINARY AND GENERAL

Establishment on site

FIXED-CHARGE ITEMS

1.1 PSA8.3.1 Contractual Requirements sum 1

8.3.2 Establishment of  Facilities on Site

8.3.2.1 Facilities for the Engineer

1.2
(a,e,f,h

)
sum 1

1.3 (b) Cellphone (with data and minutes) sum 1
1.4 (c) Nameboards (2 No.) no 1

8.3.2.2 Facilities for the Contractor

1.5 (a) Offices and storage sheds sum 1
1.6 (e) Ablution and latrine facilities sum 1
1.7 (f) Tools and equipment sum 1
1.8 (g) Water supplies, power and communication sum 1
1.9 (h) Dealing with water (Sub-clause 5.5) sum 1

1.10 (i) Access (Sub-clause 5.8) sum 1
1.11 (j) Plant sum 1

1.12 8.3.3 Other fixed-charge obligations sum 1

1.13 8.3.4 sum 1

PSA 8.3.5 Occupational Health and Safety

1.14 sum 1

Carried Forward

Item Description

Removal of Contractor's and Engineers site establishment 
on completion

The contractor shall:
1. Comply with the health and safety specification including 
legislated Covid-19 compliance measures for the works.
2. Prepare and agree with the health and safety consultant 
the health and safety plan for the works including night work.
3. Cooperate with the health and safety consultant in all 
respects
4. Manage the compliance of all subcontractors with the 
regulations including legislated Covid-19 compliance 
measures and with the health and safety plan and 
specification
5. Conform to the conditions contained in the employer's 
health and safety specification

Unit Qty

Furnished offices, latrines and carports

The Contractor shall visit the Employers premices to inspect 
the area to be allocated to him and establish the cost to be 
paid to the Employer for such area for the duration of the 
construction, and include such charges in his tender pricing

The contractor shall allow for 50 percent of work to be 
undertaken during night time. This will be deemed to be 
included on the preliminary and general items under fixed 
charges, time related charges and occupational health & 
safety and traffic accomodation.
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Preliminary and General

Payment Rate Amount
Reference (R) (R)

Item Description Unit Qty

Brought Forward

PSA8.3.6 Environmental Managemant

1.15 Compliance with Environmental Management plan sum 1

TIME-RELATED ITEMS

1.16 8.4.1 Contractual requirements sum 1

Operation and maintenance of facilities on the Site for
the duration of construction

.1 Facilities for the Engineer

1.17
(a,e,f,h

)
sum 1

1.18 (b) Cellphone sum 1
1.19 (c) Nameboards (2 No) sum 1

8.4.2 .2 Facilities for the Contractor

1.20 (a) Offices and storage sheds sum 1
1.21 (e) Ablution and latrine facilities sum 1
1.22 (f) Tools and equipment sum 1
1.23 (g) Water supplies, power and communication sum 1
1.24 (h) Dealing with water (Sub-clause 5.5) sum 1
1.25 (i) Access (Sub-clause 5.8) sum 1
1.26 (j) Plant sum 1

1.27 PSA8.4.3 sum 1

1.28 8.4.4 Sum 1

1.29 8.4.5 Other time-related obligations sum 1

8.4.6 Occupational Health and Safety

sum 1

PSA 8.4.7 Environmental Managemant

1.31 Compliance with Environmental Management plan sum 1

BILL NO 1
PRELIMINARY & GENERAL

Carried forward to Summary of Bills Total

Furnished offices, latrines and carports

Company and head office overhead costs for the duration of 
the contract

The contractor shall:
1. Comply with the health and safety specification including
legislated Covid-19 compliance measures for the works.
2. Prepare and agree with the health and safety consultant
the health and safety plan for the works including night work.
3. Cooperate with the health and safety consultant in all
respects
4. Manage the compliance of all subcontractors with the
regulations including legislated Covid-19 compliance
measures and with the health and safety plan and
specification
5. Conform to the conditions contained in the employer's
health and safety specification

Supervision for duration of construction (Including 
supervision for SMME work in accordance with contract 
conditions)
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Provisional Sums and Prime Cost Items

Payment Rate Amount
Reference (R) (R)

SANS BILL NO 2
1200 A PROVISIONAL SUMS AND PRIME COST ITEMS

Note:

PSA8.5 SUMS STATED PROVISIONALLY BY THE ENGINEER

ALLOWANCES

Allowances

8.5 (a) Community requirements

2.1 PSA8.5.1 1 CLO remuneration
Prov 
sum

1 120 000.00       120 000.00             

2.2 2 Overheads, charges and profit on above % 120 000.00       

2.3 PSA8.5.2 3
Prov 
sum

1 100 000.00       100 000.00             

2.4 4 Overheads, charges and profit on above % 100 000.00       

2.5 PSA.8.5.3 5
Prov 
sum

1 30 000.00         30 000.00               

2.6 6 Overheads, charges and profit on above % 30 000.00         

PSA8.5.4 7 Obtaining Wayleaves
Prov 
sum

1 25 000.00         25 000.00               

2.8 8 Overheads, charges and profit on above % 25 000.00         

8.5 (b) Engineers requirements

2.9 PSA8.5.5 1 Acceptance control testing
Prov 
sum

1 20 000.00         20 000.00               

2.10 2 Overheads, charges and profit on above % 20 000.00         

WORK TO EXISTING SERVICES

8.5 (c) Existing services

2.11 PSA8.5.6 1
Prov 
sum

1 80 000.00         80 000.00               

2.12 2 % 80 000.00         

Carried Forward

Item Description Unit Qty

Supply specialist equipment of detection of 
existing services, Protecting of existing services & 
excavation by hand in soft material to expose 
existing services

Overheads, charges and profit on above

Expenditure under the following Provisional Sums is for 
work executed by the Contractor\Sub-contractor or 
Supplier during the construction phase of the contract. 
Values paid under these items shall be "nett values 
excluding discount and VAT" Invoices shall be supplied 
for each expenditure and attached to the payment 
certificates.

For work to be executed by the Contractor\Sub-
contractor or Supplier and valued in terms of the 
"Valuation of Variations" clause in the Conditions of 
Contract.

Accredited training courses for selected local and 
other labourers

Wages and salaries of local and other labourers 
employed during training
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Provisional Sums and Prime Cost Items

Payment Rate Amount
Reference (R) (R)

Item Description Unit Qty

Brought Forward

PRIME COST ITEMS

Note:

SMME Work

2.13 PSA8.5.7 (a) SMME Work
Prov 
Sum

1 2 970 000.00    2 970 000.00          

2.14 (b) Overheads, charges and profit on above % 2 970 000.00    

Carried forward to Summary of Bills Total

Expenditure under the following Prime Cost Item is for 
material purchases by the Contractor in the execution 
of dayworks only. Values paid under these items shall 
be "nett values excluding discount and VAT" Invoices 
shall be supplied for each expenditure and attached to 
the payment certificates.
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Dayworks and Temporary Works

Payment Rate Amount
Reference (R) (R)

SANS BILL NO 3
1200 A DAYWORKS AND TEMPORARY WORKS

8.5.8 DAYWORKS (Provisional)

Note:

LABOUR

3.1 (a) Skilled hr 45

3.2 (b) Semi-skilled hr 135

3.3 (c) Un-skilled hr 270

PLANTHIRE (WORK RATES ON SITE)

3.4 a) LDV (1 ton) hr 15

3.5 b) Road Marking Machine hr 30

3.6 c) Plate compactors hr 30

3.7 d) Small & towable Concrete mixers hr 30

3.8 e) Portable diesel compressors (specify capacity) hr 30

MATERIALS FOR DAYWORKS

3.9 a)
Prov 
Sum

1 50 000.00    50 000.00         

3.10 b) Mark-up on materials under item % 50 000.00  

Temporary Works

PSA8.5.9 Dealing with traffic (accomodation of traffic)

3.11 PS11 (a)  Sum 1.00           

3
DAYWORKS AND TEMPORARY WORKS

Carried forward to Summary of Bills Total

Materials supplied by the Contractor under Dayworks

BILL NO

QtyItem Description Unit

Dayworks executed on instruction of the Engineer only. 

Supervision of dayworks is not payable under this section 

and is deemed to be included under Preliminary and 

General items in 1200A. Daywork sheets shall be delivered 

to the Engineer at the end of each day for approval, failing 

this, the Engineer will reject the dayworks.

 Accommodation of traffic during construction where 
work is constructed where public traffic needs to be 
accommodated during the construction 
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Site Clearance

Payment Rate Amount
Reference (R) (R)

SANS BILL NO 4
1200 C SITE CLEARANCE

DEMOLISH AND SPOIL MATERIAL OFF SITE

8.2.8 (a) Sundry structures, etc

4.1 1 Asphalt surfacing not exceeding 40mm thick m² 200

4.2 2 Mass concrete structures m³ 30

4.3 3 Reinforced concrete structures m³ 10

4.4 4 150mm Thick concrete paving m² 100

4.5 5 Concrete kerbing (all types and sizes) m 200

4.6 6 Mass brickwork structures m³ 15

Note

SANS
1200 MJ

8.2.6

4.7 1 60mm Interlocking paving m² 100

4.8 2 80mm Interlocking paving m² 100

4.9 3 50mm Clay brick paving m² 100

4.10 4 75mm Clay brick paving m² 100

8.2.7

4.11 1 60mm Interlocking paving m² 100

4.12 2 80mm Interlocking paving m² 100

4.13 3 50mm Clay brick paving m² 100

4.14 4 75mm Clay brick paving m² 100

Carried Forward

Lifting up existing paving blocks including neatly, stacking on
site designated by the Engineer (to be re-used, and re-use
measured elsewhere)

Lifting up existing paving blocks and spoil material at site
established by the Contractor

Item Description Unit Qty

The following repairs to surfacing is measured provisionally
and is not to be used for the repair to surfacing after
installation of signage posts

WORK TO EXISTING ROAD AND SIDEWALK SURFACING

Demolish and spoil material for structures, buildings, etc at a 
spoil site established by the Contractor

The following repairs to surfacing is only to be used on
instruction by the Engineer for special areas to be
reconstructed

LIFTING EXISTING PAVING

JDA GCC 2015 Page | 100



Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Site Clearance

Payment Rate Amount
Reference (R) (R)

Item Description Unit Qty

Brought Forward

REINSTATEMENT OF EXISTING PAVING

8.2.8

4.15 1 60mm Interlocking paving on sidewalks m² 100

4.16 2 80mm Interlocking paving on roads m² 100

4.17 3 50mm Clay brick paving on driveways m² 50

4.18 4 75mm Clay brick paving on roads m² 50

SANS REPAIRING EXISTING ROAD SURFACES
1200 DB

8.3.6.1 (a)

4.19 1 m³ 40

4.20 2 m³ 40

4.21 3 m³ 40

4.22 4 m³ 40

(b)

4.23 1 25mm Thick m² 400

4.24 2 30mm Thick m² 400

4.25 3 40mm Thick m² 400

BILL NO 4
SITE CLEARANCE

Carried forward to Summary of Bills Total

G1 base layer 150mm thick compacted to 86% 
apparent density

Continuously graded medium asphalt, including prime 
and tack coat preparation

Take from stockpile on site existing paving blocks and
reinstate in similar position, including levelling and
compacting earthworks to 93% mod AASHTO density,
supply and lay new 20mm riversand bedding and re-lay
existing bricks, compacting and brooming in plastesand into
joints on completion

G5 gravel shoulders 150mm thick compacted to 93% 
mod AASHTO density

Layerworks including extra over item 8.3.2 for carefull
excavation and stockpiling of materials for re-use, or
replacing with new material, including all
accommodation of traffic and bypasses, complete

G7 selected layer 150mm thick compacted to 93% mod 
AASHTO density

C4 stabilised subbase layer 150mm thick compacted to 
95% mod AASHTO density
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Segmented Paving

Payment Rate Amount
Reference (R) (R)

SANS BILL NO 5
1200 MJ SEGMENTED PAVING

ADDITIONAL ROAD AND SIDEWALK SURFACING

Note

EDGE RESTRAINTS

8.2.1 .1

5.1 .1 Straight sections m 1000

5.2 .2 Circular sections m 300

INTERLOCKING PRECAST CONCRETE PAVING

8.2.2 .1

Class 25 concrete paving blocks

5.3 .1 60mm To sidewalks m² 500

5.4 .2 60mm To islands m² 500

5.5 .3 80mm To roads m² 500

BILL NO 5
SEGMENTED PAVING

Carried forward to Summary of Bills Total

Item Description Unit Qty

The following additional surfacing is measured provisionally 
and is not to be used for the repair to surfacing after 
installation of signage posts

Cast-in-situ strength concrete 30Mpa/19mm edge 
beam size 150mm wide x 150mm high, wood floated 
on top, angle rounded edges and 10mm thick jointex 
expansion joints at 3m centres

Grey interlocking precast concrete paving blocks type 
SA, including all cutting of units to fit  between edge 
restraints, laid on and including 20mm riversand ed, 
compacted and plastersand broomed into joints on 
completion

The following additional surfacing is only to be used on 
instruction by the Engineer for special areas to be 
reconstructed
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Ancillary Roadworks

Payment Rate Amount
Reference (R) (R)

SANS BILL NO 6
1200 MM ANCILLARY ROADWORKS

PERMANENT TRAFFIC SIGNS ERECTED COMPLETE

PSMM3

 (a)  Regulatory - Control signs 

6.1 1   R1 no 57.00         

6.2 2   R2 no 18.00         

6.3 3   R2.1 no 8.00           

6.4 4   R3 no 15.00         

6.5 5   R4.1 no 7.00           

6.6 6    R4.2 no 8.00           

(b)  Regulatory - Command signs 

6.7 1   R103 no 62.00         

6.8 2   R105 no 51.00         

6.9 3   R110 no 1.00           

6.10 4   R135 no 8.00           

6.11 5   R136 no 1.00           

(c) Regulatory - Prohibitation signs

6.12 1   R210 no 65.00         

6.13 2   R211 no 4.00           

6.14 3   R212 no 32.00         

6.15 4   R213 no 56.00         

6.16 5   R218 no 3.00           

(c) Regulatory - Reservation signs

6.17 1   R305-P no 28.00         

6.18 2   R534 no 2.00           

Carried Forward

Qty

Sign faces with Painted Symbols, Characters, Legend, and
Borders, and with Signboards Constructed from croma deck
steel (1.6 mm thick), regardless of area:

Item Description Unit

Tendered rates for the supply and installation of all signage
shall allow for the removal and repair of roads, sidewalks,
paving, etc including excavation for and include concrete
footings, backfilling complete and spoiling of all excavated
material and damaged surfacing material complete.
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Ancillary Roadworks

Payment Rate Amount
Reference (R) (R)

QtyItem Description Unit

Brought Forward

(d) Warning - Road layout signs

6.19 1   W112 no 1.00           

6.20 2   W116 no 1.00           

6.21 3   W301 no 12.00         

6.22 4   W302 no 39.00         

6.23 5   W306 no 2.00           

(e) Warning - Harzard marker signs

6.24 1   W402 no 83.00         

6.25 2   W408 no 39.00         

6.26 3   W409 no 6.00           

(f) Warning - Information signs

6.27 1   IN4 no 2.00           

6.28 2   IN6 no 1.00           

8.3.3 All Sign Supports

6.29 b)

 Steel tubing - D shape 76 mm OD x 2mm wall thickness 
galvanised treated poles capped with 12 mm hole drilled 
200 mm from bottom for a safety pin (200 mm long). 
Max 4 m high. 

m 2 448.00    

6.30 8.3.4 m³ 122.40       

WORK TO EXISTING SIGNAGE

Note

8.3.7 Dismantle and re-erect road signs with surface area of

6.31 (a) Up to 2m² no 15.00         

6.32 (b) Exceeding 2m² up to 10m² no 10.00         

6.33 (c) Exceeding 10m² up to 15m² no 5.00           

8.3.8

6.34 (d) Up to 2m² no 10.00         

6.35 (e) Exceeding 2m² up to 10m² no 5.00           

Carried Forward

 Excavation and Backfilling and Concreting ( min 20MPa) for 
Sign Support  

 Tendered rates for the removal of all existing signage shall 
allow for the removal and backfilling holes and repair of 
roads, sidewalks, paving, etc and spoiling of all signage 
material excavated material and damaged surfacing material 
complete 

 Dismantle and spoil off site road signs with surface area of 
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Ancillary Roadworks

Payment Rate Amount
Reference (R) (R)

QtyItem Description Unit

Brought Forward

6.36 (f) Exceeding 10m² up to 15m² no 3.00           

8.3.9 Dismantle and spoil off site 

6.37 (g) Wayfinding signs including posts no 30.00         

 SANS 
1200 MM 

SCHEDULED ITEMS FOR ROAD MARKINGS

PS8.4.1

a) White lines ( broken or unbroken )

6.38 1   100mm Lines km 40.00         

6.39 3   150mm Lines km 25.00         

6.40 3   200mm Lines km 15.00         

6.41 4   300mm Lines km 10.00         

b) Yellow/ Red lines ( broken or unbroken )

6.42 1   100mm Lines km 20.00         

6.43 2   150mm Lines km 7.50           

6.44 3   200mm Lines km 2.00           

6.45 4   300mm Lines km 2.00           

1   100mm Lines km 10.00         

3   150mm Lines km 12.00         

3   200mm Lines km 10.00         

4   300mm Lines km 5.00           

6.50 c) White characters and symbols m² 680.00       

6.51 d) Yellow characters and symbols m² 250.00       

6.52 (e) Traffic island markings (any colour) m² 1 200.00    

6.53 (f) Bus lane markings 1000mm wide (red) km 22.00         

Road studs

6.54 8.4.3 no 600.00       

8.4.4 Setting out and Premarking

6.55 a)
 Lines (excluding traffic islands markings, characters, 
and symbols) 

km 20.00         

Carried Forward

 2,5 mm Thick Thermo Plastic road marking applied 
according to manufacturers specifications 

 (Stimsonite plastic bi-directional road studs, epoxied to 
asphalt surface or Ferro Lynx stee body with shank) 

 1,5 mm Thick Thermo Plastic road marking applied 
according to manufacturers specifications 
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Ancillary Roadworks

Payment Rate Amount
Reference (R) (R)

QtyItem Description Unit

Brought Forward

DIRECTION ARROWS ROAD MARKING 

6.56 1   Yield sign ahead marking. Code: WM5. no 20.00         

6.57 2   Mini circle marking sign. Code: RM15. no 8.00           

6.58 3   Kerb marking. Code: GM8. m 7 630.00    

6.59 4   2400mm High letters. Code: GM7. no 950.00       

6.60 5   
 Statutory  direction  arrows  4000mm  long.  (WM 7 & 
RM8 series) 

no 650.00       

General Markings

6.61 6   GM 3.1 no 5.00           

6   GM 3.2 no 1.00           

6.63 7   GM 3.3 no 11.00         

6.64 8   GM 3.4 no 1.00           

6.65 9   GM 4.1 no 3.00           

6.66 9   GM 6.3 no 2.00           

WORK TO EXISTING ROAD MARKINGS

Sandblast to remove existing painted road markings

6.67 (a) All types m² 340.00       

Rumble Block

6.68 (a)

ACD - or other approved - composite rumble blocks no: 
A2014/00840 size 263 x 85 x 60mm high fixed to asphalt 
surfacing complete to manufacturers specification (4,25 
blocks/m) of yellow colour

m 1500

BILL NO 6
ANCILLARY ROADWORKS

Carried forward to Summary of Bills Total
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities
Ancillary Roadworks

Payment Rate Amount
Reference (R) (R)

SANS BILL NO 7
1200 MM SMME - ANCILLARY ROADWORKS

PERMANENT TRAFFIC SIGNS ERECTED COMPLETE

Rumble Block

.1 (a)

ACD - or other approved - composite rumble blocks no: 
A2014/00840 size 263 x 85 x 60mm high fixed to asphalt 
surfacing complete to manufacturers specification (4,25 
blocks/m) of yellow colour

m 1           Rate Only

Prelimianry and General in relation to SMME works @ 
10% of Bill no 7 only

% 1 10% Rate Only

BILL NO 7
 SMME ANCILLARY ROADWORKS

Carried forward to Summary of Bills Total

Unit Qty

It is a condition of the Contract that a minimum of 30% of the
Total Sum of Works, excluding “Section SANS1200A –
Preliminary and General” and Provisional Sums cost, be
subcontracted to local SMME contractors. Such work has been
pre-identified in the following SMME "mini-BOQ”.

Upon commencement of the contract, the Contractor will issue
the below “mini-BOQs” to prequalified SMMEs, who will then
be requested to price the pre-identified SMME scope of works.
Furthermore, it is a condition of this tender that the successful
contractor is required to take full responsibility of managing all
appointed sub-contractors and the quality of their works

Tendered rates for the supply and installation of all signage
shall allow for the removal and repair of roads, sidewalks,
paving, etc including excavation for and include concrete
footings, backfilling complete and spoiling of all excavated
material and damaged surfacing material complete.

It is to be specifically noted that the rates for items of work 
detailed below, to be executed by SMME’s must be market 
related. Tenderers are to ensure that rates tendered for this 
portion of the works is to take into account all items that the 
main contractor would have allowed for in his normal course of 
pricing, i.e. materials, labour, wastage, profit, attendance, etc. 
all at applicable productivity rates. Tenderers are to ensure 
that all rate only items are to be priced.

The SMME's scope has been premeasured and a provisional
sum allowed for in the attached Preliminaries and General
trade. The bidders are to provide a percentage of profit and
attendance on these provisional sums in the Preliminaries and
General trade.

Item Description
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Contract:  WFS/001
Part C2:  Pricing Data
Section C2.3: Summary of Bills

OF WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE

Bill No. Description Amount ( R )

1 Preliminary and General

2 Provisional Sums and Prime Cost Items

3 Dayworks and Temporary Works

4 Site Clearance

5 Segmented Paving

6 Ancillary Roadworks

Subtotal: Total Construction Cost

Value Added Tax at 15%

JOHANNESBURG DEVELOPMENT AGENCY
APPOINTMENT OF A CONTRACTOR FOR THE DESIGN AND CONSTRUCTION 

Total Amount of Tender Carried Forward to Form of Offer and Acceptance 

 Summary of Bills
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JOHANNESBURG DEVELOPMENT AGENCY (JDA)        CONTRACT No.: WFS/001 
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PART C3: SCOPE OF WORK 
 
The Scope of the Work is set out in two portions:  
 
PORTION 1: PROJECT SPECIFICATION 
Covers a general description of the project, the facilities available and the requirements to be 
met. 
 
PORTION 2: VARIATIONS AND ADDITIONS TO THE STANDARDISED SPECIFICATIONS 
 
Covers variations to the standardised specifications and particular specifications, which are 
applicable to the contract. Should any requirement of the Project Specification conflict with any 
requirement of the standardised or particular specifications, the requirements of the Project 
Specifications shall prevail. 
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PORTION 1: PROJECT SPECIFICATION COVERS A GENERAL DESCRIPTION OF THE 
PROJECT, THE FACILITIES AVAILABLE AND THE REQUIREMENTS TO BE MET. 
 
PART C3: SCOPE OF WORK 
 
1.1 Description of the Works 
 

1.1.1 Employer’s objectives  
1.1.2 Overview of the works 
1.1.3 Extent of the works 
1.1.4 Location of the works 
1.1.5 Temporary works 
1.1.6 Access 
1.1.7 Accommodation of traffic 
1.1.8 Working Hours 

 
1.2 Engineering 
 

1.2.1 Design services and activity matrix  
1.2.2 Employer’s design 
1.2.3 Design brief 
1.2.4 Drawings 
1.2.5 Design procedures 

 
1.3 Procurement 
 

1.3.1 Requirements  
1.3.2 Subcontracting – Special Conditions of Contract 

 
1.4 Construction 
 

1.4.1 Works specifications  
1.4.2 Plant and Materials 
1.4.3 Construction Equipment 
1.4.4 Site establishment 
1.4.5 Site usage 
1.4.6 Permits and way leaves 
1.4.7 Alterations, additions, extensions and modifications to existing works 
1.4.8 Inspection of adjoining properties 
1.4.9 Water for construction purposes 

 
1.5 Management 
 

1.5.1 Management of the works 
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PART C3: SCOPE OF WORK 
 
1.1 Description of the Works 
 
1.1.1 Employer’s objectives 
The Johannesburg Development Agency (JDA) is currently busy implementing the Reva Vaya 
BRT System. As part of the BRT Route Phase 1C wayfinding signs needs to be installed along 
the route to guide motorist and pedestrians using the BRT System including road paint 
markings and signage in specific areas. 
 
The project is to be completed within Four (4) months of the Commencement Date. 
 
The successful bidder must consider the utilization of local labour to maximize employment 
opportunities to the local community in line with the JDA requirements. 
 
1.1.2 Overview of the works  
 
The Contractor shall be responsible for provision and construction of the assigned Works 
including the construction of the various elements of works, the supply of materials, transport 
to site, unloading from road or rail, storage on site, site quality control and management, 
testing, painting and finishing to the satisfaction of the Engineer. Where the Works shall include 
(but is not limited to) the following components: 

 familiarization 
 Establishment on site 
 Clearing of the site; 
 Traffic Accommodation. 
 Manufacturing of wayfinding road signs; 
 Installation of wayfinding signs; 
 Installation of demarcation rumble strips so separate mixed traffic from exclusive bus 

lanes 
 Installation and re-programming of traffic signal bus heads where required 
 Installation of road paint markings and signage (specific areas) 
 Replacement of existing damaged wayfinding signs 
 
1.1.3 Extent of the Works  

 
The extent of the civil works includes but is not limited to the following:  
 
 Demolition: Demolition and spoiling or stockpiling (as per instruction) of existing road signs 

and paving bricks, rocks, etc 
 Services: Stormwater, sewer and water network where necessary. 
 Construction of road signs to complete. 
 Construction of road markings to complete. 
 Accommodation of traffic. 
 Installation of new traffic signals and signs 
 Reinstatement of surfaces around sign poles 

The Contractor is to allow for the coordination between his works and other Contractors 
appointed by the client and allow them access onto the site and use of adjacent land for 
construction, as and when required. 
 
It is to be noted that 50 percent of the works may be deemed night-time and therefore the 
contractor is expected to make an allowance for night work on his preliminary and general 
items. 
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1.1.4 Location of the Works  

The works of the project is located along Phase 1C Route of the BRT which extends from 
Sandton to Ghandi Square in Johannesburg CBD. 
 

See attached drawings for details. 
 
1.1.5 Temporary Works  
 
The Contractor is to design, supply, construct, demolish and spoil at his own cost any 
temporary works required in order to carry out the construction works as required. Locating 
and establishment of the site camp site will be the Contractors responsibility. 
 
The Contractor is required to adequately secure the Site during the contract period. Tenderers 
are to note the high crime rate in the vicinity of the Site and are to make an adequate provision 
for Site security, especially with regards to, but not limited to, survey poles, temporary signage, 
orange netting, hoarding, electrical reticulation (until contract completion), etc. 
 
1.1.6 Access  
 
Furthermore, it is a requirement of this Contract that the Contractor ensures that all residents 
have access to their properties after hours and on weekends; all businesses are to have 
access during business hours. The Contractor is to implement temporary measures / 
deviations as required in order to achieve this outcome. Prior to the implementation of any 
deviation, written permission for such deviations shall be obtained from the Engineer.  

The Contractor shall advise all residents, community leaders and other stakeholders at least 2 
weeks prior to the commencement of construction activities in an area. The Contractor is to 
employ a Community Liaison Officer in conjunction with the community structures in the area 
in order to achieve this outcome. 
 
1.1.7 Accommodation of traffic 
 
The Contractor shall ensure the safe accommodation of traffic at all areas where the work may 
impact traffic and shall provide all delineators, watching, lighting, signs and barricades required 
by the road authorities, and in accordance with the South African Road Traffic Signs Manual. 
 
The section under construction must be completed to a point where the facility can be used 
safely by the general public without any obstacles (near practical completion). 
 
1.1.8 Working Hours 
 
The working hours (including lunch) per working day is 10 unless otherwise indicated in the 
Contractors programme. Due to the nature of the works, the contractor must take cognisance 
of night-time work to try and avoid disruption during busy, high traffic periods during the day. It 
is to be noted that 50 percent of the works may be deemed night-time and therefore the 
contractor is expected to include night work on his preliminary and general items. working 
hours may be subjected to change, pending contractors methodology. This will however 
require approval from JDA, JRA and other responsible authorities. 
 
The contractor shall Not require or permit any person to work at night or after hours unless 
there is adequate, suitable artificial lighting including support services in respect of Health and 
Safety. 
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1.2 ENGINEERING  
 
1.2.1 Design services and activity matrix  
 
 All internal design, drawing approval and drawing issue – Employers agent 

 Temporary Works and Wayleaves - Contractor 

 Completion of all works - Contractor 

 Preparation of as-built data – Contractor 

 
The Consultants are responsible for the design of all permanent works and not the temporary 
works utilized by the Contractor. The Contractor shall be solely responsible for ensuring the 
safety and efficacy of his designs for temporary works. For those portions of the work 
scheduled as ‘Design and Build’, the Consultant must still approve in writing all designs before 
construction commences, although this will not relieve the Contractor of his responsibilities 
relating thereto 

 
1.2.2 Employer’s design  
 
All permanent works required for construction have been designed by Employer. The 
Contractor shall review and familiarize themselves with the design.  
 
1.2.3 Design brief  
 
The employer has briefed the consultants as to design requirements 
 
1.2.4 Drawings  
 
The drawings listed below are attached to give an overview of the project. Additional 
construction drawings will, be issued to the Contractor by the Engineer/ Employer on 
commencement date and thereafter from time to time as required. 
 
The drawings that form part of the tender document are to be used for tender purposes only. 
On award of the Contract, the successful bidder will receive three (3) sets of unreduced paper 
prints of each drawing free of charge. Any additional prints will be for the account of the 
Contractor. 
 
Only figured dimensions shall be used and drawings shall not be scaled unless so instructed 
by the Engineer. The Engineer shall supply all figured dimensions omitted from the drawings. 
 
Any information in possession of the Contractor that the Engineer requires in order to complete 
his as-built drawings shall be supplied to the Engineer before a Certificate of Completion will 
be issued. 
   
Drawing No. Description Size 
JBRT-15E-RM-01 Road Signs & Markings Plan - Km 0 to 0.5 A1 
JBRT-15E-RM-02 Road Signs & Markings Plan - Km 0.5 to 1.0 A1 
JBRT-15E-RM-03 Road Signs & Markings Plan - Km 1.0 to 1.5 A1 
JBRT-15E-RM-04 Road Signs & Markings Plan - Km 1.5 to 2.0 A1 
JBRT-15E-RM-05 Road Signs & Markings Plan - Km 2.0 to 2.5 A1 
JBRT-15E-RM-06 Road Signs & Markings Plan - Km 2.5 to 2.7 A1 
JBRT-15E-RM-07 Road Signs & Markings Plan - Km 2.7 to 3.0 A1 
JBRT-15E-RM-08 Road Signs & Markings Plan - Km 3.0 to 3.5 A1 
JBRT-15E-RM-09 Road Signs & Markings Plan - Km 3.5 to 4.0 A1 
JBRT-15E-RM-10 Road Signs & Markings Plan - Km 4.0 to 4.5 A1 
JBRT-15E-RM-11 Road Signs & Markings Plan - Km 4.5 to 5.0 A1 
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JBRT-15E-RM-12 Road Signs & Markings Plan - Km 5.0 to 5.5 A1 
JBRT-15E-RM-13 Road Signs & Markings Plan - Km 5.5 to 5.9 A1 
JBRT-15E-RM-14 Road Signs & Markings Plan - Km 5.9 to 6.5 A1 
JBRT-15E-RM-15 Road Signs & Markings Plan - Km 6.5 to 7.0 A1 
JBRT-15E-RM-16 Road Signs & Markings Plan - Km 7.0 to 7.5 A1 
JBRT-15E-RM-17 Road Signs & Markings Plan - Km 7.5 to 8.0 A1 
JBRT-15E-RM-18 Road Signs & Markings Plan - Km 8.0 to 8.5 A1 
JBRT-15E-RM-19 Road Signs & Markings Plan - km 8.5 to 8.6 A1 
JBRT-15E-RM-20 Road Signs & Markings Plan - Km 8.6 to 9.1 A1 
JBRT-15E-RM-21 Road Signs & Markings Plan - km 9.1 to 9.6 A1 
JBRT-15E-RM-22 Road Signs & Markings Plan - Km 9.6 to 10.1 A1 
JBRT-15E-RM-23 Road Signs & Markings Plan - km 10.1 to 10.6 A1 
JBRT-15E-RS-01 Road Signs Details A1 

 
 
1.2.5 Design procedures  

Where the Contractor is required to design any Sub-Contractor or specialist works, the relevant 
professional indemnity must be taken out at Contractor’s costs. All shop drawings must be 
issued timeously for approval by Principal agent. A late issue of shop drawings by Contractors 
will not constitute a valid claim for extension of time.  
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1.3 PROCUREMENT  
 
1.3.1 Requirements  
 
The Contractor shall be required to adopt labour-based techniques through the full spectrum 
of the works with the provison that the Clients specific objectives regarding time and quality 
are not compromised. Maximization of employment shall be of the essence on this 
contract.  
 
Together with their tenders, all Tenderers are required to submit a comprehensive 
implementation plan clearly stating the labour content and number of jobs that shall be 
created. The employment of labour shall be reflected in a programme in sufficient details to 
enable the Project Manager to monitor and compare it with the implementation plan. The 
Contractor shall be required to submit employment data on a monthly basis to the Project 
Manager.  
 
The Contractor and all sub-contractors will be required to pay labour rates which are in 
accordance with SAFCEC rates for the civil construction industry for unskilled workers. 
 
Should the contractor, at Works Completion, be in default by non-attainment of the 
abovementioned labour-intensive targets, the Employer shall have the right to, without 
prejudice of any other rights, apply a penalty of not exceeding 5% of the contract sum 
 
Tenderers are to also note that it is an explicit condition of this tender that all unskilled 
labourers on the project are to be employed from the local community. The Contractor 
shall in general, maximize the involvement of the local community. 
 
The JDA reserves the right to reject bids that are deemed to be non-market related 
especially for the portion of works to be executed by the local SMME’s. 
  
1.3.2 Subcontracting – Special Conditions of Contract  
 
Participation and Advancement of Start-Up and Small and Micro Enterprises  
 
The City of Johannesburg has identified job creation and access to procurement opportunities 
by Start-ups, Small and Micro enterprises (SMMEs) as an essential requirement towards 
building an economically viable City. In this regard the following definitions are applicable:  
 
“Start-up Enterprises” means an enterprise that has been in existence and operating for less 
than two years.  
 
“Small Enterprises” means an enterprise that has a CIDB grading designation of 1 or 2.  
 
“Micro Enterprises” means an enterprise that has a CIDB grading designation of 3.  
 
“Locally based SMMEs” means enterprises that have their operational base in the ward in 
which the project is to be executed or, alternatively, the members of the enterprise are resident 
in the particular ward. Should suitable locally based SMME Contractors as defined above not 
be available in the particular ward, then they shall be sourced from adjacent wards.  
 
It is a condition of this tender that the successful Contractor is required to take full responsibility 
of managing all appointed subcontractors and the quality of their works. The Contractor will be 
expected to pay SMMEs full rates as submitted by the Contractor to the JDA. 
 
The form of contract to be used with SMMEs is the SAFCEC General Conditions of Sub-
Contract for Civil Works or a JDA approved form of contract. The Contract Data must record 
the specific requirements in respect of penalties, retention and payment. With regard to the 
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latter, the Contractor is to allow for fortnightly certificates from the SMMEs and for payment to 
the SMMEs to be effected within 7 days of certification. 
 
In order to achieve the goals of this policy and to ensure that the SMMEs are treated fairly and 
given every opportunity to advance their business whilst delivering a successful project, the 
Contractor is to note the following and provide for any cost that may be associated therewith.  
 
1. If appropriate, the SMME bill of quantities is to provide for market related P&G items in 

order that the SMME may be compensated for any unforeseen delays or events that impact 
on his ability to complete his works. It is to be specifically noted that the rates for items 
of work to be executed by QSE / EME’s must be market related. Tenderers are to 
ensure that rates tendered for this portion of the works is to take into account all 
items that the main contractor would have allowed for in his normal course of 
pricing, i.e. materials, labour, wastage, profit, attendance, etc. all at applicable 
productivity rates. 
 

2. The Contractor will be expected to have clearly specified the programme dates to the 
SMME Contractors and these dates are to be included in the contract of agreement 
between the two parties. The Contractor is to monitor the SMME Contractor’s progress 
against the programme and hold progress meetings with the SMME Contractors where 
minutes are to be kept and signed off by both parties.  

 
3. The Contractor is to assess the skills of the SMME Contractor and provide the relevant 

support and training where it is necessary in order for the SMME Contractor to complete 
the works to programme, budget and specification. The Contractor will be expected to 
provide on-site training to the SMME Contractors that will ensure that the SMME 
Contractor’s staff is suitably trained to execute the works and that they receive sufficient 
relevant experience on the project.  

 
4. The Contractor is responsible for safety compliance on the project and will assist the SMME 

Contractors in all aspects to achieve safety compliance, that will include:  
a) Assisting the SMME Contractors with developing their safety files, legal appointments, 

etc 
b) Assisting the SMME Contractors with achieving safety on site.  
c) Having tool box talks with the SMME Contractor’s employees on a daily basis.  
d) Providing all safety equipment and signage.  
e) Providing safety training where necessary.  

 
5. The Contractor is to provide all the necessary equipment for the timeous monitoring and 

the checking of the quality of works as carried out by the SMME Contractors. The 
Contractor will be expected to monitor the SMME Contractor’s works for quality compliance 
and provide all the necessary support to the SMME Contractors in order to achieve quality 
requirements. The Contractor is to ensure that if the SMME Contractor’s quality of works 
does not achieve specification the Contractor will assist the SMME Contractors to achieve 
specification and not allow the works to continue until the quality requirements are 
achieved.  
 

6. The Contractor is to generate monthly reports for the JDA that includes the following:  
a) SMME Contractor resources on the site, i.e. supervisors, labour, plant tools and 

equipment  
b) SMME Contractor progress of works on site. 
c) SMME Contractor quality control on site.  
d) SMME Contractor expenditure on the project versus target expenditure.  
e) Copies of minutes of the SMME Contractor and Managing Contractor progress 

meetings. 
f) Concerns and improvements to be made.  
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The Tenderers are to price the works to achieve full compliance with the above 
requirements. Failure of the Contractor to achieve these requirements may result in the 
JDA enforcing compliance by appointing 3rd parties, if necessary, to assist and 
deducting all reasonable costs for achieving compliance from money due to the 
Contractor.  
 
Following from the above, the SMME’s to be contracted on the project must be selected from 
the provided database which will be given to the successful bidder. The data base includes 
SMME that are youth, women owned, disabled and ex-combats. The Contractor will be 
expected to give preference to SMME’s that comply with all/most of these groups. The 
Contractor will be expected to give preference to QSE / EME’s that comply with all/most of 
these groups. The following information must be provided by said Contractor within 14 days of 
the commencement date of the contract. 
 
1. Detailed approach and methodology on the employment of local QSE / EME’s, including: 

 
 QSE / EME/s company name/s to be employed on the project; 
 QSE / EME contact persons; 
 Works to be executed by QSE / EME/s; 
 Programme (anticipated start, duration and end dates) applicable to the works 

defined in item above; 
 Estimated value of the works identified in item 4 above. 

 
2. Detailed breakdown of tendered rates for QSE / EME activities, including: 

 Labour portion of the activity; 
 Equipment portion of the activity; 
  Materials portion of the activity; 
 Planned percentage of profit. 

 
The Tenderers are to price the works to achieve full compliance with the above 
requirements. Tenderers are to ensure that they allocate a dedicated individual to 
manage the QSE / EME's and fulfil the requirements stated above. 
 
1.3.3 Resource standard pertaining to targeted procurement   
 
The Resource Specification is for SANS 1914-4: Participation of targeted enterprises and 
targeted labour (local resources).  

Targeted enterprises and targeted labour groups will be identified by the Community Liaison 
Officer, in consultation with the local Ward Councillor(s).   
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1.4 CONSTRUCTION  
 
1.4.1 Works specifications  
 
Applicable national and international standards  
 
Although not bound in or issued with this document, the following standardised specifications 
shall form part of the Contract, and, notwithstanding the provisions of clause 2.2 SANS 1200A, 
the editions specified below will apply: 
 
SANS 1200.  
 
Particular / generic specifications  
 
Works are to be carried out in accordance with the construction drawings and according to the 
Johannesburg Development Agency, Johannesburg Roads Agency and City of 
Johannesburg’s norms and standards.  
 
Certification by recognized bodies  
 
None Applicable 
  
1.4.2 Plant and Materials  
 
The Contractor shall ensure that adequate plant and materials are procured and available as 
required in order to complete the works as specified in line with the contract programme. The 
Contractor shall supply a report to the Principal Agent on a fortnightly basis as to the plant and 
materials on site (or on order), and their utilization in relation to the construction programme.  
 
1.4.3 Construction Equipment  
 
The Contractor shall ensure that adequate construction equipment is available as required in 
order to complete the works as specified in line with the contract programme. The Contractor 
shall supply a report to the Principal Agent on a fortnightly basis as to the construction 
equipment on site and their utilization in relation to the construction programme.  
 
1.4.4 Existing Services  
 
The requirements of Section 1200A of the standard specifications as amended shall apply in 
this regard.  
 
1.4.5 Site Establishment  
 
Refer to “Section 1200A: Contractor’s Establishment on Site and General Obligations: as 
amended and the information below.  
 
Services and Facilities Provided by The Employer:  
 Nil  
 
Facilities Provided by the Contractor:  
 The Contractor is to provide facilities, necessary to complete the project as specified.  
 The contractor is to provide suitable hoarding to the entire site for the entire duration of 

the project to meet the Principal Agent’s requirements. Including any necessary making 
good upon completion 

 
 
Storage and Laboratory Facilities:  
 The Contractor is to provide facilities, necessary to complete the project as specified. 
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Other Facilities and Services:  
 The Contractor is to provide facilities, necessary to complete the project as specified.  

 
Vehicles and Equipment:  
 The Contractor is to provide vehicles and equipment necessary to complete the project 

as specified.  
 
Advertising Rights:  
 The Contractor may not place any advertising boards or the like on the site or in any 

public area without the express written permission of the employer.  
 
Notice Boards:  
 The Contractor must place a contract notice board outside his site camp as specified by 

the employer. 
 
Office Accommodation for Meeting Room: 
 The Contractor must provide a meeting room to accommodate a Maximum of 20 people. 
 The meeting room is to be air-conditioned. 
 Main Contractor must provide a workstation and storage area per SMME (Office base 

may be subdivided per SMME). 
 
1.4.6 Site Usage  

The Contractor will have unlimited access to the site; however, all construction activities are to 
comply with the City of Johannesburg’s by laws. The accommodation of vehicular and 
pedestrian traffic on the site is to be always maintained.  

The Contractor is to allow for the accommodation and diversion of pedestrian traffic in his 
preliminaries & general items all in accordance with the South African Road Traffic Signs 
Manual, The Occupational Health & Safety Act & The Construction Regulations as amended, 
including on-going liaison with the traffic authorities and management of traffic, alterations to 
kerbing and landscaping, barricading road entrances, temporary signage, dust screens, 
painting of lines, etc. The traffic accommodation proposal shall be approved by the Project 
Manager prior to the execution of the works.  

The Contractor is to maintain temporary accesses to all businesses during business hours and 
to all residential properties outside of business hours. If the Contractor cannot maintain access 
to residents’ properties for vehicular parking and the like, the Contractor is to provide 
alternative secure parking for residents at his own cost. Similarly, should residents be forced 
to park on the street due to construction activities, the Contractor shall provide security 
personnel to guard the residents’ vehicles.  

The cost hereof shall be included in the Contractor’s preliminaries & general items.  
 
1.4.7 Permits and wayleaves  
 
The Contractor shall be responsible to obtain all the wayleaves required under this Contract. 
Contractors are to comply with the terms and conditions of the wayleaves as supplied by the 
various service provider departments. The EMPLOYER’S AGENT has applied for all the 
services from service provider departments and will forward the information to the Contractor 
on receipt of all the information, the Contractor shall then transfer said Wayleaves into the 
name of his/her company. The Contractor shall be responsible for all costs associated with 
establishing a site office including special permissions and or permits for the use of land. 
 
1.4.8 Alterations, additions, extensions, and modifications to existing works  
 
The works at tender stage are not finalised and are subject to change in their entirety.  
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1.4.9 Inspection of Adjoining Properties  
 
Contractors are to ensure that adequate inspections of adjoining properties are carried out 
before construction commences (and records are kept thereof) to ensure that any claims 
received from adjoining properties due to damage can be dealt with decisively. The settlement 
of any claims in this regard shall be for the Contractors account and the Contractor is to ensure 
that he has the necessary 3rd party insurances in place as specified in this document. 
Photographs must be taken to document the inspection. 
 
1.4.10 Water for Construction Purposes  
 
The Contractor is to make his own arrangements for the supply of water for construction 
purposes and his own domestic usage. The same principle applies to electricity. 
  
1.4.11 Survey Control and setting out of the works 
  
Provision shall be made for a surveyor and survey equipment required to successfully set out 
the works and establish the required levels. 
 
All survey work shall comply with TMH 11 "Standard Survey Guidelines issued by the 
Department of Transport". 
 
Survey equipment and assistants 

The Contractor shall, in accordance with the requirements of SABS 1200 AB (as amended) 
provide the following survey equipment for the exclusive use of the Engineer and his staff: 
- 1 upright reading automatic level with tripod; 
- 1 metric levelling staff with protective cover bag; 
- 6 ranging rods; 
- 1 100 metre Stilon tape measure; 
- 1 ± 2 kg hammer. 

Whenever reasonably required by the Engineer, the Contractor shall, in accordance with the 
requirements of SABS 1200 AB (as amended), make available to the Engineer or his 
representative, the following additional survey equipment: 
- 1 tacheometer with tripod; 
- 1 survey staff for tacheometer; 
- 1 Distomat, complete with tripod, fully charged battery and all appurtenant 
accessories. 

 Survey assistants 
The Contractor shall, in accordance with the requirements of subclause 5.5 of SABS 1200 
AB, make 
available to the Engineer, two (2) survey assistants. 
 

1.4.12 Features requiring special attention  
 
(a) Site maintenance  
 
During progress of the work and upon completion thereof, the Site of the Works shall be kept 
and left in a clean and orderly condition. The Contractor shall store materials and equipment 
for which he is responsible in an orderly manner and shall keep the Site free from debris and 
obstructions.  
 
(b) Testing and quality control  
 
(I) CONTRACTOR TO ENGAGE SERVICES OF AN INDEPENDENT LABORATORY  

Notwithstanding the requirements of the Specifications pertaining to testing and quality 
control, the Contractor shall engage the services of an approved independent laboratory to 
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undertake all testing of materials, the results of which are specified in, or may reasonably 
be inferred from, the Contract. These results will be taken into consideration by the Engineer 
in deciding whether the quality of materials utilised and workmanship achieved by the 
Contractor comply with the requirements of the Specifications. The foregoing shall apply 
irrespective of whether the specifications indicate that the said testing is to be carried out 
by the Engineer or by the Contractor.  

The Contractor shall be responsible for arranging with the independent testing laboratory 
for the timeous carrying out of all such testing specified in the Contract, at not less than the 
frequencies and in the manner specified. The Contractor shall promptly provide the 
Engineer with copies of the results of all such testing carried out by the independent 
laboratory.  

For the purposes of this clause, an "independent laboratory" shall mean an "approved 
laboratory" which is not under the management or control of the Contractor and in which 
the Contractor has no financial interest, nor which has any control or financial interest in the 
Contractor.  

 
(II) COSTS OF TESTING  
 
(a) Tests in terms of sub-clause 1.4.12(b)(I)  

The costs of all testing carried out by the independent laboratory in accordance with the 
requirements of sub-clause 1.4.12(b) (I), above shall be borne by the Contractor and shall 
be deemed to be included in the bided rates and prices for the respective items of work as 
listed in the Schedule of Quantities and which require testing in terms of the Specifications. 
No separate payments will be made by the Employer to the Contractor in respect of any 
testing carried out in terms of sub-clause 1.4.12(b) (I).  

Where, as a result of the consistency of the materials varying or as a result of failure to 
meet the required specifications for the work, it becomes necessary to carry out additional 
tests (e.g. re-tests on rectified work and/or replacement materials), the costs of such 
additional testing shall be for the Contractor’s account.  

 
(b) Additional tests required by the Engineer  

The costs of any additional tests required by the Engineer in terms of sub-clause 1.4.12(b) 
(I): Additional testing required by the Engineer, shall be reimbursed to the Contractor 
against substitution of the Provisional Sum allowed therefore in the Schedule of Quantities; 
provided always that the costs of any such additional tests ordered by the Engineer, the 
results of which indicate that the quality of the materials utilised and/or the standard of 
workmanship achieved are/is not in accordance with the specifications, shall not be 
reimbursable to the Contractor.  

 
(c) Subcontractors  
 
All matters pertaining to subcontractors (including Selected Subcontractors) and the work 
executed by them shall be dealt with directly between the Engineer and the Contractor in the 
context of all subcontract work being an integral part of the Works for which the Contractor is 
responsible.  

The Engineer will not liaise directly with any subcontractors nor will he issue instructions 
concerning the subcontract works directly to any subcontractor.  

All matters arising from the subcontract agreements shall be dealt with directly between the 
Contractor and the subcontractors and the Engineer will not become involved. 
 
(d) Up and closing down of designated borrow pits  
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Measurement and payment for opening up and closing down designated borrow pits, including 
removing and stockpiling overburden and restoring the Site, shall be made under item 8.3.4 of 
SABS 1200 D. This item applies to all borrow material required under this Contract.  

The requirements of sub-clause 5.2.2.2 of SABS 1200 D regarding the opening up, 
maintenance and closing down of borrow pits shall be adhered to.  
 
(e) Access to properties  
 
The Contractor shall organise the work to cause the least possible inconvenience to the public 
and to the property owners adjacent to or affected by the work, and except as hereunder 
provided, shall at all times provide and allow pedestrian and vehicular access to properties 
within or adjoining or affected by the area in which he is working. In this respect the Contractor's 
attention is drawn to Clause 8.1.2 of the Conditions of Contract.  

If, as a result of restricted road reserve widths and the nature of the work, the construction of 
bypasses is not feasible, construction shall be carried out under traffic conditions to provide 
access to erven and properties.  

Notwithstanding the foregoing, the Contractor may, with the prior approval of the Engineer 
(which approval shall not be unreasonably withheld), make arrangements with and obtain the 
acceptance of the occupiers of erven and properties to close off part of a street, road, footpath 
or entrance temporarily, provided that the Contractor duly notifies the occupiers of the intended 
closure and its probable duration, and reopens the route as punctually as possible. Where 
possible, such streets, roads, footpaths and entrances shall be made safe and reopened to 
traffic overnight. Such closure shall not absolve the Contractor from his obligations under the 
Contract to provide access at all times. Barricades, traffic signs, drums and other safety 
measures appropriate to the circumstances shall be provided by the Contractor to suit the 
specific conditions.  
 
(f) Existing residential areas  
 
Electricity and water supply interruptions in existing residential areas shall be kept to a 
minimum. The Engineer's approval shall be obtained prior to such interruptions and residents 
shall be notified in writing at least 24 hours but not more than 48 hours in advance. Supplies 
shall be normalised by 16:00 on the same day.  
 
(g) Labour-intensive competencies of supervisory and management staff  

 
Contractor having a CIDB Contractor grading designation of 6SK and higher shall only engage 
supervisory and management staff in labour intensive works who have either completed, or for 
the period 1 April 2004 to 30 June 2006, are registered for training towards the skills 
programme. 

The managing principal of the Contractor, namely, a sole proprietor, the senior partner, the 
managing director or managing member of a close corporation, as relevant, having a 
Contractor grading designation of 1CE/SK, 2CE/SK, 3CE/SK and 4CE/SK shall have 
personally completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills 
programme for the NQF level 2. All other site supervisory staff in the employ of such 
Contractors must have completed, or for the period 1 April 2004 to 30 June 2006 be registered 
on a skills programme, for the NQF level 2 unit standards or NQF level 4 unit standards. 
 
(h) Employment of unskilled and semi-skilled workers in labour-intensive works  
 
(I) Requirements for the sourcing and engagement of labour  

(1) Unskilled and semi-skilled labour required for the execution of all labour-intensive works 
shall be engaged strictly in accordance with prevailing legislation and SANS 1914-4, 
Participation of Targeted Enterprises and Targeted Labour (local resources)  
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(2) The rate of pay for labourers shall be set at South African Federation of Civili Engineering 
Contractor rates.  

(3) Tasks established by the Contractor must be such that:  
 

(aa) the average worker completes 5 tasks per week in 40 hours or less; and  
(bb) the weakest worker completes 5 tasks per week in 55 hours or less.  

(4) The Contractor must revise the time taken to complete a task whenever it is established 
that the time taken to complete a weekly task is not within the requirements of 1.1.3.  

(5) The Contractor shall, through all available community structures, inform the local 
community of the labour-intensive works and the employment opportunities presented 
thereby. Preference must be given to people with previous practical experience in 
construction and/or who come from households:  

 
(aa) where the head of the household has less than a primary school education;  
(bb) that have less than one full-time person earning an income;  
(cc) where subsistence agriculture is the source of income;  
(dd) those who are not in receipt of any social security pension income.  

(6) The Contractor must provide monthly statistics to the Client indicating the number of new 
jobs created through this contract. This statistic must be provided with each monthly 
payment certificate using Councils electronic prescribed format, which will be provided 
by the Project Manager of this project to the successful bidder. Failure to provide the 
required statistics Council may withhold payment.  

 
(II) Specific provisions pertaining to SANS 1914-4  
 
 
(1) Definition  

 
Targeted labour:  
 
Individuals, employed by the Contractor in the performance of the contract, who are defined 
as the target group in the contract and who permanently reside in the target area or who are 
recognized as being residents of the target area on the basis of identification and association 
with and recognition by the residents of the target area.  
 
(2) Contract participation goals  

 
a) The Contractor shall engage targeted labour and targeted enterprises directly in the 

performance of the contract to the extent that the total monetary value of such 
engagements, exclusive of any value added tax or sales tax required by law, expressed 
as a percentage of the net amount, is not less than the contract participation goal 
provided for in the contract.  

b) The Contractor shall submit details of his plan to achieve the contract participation goal 
on the contract participation goal implementation form contained in annex B, within five 
working day of being instructed to do so. If no such instructions are given, these plans 
shall be submitted before the submission of the first claim for payment.  

c) The wages and allowances used to calculate the contract participation goal shall, with 
respect to both time-rated and task-rated workers, comprise all wages paid and any 
training allowance paid in respect of agreed training programmes.  

 
(3) Terms and conditions for the engagement of targeted labour  
Further to the provisions of clause 3.3.2 of SANS 1914-4, written contracts shall be entered 
into with targeted labour.  
 
(4) Variations to SANS 1914-4  
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(aa) The definition for net amount shall be amended as follows:  

Financial value of the contract upon completion, exclusive of any value-added tax or sales 
tax which the law requires the employer to pay the Contractor.  

 
(bb) The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as 

women, youth and persons with disabilities and the number of days of formal training 
provided to targeted labour.  

(III) Training of targeted labour  
 

(1) The Contractor shall provide all the necessary on-the-job training to targeted labour to 
enable such labour to master the basic work techniques required to undertake the work 
in accordance with the requirements of the contract in a manner that does not 
compromise worker health and safety. 

(2) The cost of the formal training of targeted labour, will be funded by the provisional sum 
allowed for in Preliminary & General section of the Schedule of Quantities.  

(3) The Contractor shall be responsible for scheduling the training of workers and shall take 
all reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) 
days of formal training if he/she is employed for 3 months or less and a minimum of ten 
(10) days if he/she is employed for 4 months or more.  

(4) The Contractor shall do nothing to dissuade targeted labour from participating in training 
programmes.  

(5) An allowance equal to 100% of the task rate or daily rate shall be paid by the Contractor 
to workers who attend formal training, in terms of h (III) (4) above.  

(6) Proof of compliance with the requirements of h (III) (1) to h (III) (5) must be provided by 
the Contractor to the Employer prior to submission of the final payment certificate. 
 

(i) Employment of local labour  
 
It is the intention that this Contract should make maximum use of the SMMEs and local labour 
force that is presently under-employed. To this end the Contractor shall limit the utilisation on 
the Contract of non-local employees to that of key personnel only and to employ and train local 
labour to the extent necessary for the execution and completion of this Contract.  

The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the 
Bidder. The data stated on the above-mentioned form will be strictly monitored during the 
Contract period and any deviations therefrom shall be subject to the prior approval of the 
Engineer, which approval shall not be unreasonably withheld.  

The employment of casual labour will be done in co-operation with community leaders and 
local structures. The bidder shall ensure that all remuneration paid to employees is in line with 
the relevant sectorial determination in terms of the Basic Conditions of Employment Act, no 75 
of 1997, as determined by the Department of Labour. 
 
(j) Monthly statements and payment certificates 
  
The statement to be submitted by the Contractor in terms of Clause 6.10 of the Conditions of 
Contract shall be prepared by the Contractor at his own cost, strictly in accordance with the 
standard payment certificate prescribed by the Engineer, in digital electronic computer format. 
The Contractor shall, together with a copy of the digital electronic computer file of the 
statement, submit two (2) A4 size paper copies of the statement.  

For the purposes of the Engineer’s payment certificate, the Contractor shall subsequently be 
responsible, at his own cost, for making such adjustments to his statement as may be required 
by the Engineer for the purposes of accurately reflecting the actual quantities and amounts 
which the Engineer deems to be due and payable to the Contractor in the payment certificate.  

The Contractor shall, at his own cost, make the said adjustments to the statement and return 
it to the Engineer within three (3) normal workings days from the date on which the Engineer 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)        CONTRACT No.: WFS/001 

 

JDA GCC 2015 Page | 125 

communicated to the Contractor the adjustments required. The Contractor shall submit to the 
Engineer five (5) sets of A4 size paper copies of such adjusted statement, together with a copy 
of the electronic digital computer file thereof. 
  
Any delay by the Contractor in making the said adjustments and submitting to the Engineer 
the requisite copies of the adjusted statement for the purposes of the Engineer’s payment 
certificate will be added to the times allowed to the Engineer in terms of Subclause 6.10.4 of 
the Conditions of Contract to submit the signed payment certificate to the Employer and the 
Contractor. Any such delay will also be added to the period in which the Employer is required 
to make payment to the Contractor.  
 
(k) Construction in restricted areas  
 
Working space is sometimes restricted. The construction method used in these restricted 
areas largely depends on the Contractor's Plant. Notwithstanding, measurement and payment 
will be strictly according to the specified cross-sections and dimensions irrespective of the 
method used, and the rates and prices bidded will be deemed to include full compensation for 
any difficulties encountered by the Contractor while working in restricted areas. No extra 
payment nor any claim for payment due to these difficulties will be considered.    
 
(l) Notices, signs, barricades and advertisements  
 
All notices, signs and barricades, as well as advertisements, may be used only if approved by 
the Engineer. The Contractor shall be responsible for their supply, erection, maintenance and 
ultimate removal and shall make provision for this in his bidded rates.  

The Engineer shall have the right to instruct the Contractor to move any sign, notice or 
advertisement to another position, or to remove it from the Site of the Works if in his opinion it 
is unsatisfactory, inconvenient or dangerous.  
 
(m) Workmanship and quality control  
 
The onus to produce work that conforms in quality and accuracy of detail to the requirements 
of the Specifications and Drawings rests with the Contractor, and the Contractor shall, at his 
own expense, institute a quality control system and provide suitably qualified and experienced 
engineers, foremen, surveyors, materials technicians, other technicians and technical staff, 
together with all transport, instruments and equipment to ensure adequate supervision and 
positive control of the Works at all times.  

The cost of supervision and process control, including testing carried out by the Contractor, 
will be deemed to be included in the rates bidded for the related items of work. The Contractor's 
attention is drawn to the provisions of the various Standardized Specifications regarding the 
minimum frequency of testing required. The Contractor shall, at his own discretion increase 
this frequency where necessary to ensure adequate control. On completion and submission of 
every part of the work to the Engineer for examination and measurement, the Contractor shall 
furnish the Engineer with the results of the relevant tests, measurements and levels to 
demonstrate the achievement of compliance with the Specifications 
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1.5 Management  
 
1.5.1 Management of the Works  
 
The Contractor is to provide suitably qualified and experienced personnel to manage the 
works. The Contractor will be expected to provide CV’s of his proposed site management 
personnel for the Engineers review and approval.  

Should the Employer’s Agent believe that the proposed site personnel are not sufficiently 
qualified and/or experienced to do the works, be this at CV review, or later into the contract, 
then the Contractor will be expected to replace this person/s, or provide additional persons to 
manage the works, and that this will be done at the Contractors own expense.  

Should the Contractor fail to follow this instruction, then the Engineer will be entitled to place 
the Contractor on notice to rectify the situation in terms of the contract. 
 

1.5.2 Health and Safety  

1.5.2.1 Specification for Occupational Health and Safety in Construction Works 
Contracts  

1. Scope  
This health and safety specification establish the overarching framework within which a 
Contractor is required to satisfy general requirements for occupation health and safety in an 
engineering and construction works contract.  

 
Note:  
1) This specification establishes general requirements to enable the employer and the 

Contractor to satisfy the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and 
the Construction Regulations, 2014.  

2) The Construction Regulations, 2014, require the Construction Health and Safety Agent 
(OSHA) of an employer to stop any Contractor from executing construction work which is 
not in accordance with the Contractor’s health and safety plan for the site or which poses a 
threat to the health and safety of persons. 

 

2. Definitions  
Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)  
 
Competent person: any person having the knowledge, training and experience specific to the 
work or task being performed  
 
ergonomics: the application of scientific information concerning humans to the design of 
objects, systems and the environment for human use in order to optimize human well-being 
and overall system performance  
 
hazard: a source of or exposure to danger  
 
incident: an event or occurrence occurring at work or arising out of or in connection with the 

activities of persons at work, or in connection with the use of plant or machinery, in which, 
or in consequence of which: 

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is 
otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer a 
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permanent physical defect or likely to be unable for a period of at least 14 days either to 
work or to continue with the activity for which he was employed or is usually employed;  

b) a major incident occurred; or  
c) the health or safety of any person was endangered and where-  

I. dangerous substance was spilled;  
II. the uncontrolled release of any substance under pressure took place;  

III. machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled 
moving objects; or machinery ran out of control  

 
Health and safety plan: a documented plan, which addresses hazards identified and includes 
safe work procedures to mitigate, reduce or control the hazards identified and observe covid 
19 protocols.  
 
Health and safety specification: a documented specification of all health and safety 
requirements pertaining to the associated works on a construction site, so as to ensure the 
health and safety of persons. 
 
Inspector: a person designated as such under section 28 of the Act  
 
Major incident: an occurrence of catastrophic proportions, resulting from the use of plant or 
machinery, or from activities at a workplace 
 
Reasonably practicable: practicable having regard to:  
a) the severity and scope of the hazard or risk concerned;  
b) the state of knowledge reasonably available concerning that hazard or risk and of any 

means of removing or mitigating that hazard or risk;  
c) the availability and suitability of means to remove or mitigate that hazard or risk; and  
d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving 

therefrom;  
 
Risk: the probability that injury or damage will occur  
 
Safe: free from any hazard  
 
Scaffold: any temporary elevated platform and supporting structure used for providing access 
to and supporting workmen or materials or both 
 
Specification data: data, provisions and variations that make this specification applicable to 
a particular contract  
 
Structure:  

a) any building, steel or reinforced concrete structure (not being a building), railway line or 
siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed 
vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, batching 
plants, pylon, surface and underground tanks, earth retaining structure or any  

b) structure designed to preserve or alter any natural feature, and any other similar 
structure;  

c) any formwork, false work, scaffold or other structure designed or used to provide support 
or means of access during construction work; or  
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d) any fixed plant in respect of work which includes the installation, commissioning, 
decommissioning or dismantling and where any such work involves a risk of a person 
falling two metres or more  

 
Substance: any solid, liquid, vapour, gas or aerosol, or combination thereof  
 
Suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended 

purpose  
 

3. Interpretation  
3.1 The Act and its associated regulations shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and this specification.  
3.2 Compliance with the requirements of this specification does not necessarily result in 

compliance with the provisions of the Act.  
 

4. Requirements  

4.1 General requirement  
4.1.1 The Contractor shall execute the works in a manner that complies with all the 

requirements of the Act and all its associated regulations, and in so doing, minimize the 
risk of incidents occurring.  

4.1.2 The Contractor shall with respect to the site and the engineering and construction works 
that are contemplated:  
a) identify the hazards and evaluate the risks associated with such work constituting a 

hazard to the health and safety of such employees and the steps that need to be taken 
to comply with the Act; and  

b) as far as is reasonably practicable, prevent the exposure of such employees to the 
hazards concerned or, where prevention is not reasonably practicable, minimize such 
exposure.  

 
4.1.3 The Contractor shall as far as is reasonably practicable, cause every employee to be 

made conversant with the hazards to his health and safety attached to any work which 
he has to perform, any article or substance which he has to produce, process, use, 
handle, store or transport and any plant or machinery which he is required or permitted 
to use, as well as with the precautionary measures which should be taken and observed 
with the respect to those hazards. 

 
4.1.4 The Contractor shall ensure that all employees under his or her control are:  

a) informed, instructed and trained by a competent person regarding any hazard and the 
related work procedures before any work commences, and thereafter at such times 
as may be determined in the risk assessment; and  

 
b) issued with proof of health and safety induction training issued by a competent person 

and carry proof of such induction when working on site.  
 
4.1.5 The Contractor shall not allow or permit any employee to enter any site, unless such 

person has undergone health and safety induction training pertaining to the hazards 
prevalent on the site at the time of entry.  
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4.1.6 The Contractor shall ensure that each visitor to a construction site, save where such 
visitor only visits the site office and is not in direct contact with the construction work 
activities: 
a) undergoes health and safety instruction pertaining to the hazards prevalent on the 

site; and  
b) is provided with the necessary personal protective equipment.  

 
4.1.7 The Contractor shall provide suitable on-site signage to alert workers and visitors to 

health and safety requirements.  
 
4.1.8 The Contractor shall not permit any person who is or who appears to be under the 

influence of intoxicating liquor or drugs, to enter or remain at a workplace.  
 

4.2 Health and safety representatives  
 

4.2.1 The Contractor shall appoint in writing one health and safety representative for every 50 
employees of the contactor working on the site, whenever there are more than 20 
employees on the site; to:  
a) review the effectiveness of health and safety measures;  
b) identify potential hazards and potential major incidents;  
c) in collaboration with his employer, examine the causes of incidents;  
d) investigate complaints by any employee of the Contractor relating to that employee’s 

health or safety on the site;  
e) make representations to the Contractor on matters arising from a), b), c) or d) or on 

general matters affecting the health or safety of the employees at the workplace;  
f) inspect the site with a view to the health and safety of employees, at regular 

intervals;  
g) participate in consultations with inspectors at the workplace and accompany 

inspectors on inspections of the workplace; and  
h) participate in any internal health or safety audit.  
i) Participate in any internal health and safety. 

 
4.2.2 The Contractor shall inform the relevant safety representative:  

a) beforehand of inspections, investigations or formal inquiries of which he has been 
notified by an inspector; and  

b) as soon as reasonably practicable of the occurrence of an incident on the site.  
 

4.2.3 The Contractor shall convene health and safety meetings whenever more than two 
health and safety representatives have been appointed for the site. These meetings shall 
be attended by all health and safety representatives and shall be convened at least once 
every month to: 
a) make recommendations to the employer regarding any matter affecting the health 

or safety of persons on the site; and  
b) discuss any incident on the site in which or in consequence of which any person was 

injured, became ill or died.  
 

4.2.4 The Contractor shall consult with the health and safety committee on the development, 
monitoring and review of the risk assessment.  
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4.3 Appointment of construction supervisor and safety officers  
 

4.3.1 The Contractor shall appoint a full-time competent employee designated in writing as the 
construction supervisor for the site, with the duty of supervising the performance of the 
work falling within the scope of the contract and may appoint one or more competent 
employees to assist the appointed construction supervisor.  

 
4.3.2 A Contractor may have considered the size of the project, the degree of dangers likely 

to be encountered or the accumulation of hazards or risks on the site, appoint a full-time 
or part-time construction safety officer in writing, who has in the Contractor’s opinion the 
necessary competencies and resources, to assist the Contractor in the control of all 
safety related aspects on the site.  

 
4.3.3 The Contractor shall ensure that the construction supervisor is in possession of the most 

recently updated version of the fall protection plan.  
 

4.3.4 The Contractor shall ensure that the following activities, as relevant, are carried out under 
the supervision of a competent person and that such persons are appointed in writing:  
a) all formwork and support work operations;  
b) excavation work;  
c) demolition work;  
d) scaffolding work operations;  
e) suspended platform work operations;  
f) operation of batch plants; and  
g) the stacking and storage of articles on the site.  

 

4.4 Risk assessment  
 

4.4.1 The Contractor performing work falling within the contract shall, before the 
commencement of any such work and during construction work, cause a risk assessment 
to be performed by a competent person appointed in writing. Such an assessment shall 
as a minimum:  

 
a) identify the risks and hazards to which persons may be exposed to;  
b) analyse and evaluate the identified risks and hazards;  
c) document a plan of safe work procedures to mitigate, reduce or control the risks and 

hazards that have been identified;  
d) provide a monitoring plan; and  
e) provide a review plan.  

 
The risk assessment must also include the details of the risks associated with 
work to be performed during night-time.  
 
Note: A risk assessment is an important step in protecting workers as well as complying 
with the law. It helps you focus on the risks that really matter in a particular workplace – 
the ones with the potential to cause real harm. Workers and others have a right to be 
protected from harm caused by a failure to take reasonable control measures. The 
following four steps are recommended:  
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Identify the hazards by looking at what could reasonably be expected to cause harm, 
ask employees or their representatives what they think, obtain advice from trade 
associations or publications on health and safety, check manufacturer’s instructions or 
data sheets for chemicals and equipment as they can be very helpful in spelling out the 
hazards and putting them in their true perspective, review accident and ill-health records, 
think about long-term hazards to health (e.g. high levels of noise or exposure to harmful 
substances) as well as safety hazards etc.  
 
Identify who may be harmed and how by identifying how groups of people might be 
harmed i.e. what type of injury or ill health might occur.  
 
Evaluate the risks and decide on precautions by doing everything ‘reasonably 
practicable’ to protect people from harm i.e. by looking at how things are done, what 
controls are in place and how the work is organised and comparing this against good 
practice to see if more can be done to bring practices up to standard. Consider if the 
hazard can be got rid of all together, and if not how can the risks be controlled so that 
harm is unlikely, e.g. try a less risky option (e.g. switch to using a less hazardous 
chemical); prevent access to the hazard (e.g. by guarding); organise work to reduce 
exposure to the hazard (e.g. put barriers between pedestrians and traffic); issue personal 
protective equipment (e.g. clothing, footwear, goggles etc); and provide welfare facilities 
(e.g. first aid and washing facilities for removal of contamination).  
 
Record the findings by writing down the findings of the risk assessment.  

 
4.4.2 The Contractor shall ensure that as far as is reasonably practicable, ergonomic related 

hazards are analysed, evaluated and addressed in the risk assessment.  
 

4.4.3 The Contractor shall require a competent person to prepare a fall protection plan in 
compliance with the requirements of the Construction Regulations.  

 
4.4.4 Notwithstanding the provisions of the fall protection plan, the Contractor shall ensure 

that:  
a) all unprotected openings in floors, edges, slabs, hatchways and stairways are 

adequately guarded, fenced or barricaded or that similar means are used to safeguard 
any person from falling through such openings;  

b) no person works in an elevated position, unless such work is performed safely as if 
working from a scaffold or ladder;  

c) notices are conspicuously placed at all openings where the possibility exists that a 
person might fall through such openings;  

d) fall prevention and fall arrest equipment is:  
i. suitable and of sufficient strength for the purpose or purposes for which it is being 

used having regard to the work being carried out and the load, including any 
person, it is intended to bear; and  

ii. securely attached to a structure or plant and the means of attachment thereto is 
suitable and of sufficient strength and stability for the purpose of safely supporting 
the equipment and any person who is liable to fall; fall arrest equipment is only 
used where it is not reasonably practicable to use fall prevention equipment; and  



JOHANNESBURG DEVELOPMENT AGENCY (JDA)        CONTRACT No.: WFS/001 

 

JDA GCC 2015 Page | 132 

iii. suitable and sufficient steps are taken to ensure, as far as is reasonably 
practicable, that in the event of a fall by any person, the fall arrest equipment or 
the surrounding environment does not cause injury to the person.  

 
4.4.5 Where roof work is being performed on a construction site, the Contractor shall ensure 

that it is indicated in the fall protection plan that:  
a) the roof work has been properly planned;  
b) the roof erectors are competent to carry out the work;  
c) no employees are permitted to work on roofs during inclement weather conditions or 

if weather conditions are a hazard to the health and safety of the employees;  
d) prominent warning notices are to be placed where all covers to openings are not of 

sufficient strength to withstand any imposed loads and where fragile material exists;  
e) the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from 

entering;  
f) suitable and sufficient platforms, coverings or other similar means of support have 

been provided to be used in such a way that the weight of any person passing across 
or working on or from fragile material is supported; and  

g) there is suitable and sufficient guard-rails or barriers and toe-boards or other similar 
means of protection to prevent, so far as is reasonably practicable, the fall of any 
person, material or equipment.  

 
4.4.6 The Contractor shall ensure that:  

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any 
new or existing structure or any part thereof, which may become unstable or is in a 
temporary state of weakness or instability due to the carrying out of construction work;  

b) no structure or part of a structure is loaded in a manner which would render it unsafe; 
and  

c) specification data prepared by the designer of the structure is taken into account in 
the risk assessment;  

 
Note: The specification data provided by the designer should outline known or 
anticipated dangers or hazards relating to the works and make available all information 
required for the safe execution of the work. It should provide as relevant, geotechnical 
information (or make reference to reports provided in the site information), the loading 
the structure is designed to withstand, the methods and sequence of construction. 
 

4.4.7 The Contractor shall cause every workplace in his undertaking to be lighted in 
accordance with the illuminance values specified in the schedule of regulations: Provided 
that were specialised lighting is necessary for the performance of any particular type of 
work, irrespective of whether that type of work is listed in the schedule or not, the 
contractor shall ensure that specialised lighting is available to and is used. 
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4.5 Health and safety plans  
 

4.5.1 The Contractor shall prior to commencing the works to which this specification applies, 
submit to the employer for approval a suitable and sufficiently documented health and 
safety plan, based on this specification and the risk assessment that is conducted. 

 
The health and safety plan shall as a minimum provide:  
a) the information contained in Table 1 in respect of each hazard associated with work 

failing within the scope of the contract (see table 1) and  
b) an outline of the manner in which the Contractor intends complying with the 

requirements of this specification.  
 

TABLE 1: EXAMPLE OF THE FORMAT OF HEALTH AND SAFETY PLAN 
What are the 
hazards? 
 

Who might be 
harmed and 
how? 

What are the safe 
work procedures 
for sites? 

What further 
action is 
necessary 
(monitoring and 
review)? 

Action by 
whom 

Action by 
when 

 
4.5.2 The Contractor shall discuss the submitted health and safety plan with the employer’s 

representative, modify such plan in the light of the discussions and resubmit the modified 
plan for approval.  

 
4.5.3 The Contractor shall apply the approved health and safety plan from the date of 

commencement of and for the duration of the works to which this specification applies.  
 
4.5.4 The Contractor shall conduct periodic audits for compliance with the approved health 

and safety plan at intervals agreed upon with the employer, but at least once every 
month.  

 
4.5.5 The Contractor shall update the health and safety plan whenever changes to the works 

are brought about.  
 

4.6 Subcontractors  
4.6.1 The Contractor may only subcontract work in terms of a written subcontract and shall 

only appoint a subcontractor should he be reasonably satisfied that such a subcontractor 
has the necessary competencies and resources to perform the work falling within the 
scope of the contract safely. Such a subcontract shall require that the subcontractor 
shall:  
a) shall co-operate with the Contractor as far as is necessary to enable both the 

Contractor and sub-Contractor to comply with the provisions of the Act; and  
b) as far as is reasonably practicable, promptly provide the Contractor with any 

information which might affect the health and safety of any person at work carrying 
out work or any person who might be affected by the work of such a person at work 
or which might justify a review of the health and safety plan.  

 
4.6.2 The Contractor shall provide any sub-Contractor who is submitting a tender or appointed 

to perform a sub-contract falling within the scope of the contract, with the relevant 
sections of this specification and associated specification data which might be pertinent 
to the sub-contract.  
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4.6.3 The Contractor shall take reasonable steps as are necessary to ensure:  

a) co-operation between all sub-Contractors to enable each of those sub-Contractors to 
comply with the requirements of the Act and associated regulations; and  

b) that each sub-Contractor’s health and safety plan is implemented.  
4.6.4 The Contractor shall conduct periodic audits for compliance with the approved health 

and safety plan of each and every sub-Contractor working on the site at intervals agreed 
upon with such Contractors, but at least once per month.  

 
4.6.5 The Contractor shall stop any Contractor from executing construction work which is not 

in accordance with the Contractor’s or subcontractor’s health and safety plan for the site 
or which poses a threat to the health and safety of persons.  

 
4.6.6 The Contractor shall ensure that where changes to the works occur, sufficient health and 

safety information and appropriate resources are made available to the subcontractor to 
execute the work safely.  

 
4.6.7 The Contractor shall ensure that: 

a) every subcontractor is registered and in good standing with the compensation fund or 
with a licensed compensation insurer prior to work commencing on site;  

b) potential subcontractors submitting tenders have made provision for the cost of health 
and safety measures during the construction process; and  

c) every subcontractor has in place a documented health and safety plan prior to 
commencing any work on site which falls within the scope of the contract.  

 
4.6.8 The Contractor shall receive, discuss and approve health and safety plans submitted by 

subcontractors. 
 
4.6.9 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the risk assessment before any work commences, and thereafter at such 
times as may be determined in the risk assessment.  

 
4.6.10 The Contractor shall reasonably satisfy himself that all employees of subcontractors 

are informed, instructed and trained by a competent person regarding any hazard and 
the related work procedures before any work commences, and thereafter at such times 
as may be determined in the risk assessment.  

 
The Contractor shall satisfy himself and ensure that all subcontractor employees deployed in 

the site are:  
a) informed, instructed and trained by a competent person regarding any hazard and the 

related work procedures before any work commences, and thereafter at such times 
as may be determined in the risk assessment; and  

b) issued with proof of health and safety induction training issued by a competent person 
and carry proof such induction when working on site.  
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4.7 Reporting of incidents  
The Contractor shall notify the employer’s representative of any incident as soon as possible 
after it has occurred and report such incidence to an inspector.  

 

4.8 Administration  
4.8.1 Notification of intention to commence construction work  
The Contractor shall notify the Provincial Director of Labour in writing using a form similar to 
that contained in Annexure A of the Construction Regulations issued in terms if the Act before 
construction work commences and retain a copy of such notification in the health and safety 
file where such work:  

I. involves the demolition of a structure exceeding a height of 3m;  
II. involves the use of explosives to perform construction work;  

III. involves the dismantling of fixed plant at a height greater than 3m;  
IV. exceeds 30 days or will involve more than 300 person days of construction work; and 

includes:  
V. excavation work deeper than 1m; or  

VI. ii) working at a height greater than 3 m above ground or a landing.  
 
4.8.2 Health and safety file  
 
4.8.2.1 The Contractor shall maintain on site a health and safety file on site which contains 

copies of the following, as relevant:  
a) the notification made to the Provincial Director of Labour in terms of 4.4.1;  
b) the letters of appointment of health and safety representatives;  
c) the minutes of all health and safety meetings;  
d) a comprehensive and updated list of all the subcontractors (nominated, selected or 

domestic) employed on site by the Contractor, indicating the type of work being 
performed by such sub-Contractors;  

e) a copy of each and every subcontract agreement;  
f) the Contractor’s health and safety plan;  
g) the health and safety plans of all the Contractor’s subcontractors who are required to 

provide such plans;  
h) the recommendations made to the Contractor by the health and safety committee 

referred to in 4.2.3  
i) any report made to an inspector by the health and safety committee referred to in 

4.2.3; and  
j) the findings of all audit reports made regarding the implementation of the Contractor’s 

or a subcontractor’s health and safety plan;  
k) proof that the Contractor and every subcontractor is registered and in good standing 

with the compensation fund or with a licensed compensation insurer;  
l) the inputs of the safety officer, if any, into the health and safety plan;  
m) a copy of risk assessments made by competent persons;  
n) details of induction training conducted whenever it is conducted;  
o) proof of all subcontractor’s induction training whenever it is conducted;  
p) letters of appointments for competent persons to supervise prescribed activities;  
q) proof of the following where suspended platforms are used:  

I. certificate of system design issued by a professional engineer, professional 
certificated engineer or a professional engineering technologist;  
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II. proof of competency of erectors;  
III. proof of compliance of operational design calculations with requirements of the 

system design certificate;  
IV.  proof of performance test results;  
V. sketches indicating the completed system with the operational loading capacity 

of the platform;  
VI.  procedures for and records of inspections having been carried out;  
VII. procedures for and records of maintenance work having been carried out;  

VIII. proof that the prescribed documentation has been forwarded to the provincial 
director;  

 
r) records of the register of inspections made by a competent person immediately before 

and during the placement of concrete or any other load on formwork; and  
s) the names of the first aiders on site and copies of the first aid certificates of 

competency.  
 
4.8.2.2 The health and safety file shall be made available for inspection by any inspector, 

subcontractor, employer’s representative, employer’s agent, health and safety 
representative or employee of the Contractor upon the request of such persons.  

 
4.8.2.3 The Contractor shall hand over the health and safety file to the employer upon 

completion of the contract together with a record of all drawings, designs, materials 
used and other similar information concerning the completed structure.  

 

4.9 First aid, emergency equipment and procedures  
The Contractor shall where more than five employees are employed at a workplace, provide a 
first aid box or boxes at or near the workplace which shall be available and accessible for the 
treatment of injured persons at that workplace. Such first aid boxes shall contain suitable first 
aid equipment.  
 
The Contractor shall ensure that where there are more than 10 employees employed on the 
site that for every group of up to 50 employees at that workplace, at least one person is readily 
available during normal working hours, who is in possession of a valid certificate of competency 
in first aid. 
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C3.2: Project Specification 
 
PORTION 02: VARIATIONS AND ADDITIONS TO THE SABS 1200 STANDARDISED 
SPECIFICATIONS 
 
SABS 1200 A  : General  
SABS 1200 AB : Engineer's office 
SABS 1200 C  : Site Clearance 
SABS 1200 DB : Earthworks (Pipe Trenches) 
SABS 1200 MJ : Segmented Paving 
SABS 1200 MM : Ancillary roadworks 
 
 
This portion covers variations to the standardised specifications and particular specifications, 
which are applicable to the contract. 
 
Should any requirement of the Project Specification conflict with any requirement of the 
standardised or particular specifications, the requirements of the Project Specifications shall 
prevail. 
 
The following variations and additions to the SABS 1200 Standardized Specifications referred 
to above apply to this Contract.  The prefix PS indicates an amendment to SABS 1200.  The 
letters and numbers following these prefixes respectively indicate the relevant Standardized 
Specification and clause numbers in SABS 1200 to which the variation or addition thereto 
applies. 
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SANS 1200A: CIVIL ENGINEERING CONSTRUCTION: PRELIMINARY AND GENERAL 
 
PSA GENERAL  
PSA 1 Scope 

PSA 1.1 Ordering of materials 

 

Add the following sub clause: 

 

“c) Ordering of materials: The quantities set out in the Schedule of Quantities have been 

determined from calculations based on the data available at the time and should therefore be 

considered to be only approximate quantities. The liability shall rest entirely and solely with the 

Contractor to determine before ordering, the required types and quantities of the various 

materials required for the completion of the Works in accordance with the Specification and 

the Drawings issued to the Contractor for construction purposes. 

 

Any reliance placed by the contractor on the estimated quantities stated in the Schedule of 

Quantities issued for tendering purposes, or measurements made by the Contractor from the 

drawings issued for tendering purposes, shall be entirely at the Contractor’s risk, and the 

Employer accepts no liability whatsoever in respect of materials ordered by the Contractor on 

the basis of Tender Documents.” 

 

PSA 2 Interpretations 

PSA 2.2 Applicable edition of standards 

 

Add at the beginning of Sub-clause 2.2: 

 

"Unless a specific edition is specified (see the List of Applicable Specifications)" 

 

PSA 3 Materials 

PSA 3.1 Quality 

 

Add to Sub-clause 3.1: 

 

"All material used in the Works shall, where such mark has been awarded for a specific type 

of material, bear the SABS mark.  Alternatively, the Contractor shall furnish the Engineer with 

certificates of compliance of materials, which bear the official mark of the appropriate standard. 

 

All references to Standard Specifications are to the latest amendment to such specification." 

 

PSA 4 Plant 

 

Add to Clause 4: 

 

PSA 4.3 Usage of plant 

 

Except where the use of plant is essential in order to meet the specified requirements by the 


