JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005
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JOHANNESBURG DEVELOPMENT AGENCY (JDA)

PUBLIC ENVIRONMENTAL UPGRADES OF WATT STREET PRECINCT

(WYNBERG)

CONTRACT No.: JDA 21/22.1.1.A.1005
ISSUED BY: PREPARED BY:
JOHANNESBURG DEVELOPMENT AGENCY KABE CONSULTING ENGINEERS
The Bus Factory 218 Dr Van Der Merwe Road
3 President Street (Helen Joseph Street) Montana Pretoria
NEWTOWN Pretoria
2000 0182
Contact Name: Thabelo Ratshilumela Contact Name: Tshiamo George Moeng
Telephone: 011 688 7835 Telephone: +27 (0) 87 809 0982
Email: tratshilumela@jda.org.za Email: tshiamom@Xkabe.co.za

] D A\ﬂg? @: KABE

NAME OF TENDERER: ... e e e e e e

y

CIDB REGISTRATION NUMBER: ...ttt e e e e e e e ennn s

CSD SUPPLIER NUMBER: ..ot e ettt e e e e e et e e bbb e e e e e e e eennnbea s

COMPANY REGISTRATION NUMBER: ...ttt e e e e e e enennn s .

TAX VERIFICATION PN ottt e e ettt e tb e e e e e et e e e bbb e e e e e aaeenrrnnnnnes .

NB: FOR A TOTAL PRICE INCLUSIVE OF VALUE ADDED TAX, PLEASE
REFER TO PART C1 (FORM OF OFFER AND ACCEPTANCE). PAGE 42

This tender close at 12h00 on 29 April 2024 at the offices of the Johannesburg Development
Agency “The Bus Factory”, 3 Helen Joseph Street (formerly President Street), Newtown,
Johannesburg.

NO LATE SUBMISSIONS WILL BE CONSIDERED
The Johannesburg Development Agency reserves the right to cancel/ not award this tender.
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

PROCUREMENT DOCUMENT FOR
BUILDING CONSTRUCTION

GENERAL CONDITIONS OF CONTRACT (GCC) FOR
CONSTRUCTION WORKS (2015) (Third Edition)

PLEASE NOTE: TENDERS MUST BE SUBMITTED ON THE TENDER
DOCUMENTATION ISSUED. TENDER DOCUMENTATION MUST NOT BE
REPRODUCED OR REARRANGED. ANY ADDITIONAL INFORMATION
MUST BE SUBMITTED AS A SEPARATE ATTACHMENT TO THE TENDER
DOCUMENT.

ALL PAGES OF THE SUBMISSION INCLUDING ATTACHMENTS MUST BE
INITIALED AND NUMBERED.

JDA GCC
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

TO ALL OUR STAKEHOLDERS

RE: THE CHANNELS OF REPORTING FRAUDULENT AND CORRUPT ACTIVITIES

The City of Johannesburg has a zero-tolerance approach to Fraud, Theft, Corruption,
Maladministration, and Collusion by suppliers with employees. To reinforce this commitment, more
channels have been added to report any Fraudulent and Corrupt activities.

Instances of corporate fraud and misconduct remain a constant threat to service delivery. The City of
Johannesburg tool a resolution to adopt strategic interventions aimed at combatting fraud and
corruption. The city took a decision to centralize the reporting of fraudulent and corrupt activities
through the establishment of an independent fraud hotline which is managed by independent service
providers

All people doing business with the Johannesburg Development Agency are encouraged to report any
corrupt or illegal practice.

Anyone can report fraudulent and corrupt activities through one of the
following channels.

o Tollfree number.........cocoiiiiiiiiiie, 0800 002 587

o Tollfree FaX.......coooiiiiiiiie, 0800 007 788

e SMS (charged @ R1.50).......ccceiviiiniiiine.n. 32840

o E-Mailaddress:.......cooviiiiiiiiiiiiiiiiee e anticorruption@tip-offs.com

o Website: . ..o www.tip-off.com

o Freeposti....ccoiiiiii Free Post, KNZ 138, Umhlanga, 4320

HELP FRAUD

LET’S JOIN HANDS TO TAKE UP THE FIGHT AGAINST FRAUD AND CORRUPTION IN
OUR SOCIETY.
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

SUPPLIERS DATABASE REGISTRATION

National Treasury launched the National Central Supplier Database (NCSD) with effect from 1
September 2015.

This will enable prospective suppliers to register their companies on the following website
www.csd.gov.za

Transitional Period (1 September 2015 to 30 June 2016)

1. During the transitional period suppliers are requested to register on the website where all their
essential information such as Tax Clearance Certificates, VAT, Company Registration
Numbers and CIPC business status will be verified.

2. When conducting business with the JDA, you will be requested to provide us with the
following:

e Supplier Number and;

e Supplier Registration Security Code so we can print your real-time information.
e Banking details with bank Stamp and;

o Certified BBBEE Certificate.

Once a supplier has registered on NCSD, it will no longer be a requirement to provide the JDA with
an Original Tax Clearance Certificate or any other registration documents.

After Transitional Period 1 July 2016

Effective 1 July 2016, the JDA will only award business to suppliers who are registered on NCSD,
and suppliers will no longer be required to provide information as stipulated above.

For more information on registration, please:
Ms. Lerato Ntuli on 011 688 7851
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

NOTES TO TENDERERS:

1. The Tender Document available for download contains the following:
- The Full Tender Document including the Bill of Quantities
- The returnables
- Appendices

2. Submission of tender — The following needs to be submitted in a neatly bound file (each
and every page of the submission, including attachments, must be initialled and numbered
by the tenderer) and in the following order:

- Cover page
- All returnables, and
- Supporting documentation including the priced Bill of Quantities
- Completed priced Bill of Quantities in excel format (on CD)
The above will form part of the Contract document.

The tenderer is to submit the original plus one (1) hard copy of the entire tender submission
as detailed, plus electronic copy of priced BOQ in excel format. The hard copy written BOQ
will however take precedence over the electronic copy.

PLEASE NOTE: TENDERS MUST BE SUBMITTED ON THE TENDER DOCUMENTATION
ISSUED. TENDER DOCUMENTATION MUST NOT BE REPRODUCED OR REARRANGED. ANY
ADDITIONAL INFORMATION MUST BE SUBMITTED AS A SEPARATE ATTACHMENT TO THE

TENDER DOCUMENT.

JDA GCC 5
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

JOHANNESBURG DEVELOPMENT AGENCY

PUBLIC ENVIRONMENTAL UPGRADES OF WATT STREET PRECINCT
(WYNBERG)
CONTRACT No.: JDA 21/22.1.1.A.1005

Contents

Number Heading
THE TENDER
Part T1: Tendering Procedures

T1.1 Tender Notice and Invitation to Tender (White)
T1.2 Tender Data (Pink)

Part T2: Returnable Documents

T2.1 List of Returnable Schedules and Documents (Yellow)
T2.2 Returnable Schedules and Documents (Yellow)

THE CONTRACT

Part C1: Agreement and Contract Data

Cl1 Form of Offer and Acceptance (Yellow)
Cl.2 Contract Data (Yellow)
C1.3 Construction Guarantee (White)
Cl4 Occupational Health and Safety Agreement (White)
Cl1l5 Agreement in terms of Section 37 (2) of the Occupational Health

and Safety Act No 85 of 1993 (White)

Part C2: Pricing Data

c2.1 Pricing Instructions (White)
Cc2.2 Bills of Quantities (White)

Part C3: Scope of Work

C3 Scope of Work (Blue)
Part C4: Site Information

C4 Site Information (Green)

Part C5: Tender Drawings

C5 Drawings (White)
Note: Documents must be printed and submitted in the colours as stated above
JDA GCC 6
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

TENDER DOCUMENT CHECKLIST

Tenderers must complete this document checklist to ensure that all information is completed in the
Tender Document.

ITEMS CHECKED
Contractor Project
Manager

1. Correct Tender offer carried forward to the Cover Page and also the Form
of Offer and Acceptance in Part C1.1

2. Tenderer’s signature on the offer
3. Bill of Quantities
i Hard copy of BOQ completed in pen

i Initialled on each page
il Corrections crossed out and initialled
iv  Electronic BOQ on CD
4. Returnable Documents and Schedules
i Authority to Sign Tender (Form Al)
i Declaration of Interest (Form A2)
iii  Record of Addenda to Tender Documents (Form A3)
iv  Proposed Amendments and Qualifications (if any) (Form A5)
v MBD 9: Certificate of Independent Bid Determination (Form A7)

vi  Declaration on State of Municipal Accounts and copy of current
Municipal Account in the name of the Tenderer or alternatively in the
names of the Directors/Partners of the tendering entity (Form A13)

vii  Letter of Intent from a Financial Institution to provide a Construction
Guarantee in accordance with the GCC pro-forma for a project up to
10% of the tender amount (refer C1.3) (Form Al4)

vii MBD 5: Declaration for Procurement above R10 million (Form A15) | | | |

MBD 8: Declaration of Bidder's Past Supply Chain Management
Practices (Form A16)

X MBD6.2 Local Content (Form A17) | | | |

A valid originally or certified copy of the B-BBEE status level
xi  verification certificate, substantiating the B-BBEE rating or an EME
must submit a sworn affidavit (Form B2)

xii  Schedule of Proposed Key Personnel and detailed Curricula Vitae of
all Key Personnel (Form B7)

xii Audited financial statement for the past 3 years (Form B12) | | |

xiv  COIDA Letter of Good Standing (Form B15)
Xiv  Bank Statement for the past 3 months (Form 16

xv  Bills of Quantities (Form B16)
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

T1.1:Tender Notice and Invitation to Tender

PUBLIC ENVIRONMENTAL UPGRADES OF WATT STREET PRECINCT (WYNBERG)
CONTRACT No.: JDA 21/22.1.1.A.1005

The Johannesburg Development Agency invites Bidders to submit bids for the PUBLIC ENVIRONMENTAL
UPGRADES OF WATT STREET PRECINCT(WYNBERG) which includes but not limited to the
construction of new sidewalks and road upgrades, upgrade of storm-water system, provision of streetlights
and provision of new street furniture and trees.

The successful bidder will be expected to manage the component of emerging sub-contractors who will be
responsible for executing portions of the work. It is a condition of the tender that 30% of the work be
allocated to the emerging local contractors.

It is estimated that the bidders should have a CIDB contractor grading designation of a minimum 7CE.

Joint ventures are eligible to submit tenders provided that they satisfy criteria stated in the tender data.

SCM Queries relating to procurement matters may be addressed to Lerato Ntuli at tel.: (011) 688 7835; or
e-mail: Intuli@jda.org.za.

Technical queries or queries relating to the project may be addressed to Thabelo Ratshilumela at tel.: (011)
688 7835; or e-mail: tratshilumela@jda.org.za.

A compulsory site clarification meeting will take place on the 02 April 2024 at 10:00 The Site
approximate coordinates are 26°06'35.97"S 28°05'05.53"E (Corner Watt Avenue & Pretoria Main
Road).

Documents can be downloaded from the following websites on the 25™ of March 2024:
www.jda.org.za
www.etenders.gov.za

The closing time for receipt of tenders is 12h00 on 29 April 2024. Telegraphic, telephonic, telex,
facsimile, e-mail, and late tenders will not be accepted.

Tenders must only be submitted on the tender documentation that is downloaded from the
stipulated websites. The retyping of the tender document is not permitted.

The physical address for the delivery of tender documents is Johannesburg Development Agency, Ground
Floor Reception Area, The Bus Factory, 3 Helen Joseph Street (formerly President Street), Newtown 2000

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

The JDA'’s selection of qualifying tenders will be at the JDA'’s sole discretion and will be final. The JDA does
not bind itself to accept any particular tender. Correspondence will be entered into with the successful
tenderer.

‘WE ENCOURAGE ALL PEOPLE DOING BUSINESS WITH US TO REPORT ANY CORRUPT OR
ILLEGAL PRACTICE, USING THE ANTI-FRAUD HOTLINE NUMBER: 0800 002 587"

JDA GCC 8
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005
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JOHANNESBURG DEVELOPMENT AGENCY (JDA)

CONTRACT No.: JDA 21/22.1.1.A.1005

PART T1: TENDERING PROCEDURES

T1.2 Tender Data

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement, (July 2015) as published in Government Gazette
No 38960, Board Notice 136 of 2015 of 10 July 2015. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply

specifically to this tender.

The Tender Data shall have precedence in the interpretation of any

ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender
to which it applies.

CLAUSE CLAUSE
NUMBER HEADING DATA / WORDING
F1.1 The Employer Johannesburg Development Agency
P. O. BOX 61877
MARSHALLTOWN, 2107
F12 The Tender PART T1:  TENDERING PROCEDURES
T1.1  Tender Notice and Invitation to Tender
T1.2 Tender Data
PART T2: RETURNABLE DOCUMENTS
T2.1  List of Returnable Documents
T2.2 Returnable Schedules
The Contract PART C1: AGREEMENTS AND CONTRACT DATA
Cl.1  Form of Offer and Acceptance
Cl1.2 Contract Data
C1.3 Construction Guarantee
C1.4 Occupational Health and Safety Agreement
PART C2: PRICING DATA
C2.1  Pricing Instructions
C2.2 Bill of Quantities
PART C3: SCOPE OF WORK
PART C4: SITE INFORMATION
F14 Employer’s Name: KABE CONSULTING ENGINEERS
Agent Address: 218 Dr Van Der Merwe Road
Montana Park
Pretoria
0182
Tel: 087 809 0982
E-mail: tshiamom@kabe.co.za
F21 Eligibility Only those tenderers who are registered with the CIDB or are capable of
being so prior to the evaluation of submissions, in a contractor grading
JDA GCC 10
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JOHANNESBURG DEVELOPMENT AGENCY (JDA)

designation equal to or higher than a contractor grading designation

determined in accordance with the sum tendered, are eligible to have their

tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB.

2. the lead partner has a contractor grading designation of minimum 7CE
(or higher)

3. The combined contractor grading designation calculated in accordance

with the Construction Industry Development Regulations is equal to or higher

than a contractor grading designation determined in accordance with the sum

tendered for a 7CE (or higher).

F.2.1 Eligibility Only those tenderers who have fully completed Form B7 and provided the
required resources as per Form B7 are eligible to have their tenders
evaluated.

F.2.7 Clarification A compulsory site clarification meeting will take place on the 02

Meeting April 2024 at 10:00. The Site approximate coordinates are
26°06'35.97"S 28°05'05.53"E (Corner Watt Street & Pretoria Main
Road). Written gueries should be submitted to
tratshilumela@jda.org.za and [ntuli@jda.org.za. Queries/Question
and responses will .

F.2.12 Alternative

No alternative tender offers will be considered
tender offers
F.2.13.3 Number of
copies of . .
P! Parts of each tender offer communicated on paper shall be submitted as an
tender offers to original, plus one (1) co
be submitted to gnal, p Py:
the Employer
F.2.13.5 Sealing and The Employer’s details and address for delivery of tender offers and
F2151 Delivery of identification details that are to be shown on each tender offer package are:
tender offers Location of tender box: Reception Desk of the Johannesburg Development
Agency
Physical address: The Bus Factory
3 Helen Joseph Street (formerly President Street)
NEWTOWN
JOHANNESBURG
Identification details: ~ Tender reference
Public Environmental Upgrades of Watt Street
Precinct (Wynberg)
Closing Date: 29 April 2024 at 12h00

F.2.13.9 Telephonic Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will NOT be
accepted.

F.2.15 Closing ti f L . . .

osing time 0 The closing time for submission of tender offers is 12h00 on 29 April 2024.
tender offers

F.2.16 Tender offer - L

L The tender offer validity period is 120 days
validity
JDA GCC 11
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JOHANNESBURG DEVELOPMENT AGENCY (JDA)

F.2.20

Letter of Intent

The tenderer is required to submit with his tender a letter of intent from an
approved financial institution undertaking to provide the Construction
Guarantee in the format included in Part C1.3 of this procurement document.

F.2.23

Certificates

The tenderer is required to submit with his tender:

a) A copy of a valid Tax Compliance Status letter. No tender will be
awarded to a bidder whose tax matters are not in order with the South
African Revenue Service (SARS) at the time of award.

b) Tenderers must submit their original and valid B-BBEE status level
verification certificate or a certified copy thereof, substantiating their
B-BBEE rating. Certificates issued by either verification agencies
accredited by the South African Accreditation System (SANAS) or by
registered auditors approved by the Independent Regulatory Board
for Auditors (IRBA) are acceptable. Copies must bear an original
certification stamp. Failure to submit a B-BBEE status level certificate
will result in the bidder scoring 0 points for B-BBEE”.

c) An EME must submit a sworn affidavit confirming the
following:

e Annual Turnover Revenue of R10 million or less; and

e Level of Black ownership

e Any misrepresentation in terms of the above constitutes a
criminal offence as set out in the B-BBEE Act as amended.

d) Documents and Schedules listed in Part T2.

F.3.4

Opening of
tender
submissions

Tenders will be opened immediately after the closing time at 12h00 on 29
April 2024

F.3.11.3

Evaluation of
Tender Offers

The procedure for the evaluation of responsive tenders is Compliance,
Technical, Price and Preferences, Risk Tolerance

Compliance /
Disqualification
Criteria

BIDDERS WILL BE DISQUALIFIED FOR:

FAILURE TO ATTEND THE COMPULSORY SITE BRIEFING.
FAILURE TO COMPLETE AND SIGN THE OFFER PAGE.

e FAILURE TO COMPLETE AND SUBMIT A PRICED BILL OF
QUANTITIES IN FULL.

e FAILURE TO DULY COMPLETE FORM A3 (WHERE REQUIRED)
THAT INCLUDES FOR ANY ADDENDA THAT MAY HAVE BEEN
ISSUED WHERE SUCH ADDENDA HAS A MATERIAL EFFECT ON
THE PRICING OF THE TENDER.

e FAILURE TO BE REGISTERED AND ACTIVE WITH CIDB ON THE
RELEVANT GRADING.

e COMPLETING TENDER DOCUMENT IN PENCIL.

e IN THE CASE OF A BIDDER WHO DURING THE LAST FIVE YEARS
HAS BEEN TERMINATED ON PREVIOUS CONTRACTS WITH THE
JDA

e FAILURE TO DULY COMPLETE AND SIGN FORM Al17 (MBD6.2)
LOCAL CONTENT AND PRODUCTION AND ANNEXURE C

e A TENDER THAT IS RECEIVED AFTER THE CLOSING DATE AND
TIME.

F.3.11.3

Technical
Evaluation

Functionality assessment is based on the following Criteria.

JDA GCC
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JOHANNESBURG DEVELOPMENT AGENCY (JDA)

CONTRACT No.: JDA 21/22.1.1.A.1005

Variable Total Criteria Description of | Points
Points criteria
(A1) SMME | 50 Detailed SMME Plan All items
Plan (Project Specific) addressed:
concentrating on the 50
following:
3-4 items
1. Quality addressed:
assurance and 25
reporting process
and procedgreg. Points will 1-2 items
2. ;ﬁiru?rg?g‘:saﬂon be allocated | aqdressed:
managing SMMEs ag pgr the 10
3. Skills transfer criteria
4. Detailed
methodology of
how contracts,
payments and
financial
assistance to
SMMEs will be
managed.
(B) Company 100 Five (5) or more Points will only 100
Experience Projects competed be allocated
and Track Three (4) — Projects for, when a 80
record onr completed bidder has
civil Three (3) Project demonstrated
engineering completed experience in 60
related civil
proj.ec.:ts, with Three (2) Project engineering
aminimum for completed relgted ' 40
of R20 projects with
million. These Three (1) Project minimum value 20
project must completed of R 20 million.
include Bus These must be
Rapid projects that
Transport relate to Bus
(BRT), Non- Rapid
Motorised Transport
Transport (BRT), Non-
(NMT), Public Motorised
Environment Transport
Upgrades, (NMT), Public
Roads and Environment
Stormwater Upgrades,
related Roads and
projects, The Stormwater
bidder shall projects,
provide These projects
signed must have
reference been
letters from successfully
Client completed
demonstrating within the past
successful five years, and
completion of must be
the projects accompanied
with by reference
JDA GCC 13
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JOHANNESBURG DEVELOPMENT AGENCY (JDA)

CONTRACT No.: JDA 21/22.1.1.A.1005

contactable
references
(Client
address,
official email
and contact
numbers)

letters from the
Clients
indicating
rated /
satisfactory
performance.

This letter
must be on a
client
letterhead with
Client
Representative
(not
consultants),
address,
contactable
telephonic and
email details
for verification
by the JDA.

Completion
certificates
and
appointment
letters will not
afford bidders
points.

©)
Experience of
proposed key
personnel.

(Copies of
valid
Qualifications
& Certificates
are required
for the
Contracts
Manager, Site
Agent, SMME
Mentor and
OHS Officer)

130

Contracts Manager: a
minimum of a BTech
and 10 years’
experience as
Contracts Manager in
civil engineering
projects (Bus Rapid
Transport, Non-
Motorised Transport
(NMT), Public
Environment

Upgrades, Roads,
and Stormwater, to a
minimum  value of
R20  million and
registered as a
Professional

Construction

Manager (Pr
CM/CPM) with the
SACPCMP

Site Agent: Site
Agent with minimum
10 years of
experience as a Site
Agent on civil
engineering projects
(Bus Rapid

Points will only
be allocated
for experience
on civil
projects of the
proposed key
person.

50

30
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

Transport, Non-
Motorised Transport
(NMT), Public
Environment
Upgrades, Roads and
Stormwater, to a
minimum value of R
20 million with
minimum qualification
of a Diploma in the
Built Environment.
SMME Supervisor
with minimum
qualification of a
Diploma in the Built
Environment and 5
years of experience
in construction
supervisory roles in
civil projects (Bus
Rapid Transport,
Roads and
Stormwater,

OHS officer: 5 years’
experience as
construction health
and safety officer and
has experience in
major civil works
projects (Bus Rapid
Transport, Non-
Motorised Transport
(NMT), Public
Environment
Upgrades, Roads and
Stormwater, to a
minimum value of

R 15 million,
Registered with
SACPCMP as
Construction Health
and Safety Agent or
equivalent

General Foreman:
General Foreman
with minimum 10
years of experience
as a General
Foreman in civil
engineering projects
((Bus Rapid
Transport, Non-
Motorised Transport
(NMT), Public
Environment
Upgrades, Roads and
Stormwater)

15

20

15
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JOHANNESBURG DEVELOPMENT AGENCY (JDA)

The tenderers bidding will be required to achieve a minimum score of
266 points (95%) in the technical evaluation out of a possible 280
points in order to be considered further in the evaluation process.

Only companies who have met the minimum threshold for technical
criteria will then be evaluated on the 3 Stage of the evaluation which
is Price and Preference point system.

The Preference Point System assigns a score to each tenderer
based on the tender price and on the tenderer’s score for specific
goals. These scores are combined to determine an overall score for
the bidder. The tenderer with the highest score will be considered for
acceptance.

The Preference Point System will be applied as follows.

For tenders below R50 million

80 points are assigned to price.

Up to 20 points are assigned to B-BBEE status for specific goals.
For tenders of R50 million and above:

¢ 90 points are assigned to price.
e Upto 10 points are assigned to specific goals.

Points scored will be rounded off to the nearest 2 decimal places.
POINTS AWARDED FOR SPECIFIC GOALS

Bids will be evaluated on Price / Specific Goals) points basis in terms
of the Preferential Procurement Policy Framework Act of 2000,

Preferential Procurement Regulation 2022.

The following table is applicable in terms of specific goals.

SPECIFIC MEANS OF 80/20
GOAL 1: HDI | VERIFICATION

Maximum points: 10
Business CSD, Valid BBBEE 5
owned by 51% | Certificate / Affidavit

or more - | Sworn under oath, ID

Black People | copy of owner/s of the
business and
Shareholder's certificate.

Business CSD, ID copy of owner/s | 5
owned by 51% | of the business and
or more — Shareholder's certificate.
Women

JDA GCC 16
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

SPECIFIC GOAL 2: | MEANS OF 80/20
PROMOTION OF VERIFICATION
LOCAL ECONOMY
Maximum points: 10
Enterprises CSD and proof | 10
located within the of municipal
City of account.
Johannesburg
Metropolitan
Municipality.
POINTS
PRICE 80
SPECIFIC GOALS 20
TARGETED GROUP
Business owned by 51% or more — | 5
Black People
Business owned by 51% or more — | 5
Women
Enterprises located within the City of | 10
Johannesburg Metropolitan
Municipality/Gauteng.
Total points for Price and SPECIFIC | 100
GOALS
Notes :

1. “B-BBEE status level of contributor” means the B-BBEE status
received by a measured entity based on its overall performance
using the relevant scorecard contained in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment
Act (Act No.53 of 2003).

Tenderers must submit their original and valid B-BBEE status level
verification certificate or a certified copy thereof, substantiating their
B-BBEE rating. Certificates issued by either verification agencies
accredited by the South African Accreditation System (SANAS) or by
registered auditors approved by the Independent Regulatory Board
for Auditors (IRBA) are acceptable.

2.An EME must submit a sworn affidavit confirming the following:

Annual Turnover Revenue of R10 million or less; and
e Level of Black ownership

Any misrepresentation in terms of the above

constitutes a criminal offence as set out in the B-

BBEE Act as amended.

3. The submission of such certificates must comply with the
requirements of instructions and guidelines issued by the

JDA GCC 17
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JOHANNESBURG DEVELOPMENT AGENCY (JDA)

CONTRACT No.: JDA 21/22.1.1.A.1005

National Treasury and be in accordance with notices published
by the Department of Trade and Industry in the Government
Gazette.

4. A trust, consortium or joint venture will qualify for points for their
B-BBEE status level as a legal entity, provided that the entity
submits their B-BBEE status level certificate.

5. A trust, consortium or joint venture will qualify for points for their
B-BBEE status level as an unincorporated entity, provided that
the entity submits their consolidated B-BBEE scorecard as if they
were a group structure and that such a consolidated B-BBEE
scorecard is prepared for every separate tender.

6. A person will not be awarded points for B-BBEE status level if it
is indicated in the tender documents that such a tenderer intends
sub-contracting more than 25% of the value of the contract to any
other enterprise that does not qualify for at least the points that
such a tenderer qualifies for.

7. Aperson awarded a contract will not be permitted to sub-contract
more than 25% of the value of the contract to any other enterprise
that does not have an equal or higher B-BBEE status level than
the person concerned.

TOTAL PREFERENCE POINTS

The total preference points for a tender are calculated with the
formula

PP = Ps + Ppee Where

PP is the total number of preference points scored by the tenderer
Ps is the points scored for the comparative price of the tenderer, and
Poee is the number of points awarded to the tenderer based on his
certified B-BBEE status level

OBJECTIVE CRITERIA / RISK TOLERANCE

A risk analysis shall be undertaken on the bidder with the
highest number of points obtained, to determine whether the
tenderer does not exceed the JDA'’s risk framework criteria as
stated below, in other words whether it falls within the ambit of
the Risk Tolerance Framework as acceptable.

The JDA has adopted a Risk Tolerance Framework (RTF) which
enjoins the JDA to consider its risk exposure to contractors/Service
Providers in terms of the number of contracts awarded to a single
Contractor/service provider or the total value of contracts awarded to
a single contractor/service provider in a particular year, financial
capability to undertake the project such as working capital required,
poor performance on previous projects, available resources for the

project, unduly high or unduly

JDA GCC
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low tendered rates, significant arithmetical errors and omissions in
the tender offer

The above will be evaluated as follows:

Working capital requirements, the bidder/contractor must have 20%
of the offer amount, this can be any of the following:

e Cash and cash equivalents in the bank
e Short term investments
¢ Credit facilities from a bank or a registered credit provider on
the JDA database.
Statements must be submitted for the JDA to verify the above

Unduly low and unduly high offers will be determined as follows:
The Engineers estimate will be used together with the median of the
offers received
e Significantly lower (more than 10%) lower than professional
estimate (QS/Engineer; and
¢ Below the median offers received by 10%
¢ Significantly higher (more than 15%) higher than professional
estimate (QS/Engineer); and/or
Significantly higher than budget allocated
¢ Bill of quantities calculation error or aggregation error which
is 5% or higher relative to overall offer
e The greater of R80 million or four contracts/projects within a
particular financial year or
e The greater of R120 million or six contracts/projects over two
financial years (current year and proceeding financial year)

Bidders are required to submit a Draft Guarantee 10% of offer
amount (fixed not variable)

JDA reserves the right to reject the bid if the bidder fails to
demonstrate that:

they have the required 20% working capital,

if the offer is unduly high or unduly low,

significant errors in Bill of Quantities,

draft guarantee not provided and,

number of current projects are in excess of what is stated

above
JDA reserves the right to award a contract to a bidder who has
exceeded the threshold in terms of number of contracts as stated
above.

Shortlisted bidders may be requested to attend interviews should
there be any need for clarity.

Unsuccessful bidders will have the opportunity to query the award or
decision within 14 days from the day of notification.

JDA GCC 19
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Bidders are to note that JDA does not bind itself to accept the lowest
priced bid.

Shortlisted bidders may be requested to attend interviews should there be
any need for clarity.

Bidders are to note that JDA does not bind itself to accept the lowest priced
bid.

Contracts will only be awarded if:

a) A copy of a valid Tax Compliance Status letter. No tender will be
awarded to a bidder whose tax matters are not in order with the South
African Revenue Service (SARS) at the time of award.

b) the tenderer submits a letter of intent from an approved financial
institution undertaking to provide the Construction Guarantee in the
format included in Part C1.3 of this procurement document-

c) the tenderer is registered with the Construction Industry Development
Board in an appropriate contractor grading designation.

d) the tenderer or any of its directors/shareholders is not listed on the
Register of Tender Defaulters in terms of the Prevention and Combating
of Corrupt Activities Act of 2004 as a person prohibited from doing
business with the public sector.

e) the tenderer has not:

i)  abused the Employer's Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a
written notice to this effect.

f)  the tenderer has completed the Declaration of Interest and there are no
conflicts of interest which may impact on the tenderer’s ability to perform
the contract in the best interests of the employer or potentially
compromise the tender process.

g) the tenderer is registered and in good standing with the compensation
fund or with a licensed compensation insurer.

h) the employer is reasonably satisfied that the tenderer has in terms of the
Construction Regulations, 2014, issued in terms of the Occupational
Health and Safety Act, 1993, the necessary competencies and
resources to carry out the work safely.

i)  The tendering entity or the directors/partners of the tendering entity are
in good standing with the local authority/municipality.

i) No tender will be awarded to a bidder not registered on the National
Treasury Central Supplier Database (CSD)

k) Contracts Manager & OHS officer must be registered with SACPCMP at
the time of award

I)  No tender will be awarded to a bidder who does not have a valid COIDA
Letter of Good Standing

Conditions of
contract award

F318 Number of The number of paper copies of the signed contract to be provided by the
e Paper Copies employer is 1 (one).
JDA GCC 20
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PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

T2.1.1 Returnable Schedules required
The tenderer must complete the following returnable schedules

Form A1l: Authority to sign Tender

Form A2: Declaration of Interest

Form AS: Record of Addenda to Tender Documents

Form AS: Proposed Amendments and Qualifications (if any)

Form A7: MBD9 Certificate of Independent Bid Determination

Form A13: Declaration on State of Municipal Accounts and copy of current Municipal
Account in the name of the Tenderer or alternatively in the names of the
Directors/Partners of the tendering entity

Form Al4: Letter of Intent from a Financial Institution to provide a Construction Guarantee
in accordance with the GCC pro-forma for a project up to 10% of the tender
amount (refer C1.3)

Form A15: MBD?5 Declaration for Procurement above R10 million (Vat Included)

Form A16: MBD8 Declaration of Bidders Past Supply Chain Management Practices

Form A 17: MBD6.2 Local Content

Form B2: A valid originally or certified copy of the B-BBEE status level verification
certificate, substantiating the B-BBEE rating or an EME must submit a sworn
affidavit

Form B7: Schedule of Proposed Key Personnel and detailed CV’s of all key personnel

Form B12: Audited Financial statement for the past 3 years

Form B13: Bank Rating

Form B14: Bank Statements for the past 3 months

Form B15: COIDA Letter of Good Standing

Form B16: Bills of Quantities

T2.1.2 Returnable Documents and Schedules required for tender evaluation purposes

* Form of Offer and Acceptance

* Priced Bill of Quantities

» Form A3: Record of Addenda to Tender Documents (if applicable)

* Form Al4: Letter of Intent from a Financial Institution to provide a Construction
Guarantee in accordance with the GCC pro-forma for a project value equivalent to
a CIDB 7 grading (refer C1.3)

« Form B2: A valid originally or certified copy of the B-BBEE status level verification
certificate, substantiating the B-BBEE rating or an EME must submit a sworn
affidavit

* Form B7: Schedule of Proposed Key Personnel and detailed CV’s of all key
personnel

» Form B12: An audited financial statement for the past 3 years.

T2.1.3 Documents that will be incorporated into the contract document
¢ Form of Offer and Acceptance
e Contract Data

JDA GCC
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T2.1.4

JDA GCC
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Pricing Instructions

Priced Bills of Quantities

Occupational Health and Safety Agreement (C1.4)
Agreement in terms of Section 37(2) of the Occupational Health and Safety Act
No 85 of 1993 (C1.5)

Approved construction programme

Specifications

Scope of works

Site Information

Approved schedule of subcontractors

Approved schedule of key personnel with CV’s
Approved monthly expenditure

Approved Occupational Health and Safety (OHS) Plan
Approved QSE / EME Plan

COIDA Letter of Good Standing

The preferred bidder will be required to submit the following documents, for
approval by the JDA and its agents, prior to award of the Tender:

Schedule of proposed sub-contractors

Estimated monthly expenditure

Methodology statement

Detailed construction programme

Labour, plant, and equipment histograms

A project specific OHS plan

All relevant Construction guarantees and insurances
QSE / EME Plan
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T2.2 RETURNABLE SCHEDULES AND DOCUMENTS

T2.2.1 Returnable Schedules required for tender evaluation purposes

Form A1l:
Form A2:
Form A3:
Form AS5:
Form AY:
Form A13:

Form Al14:

Form A15:
Form A16:
Form A 17:
Form B2:

Form B7:

Form B12:
Form B15:
Form B16:

JDA GCC
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Authority to sign Tender

Declaration of Interest

Record of Addenda to Tender Documents
Proposed Amendments and Qualifications (if any)
MBD9 Certificate of Independent Bid Determination

Declaration on State of Municipal Accounts and copy of current Municipal
Account in the name of the Tenderer or alternatively in the names of the
Directors/Partners of the tendering entity

Letter of Intent from a Financial Institution to provide a Construction Guarantee
in accordance with the GCC pro-forma for a project up to 10% of the tender
amount (refer C1.3)

MBD?5 Declaration for Procurement above R10 million (Vat Included)
MBD8 Declaration of Bidders Past Supply Chain Management Practices
MBD6.2 Local Content

A valid originally or certified copy of the B-BBEE status level verification
certificate, substantiating the B-BBEE rating or an EME must submit a sworn
affidavit

Schedule of Proposed Key Personnel and detailed CV’s of all key personnel
Audited Financial statement for the past 3 years

COIDA Letter of Good Standing

Bills of Quantities
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FORM A1l: AUTHORITY TO SIGN TENDER
Notes to tenderer:

1. The signatory for the tenderer shall confirm his/her authority thereto by attaching on the
tendering company’s letterhead a duly signed and dated copy of the relevant resolution of the
board of directors/partners.

2. In the event that the tenderer is a joint venture, a certificate is required from each member of
the joint venture clearly setting out:

authority for signatory,
undertaking to formally enter into a joint venture contract should an award be made to
the joint venture,

name of designated lead member of the intended joint venture, as required by tender
condition F.2.13.4.

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A2:

DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the statel.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or their
authorised representative declare their position in relation to the evaluating/adjudicating
authority.

3. Inorderto give effect to the above, the following questionnaire must be completed and submitted
with the bid.

3.1
3.2
3.3
3.4
3.5
3.6
3.7

3.8

3.9

3.10

3.11

3.12

JDA GCC
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Full Name of bidder or his or her representative: ..............cooiiiiiiiiiiiii,
Identity NUMDEE: .. i e e aeee cerneaas
Position occupied in the Company (director, trustee, shareholder): ...................... ...

Company Registration NUmber: ... ...

VAT Registration NUMber: ... e
The names of all directors / trustees / shareholders / members, their individual identity

numbers and state employee numbers must be indicated in paragraph 4 below.

Are you presently in the service of the state? YES / NO
If yes, furnish partiCUIars........ ...
Have you been in the service of the state for the past twelve months? YES / NO
If yes, furnish partiCUIars........ ...

Do you have any relationship (family, friend, other) with persons in the

service of the state and who may be involved with the evaluation and or

adjudication of this bid? YES / NO
If yes, furnish partiCUIars...........oooii i e
Are you, aware of any relationship (family, friend, other) between any other

bidder and any persons in the service of the state who may be involved

with the evaluation and or adjudication of this bid? YES / NO
If yes, furnish partiCUlars...........oooiii e
Are any of the company’s directors, trustees, managers, principle shareholders or
stakeholders in service of the state? YES / NO

If yes, furnish particulars...............oo i
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3.13 Are any spouse, child or parent of the company’s directors, trustees,
managers, principle shareholders or stakeholders in service of the state? YES / NO
If yes, furnish particulars. ........ ...
3.14 Do you or any of the directors, trustees, managers, principle shareholders,
or stakeholders of this company have any interest in any other related
companies or business whether or not they are bidding for this contract. YES / NO
If yes, furnish particulars............. ...

4, Full details of directors / trustees / members / shareholders.

STATE EMPLOYEE

FULL NAME IDENTITY NUMBER NUMBER

CERTIFICATION

[, THE UNDERSIGNED (FULL NAME) ...
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.
| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST
ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Date
*  MSCM Regulations: “in the service of the state” means to be —
(@) amember of —
(i)any municipal council;
(ii) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;
(b) amember of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No.1 of 1999);
(e) amember of the accounting authority of any national or provincial public entity; or
(f) an employee of Parliament or a provincial legislature.

** “Stakeholder means a person who owns shares in the company and is actively involved in the management of the company or business and
exercises control over the company.
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FORM A3: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer's Representative before
the submission of this tender offer, amending the tender documents, have been considered in this

tender offer:

DATE

TITLE OR DETAILS

10

Signature

Date

(of person authorised to sign on behalf of the Tenderer)

JDA GCC
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FORM A5: PROPOSED AMENDMENTS AND QUALIFICATIONS (IF ANY)

Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in
the Tender Data regarding the employer’s handling of material deviations and qualifications.

PAGE CLAUSE OR PROPOSAL

ITEM

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)

JDA GCC
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FORM A7: CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:
CONTRACT NO.: JDA 21/22.1.1.A.1005 PUBLIC ENVIRONMENTAL UPGRADES OF WATT
STREET PRECINCT (WYNBERG)

(Bid Number and Description)

in response to the invitation for the bid made by:

JOHANNESBURG DEVELOPMENT AGENCY

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. I have read, and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder.

4, Each person whose signature appears on the accompanying bid has been authorized by the

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or not

affiliated with the bidder, who:
(a) has been requested to submit a bid in response to this bid invitation.

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities, or experience; and

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement, or arrangement with any competitor. However, communication
between partners in a joint venture or consortium3 will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement, or arrangement with any competitor regarding:

(@) Prices;

(b) geographical area where product or service will be rendered (market allocation)
(©) methods, factors, or formulas used to calculate prices.

(d) the intention or decision to submit or not to submit, a bid.

(e) the submission of a bid which does not meet the specifications and conditions of the bid;
or

JDA GCC
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10.

() bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements, or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or

of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other

applicable legislation.

Position Name of Bidder
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FORM A13: DECLARATION ON STATE OF MUNICIPAL ACCOUNTS

A Any bid will be rejected if:
Any municipal rates and taxes or municipal service charges owed by the bidder or any of the
directors to the municipality or a municipal entity, or to any other municipality or municipal
entity, are in arrears for more than three months.
B Bid Information
i. Name of bidder: ...
ii. Registration NUMDET: ... ..o e
iii. Municipality where business is situated ...
iv. Municipal account number forrates: ...

v. Municipal account number for water and electricity: ...

vi. Names of all directors, their ID numbers and municipal account number.

C Documents to be attached.

i. A copy of municipal account mentioned in B (iv) & (v) (Not older than 3 months)

ii. A copy of municipal accounts of all directors mentioned in B(vi) (Not older than 3
months)

iii. Proof of directors

I/We declare that the abovementioned information is true and correct and that the following

D Any bid will be rejected if:
Any municipal rates and taxes or municipal service charges owed by the bidder or any of the
directors to the municipality or a municipal entity, or to any other municipality or municipal
entity, are in arrears for more than three months.

E Bid Information
i. Name Of bidder: .. ...
il. Registration NUMDEE: ... ... e
JDA GCC 31
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iii. Municipality where business is situated ...
iv. Municipal account number for rates: ...
v. Municipal account number for water and electricity: .............ccooiiiiiiiii

vi. Names of all directors, their ID numbers and municipal account number.

F Documents to be attached.

iv. A copy of municipal account mentioned in B (iv) & (v) (Not older than 3 months)
v. A copy of municipal accounts of all directors mentioned in B(vi) (Not older than 3 months)
vi. Proof of directors

I/We declare that the abovementioned information is true and correct and that the following

documents are attached to this form: .......ccoooiiiiiiii e

The tenderer shall include as an attachment to their submission a copy of the current Municipal
Account in the name of the Tenderer or alternatively in the names of the Directors/Partners of the
tendering entity.

In the event of a joint venture each member shall comply with the above requirement.

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A14: LETTER OF INTENT

The tenderer shall include as an attachment to their submission a Letter of Intent from a Financial
Institution to provide a Construction Guarantee in accordance with the GCC pro-forma.

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A15: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION
MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED)

For all procurement expected to exceed R10 million (VAT included), bidders must
complete the following questionnaire:

1 Are you by law required to prepare annual financial
statements for auditing?

1.1 If yes, submit audited annual financial statements for the
past three years or since the date of establishment if
established during the past three years.

YES/NO

2 Do you have any outstanding undisputed commitments for
municipal services towards a municipality or any other
service provider in respect of which payment is overdue for
more than 30 days?
YES/NO

2.1 Ifno, this serves to certify that the bidder has no undisputed
commitments for municipal services towards a municipality
or other service provider in respect of which payment is
overdue for more than 30 days.

2.2 |Ifyes, provide particulars.

3. Has any contract been awarded to you by an organ of the
state during the past five years, including particulars of any
material non-compliance or dispute concerning the
execution of such contract?
YES/NO
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3.1 If yes, furnish particulars

4. Will any portion of goods or services be sourced from outside the Republic,
and, if so, what portion and whether any portion

of payment from the municipality / municipal entity is
expected to be transferred out of the Republic?
YES/NO

4.1 If yes, furnish particulars

CERTIFICATION

|, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS

CORRECT.
| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.
Signature Date
Position Name of Bidder
JDA GCC 35

] ]



JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

FORM A16: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES
MBD 8

1 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in

ensuring that when goods and services are being procured, all reasonable steps
are taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors
have:

a. abused the municipality’s / municipal entity’s supply chain management
system or committed any improper conduct in relation to such system.
been convicted for fraud or corruption during the past five years.

c. willfully neglected, reneged on or failed to comply with any government,
municipal or other public-sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of
the Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

ITEM QUESTION YES NO

4.1 Is the bidder or any of its directors listed on the National Treasury’s database as a Yes No
company or person prohibited from doing business with the public sector? |:| |:|
(Companies or persons who are listed on this database were informed in writing of
this restriction by the National Treasury after the audi alteram partem rule was
applied).

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaultersinterms | Yes No
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of |:| |:|
2004)?

(To access this Register, enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or submit
your written request for a hard copy of the Register to facsimile number (012)
3265445).

4.2.1 | If so, furnish particulars:
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ITEM QUESTION

4.3 Was the bidder or any of its directors convicted by a court of law (including a court Yes No
of law outside the Republic of South Africa) for fraud or corruption during the past |:| |:|
five years?

4.3.1 | If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other |:| |:|
municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity orany | Yes No
other organ of state terminated during the past five years on account of failure to |:| |:|
perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION
I, THE UNDERSIGNED (FULL NAME) .....ceeevveeenrreerreneeseessneecsenessnssssnneenns

CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000
(all applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000
(all applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) Either the 90/10 or 80/20 preference point system will be applicable in this
tender. The lowest/ highest acceptable tender will be used to determine the
accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating
contracts) shall be awarded for:
(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80 90

SPECIFIC GOALS

Total points for Price and SPECIFIC
GOALS
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1.6

Failure on the part of a tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals with the tender, will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender
is adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(@) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing
and disposal of assets and concession contracts, excluding direct sales and
disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act
No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—Pmi Pt—-Pmi
Ps=80(1-"20) or Ps=90(1-"2" )
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+2"%) or Ps =901+ )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the
tender. For the purposes of this tender the tenderer will be allocated points based
on the goals stated in table 1 below as may be supported by proof/ documentation
stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations,
which states that, if it is unclear whether the 80/20 or 90/10 preference point system
applies, an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the
80/20 or 90/10 preference point system will apply and that the highest
acceptable tender will be used to determine the applicable preference
point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference
point system will apply and that the lowest acceptable tender will be used
to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both

the 90/10 and 80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of Number of

points points
claimed claimed
(90/10 (80/20
system) system)
(TO be (TO be
completed completed
by the by the
tenderer) tenderer)

Business owned by 2 5
51% or more - Black

People

Business owned by 3 5
51% or more —
Women

Enterprises located 5 10
within the City of
Johannesburg
Metropolitan

Municipality

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of
COMPANY/ I . e e
4.4, Company registration number:

4.5. TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
0 Close corporation
0 Public Company
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U
W
U
U

Personal Liability Company
(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

4.6. [, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the
tender, qualifies the company/ firm for the preference(s) shown and |
acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions
as indicated in paragraph 1 of this form;

In the event of a contract being awarded as a result of points claimed as
shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish
documentary proof to the satisfaction of the organ of state that the claims are
correct;

If the specific goals have been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the organ of state
may, in addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered
as a result of that person’s conduct;

(c) cancel the contract and claim any damages which it has
suffered as a result of having to make less favourable
arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders
and directors, or only the shareholders and directors who
acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding
10 years, after the audi alteram partem (hear the other side)
rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed

SURNAME AND NAME:
DATE:

ADDRESS:
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FORM A17: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND
CONTENT FOR DESIGNATED SECTORS

MBD6.2

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains
general information and serves as a declaration form for local content (local production
and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential
Procurement Regulations, 2011 and the South African Bureau of Standards (SABS)
approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance
on the Calculation of Local Content together with the Local Content Declaration Templates
[Annex C (Local Content Declaration: Summary Schedule)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the
promotion of local production and content.

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award
of bids local production and content is of critical importance, such bids must be
advertised with the specific bidding condition that only locally produced goods, services
or works or locally manufactured goods, with a stipulated minimum threshold for local
production and content will be considered.

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two-stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract
in such a manner that the local production and content of the overall value of the
contract is reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated
in accordance with the SABS approved technical specification number SATS 1286:
2011 as follows:

LC = [1- x / y] *100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using
the exchange rate published by the South African Reserve Bank (SARB) at 12:00 on
the date of advertisement of the bid as required in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is
accessible on http://www.thedti.gov.za/industrial development/ip.jsp at no cost.
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2. Definitions
2.1. “Bid” includes written price quotations, advertised competitive bids or proposals.
2.2. “Bid price” price offered by the bidder, excluding value added tax (VAT):

2.3. “Contract” means the agreement that results from the acceptance of a bid by an
organ of state.

2.4. “Designated sector” means a sector, sub-sector or industry that has been
designated by the Department of Trade and Industry in line with national development
and industrial policies for local production, where only locally produced services, works
or goods or locally manufactured goods meet the stipulated minimum threshold for
local production and content.

2.5. “Duly sign “means a Declaration Certificate for Local Content that has been signed
by the Chief Financial Officer or other legally responsible person nominated in writing
by the Chief Executive, or senior member / person with management
responsibility(close corporation, partnership or individual).

2.6. “Imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether
by the supplier or its subcontractors) and which costs are inclusive of the costs abroad
(this includes labour and intellectual property costs), plus freight and other direct
importation costs, such as landing costs, dock duties, import duty, sales duty or other
similar tax or duty at the South African port of entry;

2.7. “Local content” means that portion of the bid price, which is not included in the
imported content, provided that local manufacture does take place.

2.8. “Stipulated minimum threshold” means that portion of local production and content
as determined by the Department of Trade and Industry; and

2.9. “Sub-contract” means the primary contractor’s assigning, leasing, making out work
to, or employing another person to support such primary contractor in the execution of
part of a project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
Steel Products and Component for Construction Steel Value- 100%
added Products
Plastic Pipes 100%
Electrical Cables 50%-70%
Valves Products 70%
DC Combiner Boxes 65%
Furniture Products office Furniture 85%
Inverter 50%-70%
Prepaid Electricity Meters 50%-70%
Bulk Material Handling 85%

Pumps, Medium Voltage (MV) Motor and Associated

: 70%
Accessories
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4.

4.1

Does any portion of the services, works or goods offered have any imported content?
(Tick applicable box)

| YES | | NnoO | |

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published
by the SARB for the specific currency at 12:00 on the date of advertisement of the
bid.

The relevant rates of exchange information is accessible on
https://lwww.resbank.co.za/

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

Were the Local Content Declaration Templates (Annex C) audited and
certified as correct?
(Tick applicable box)

| YES | | no | |

5.1. If yes, provide the following particulars:

(@) Fullname of auditor:
(b) Practice NUMDEI:
(c) Telephone and cell NUMDEI: e
(d) Email address:

(Documentary proof regarding the declaration will, when required, be submitted to
the satisfaction of the Accounting Officer / Accounting Authority)

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated

minimum threshold for local content, the dti must be informed accordingly in order for the
dti to verify and in consultation with the Accounting Officer / Accounting Authority provide
directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP, OR INDIVIDUAL)

IN RESPECT OF BID NO

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):

NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on behalf of
the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C) is accessible on_http://www.thedtic.gov.za/wp-content/uploads/IP-
quideline.pdf Declaration C should be submitted with the bid documentation at the
closing date and time of the bid in order to substantiate the declaration made in
paragraph (c) below.

[, the UNdEersigned, .......ooouiiiiiiie e (full names),do

o) PSR (name of bidder

entity), the following:

(&) The facts contained herein are within my own personal knowledge.
(b) 1 have satisfied myself that

0] the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid, and
as measured in terms of SATS 1286:2011; and

(ii) the declaration templates have been audited and certified to be correct.

(c)The local content percentages (%) indicated below has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1
above.
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Py

Bid price, excluding VAT (y)
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above. The local content
percentages for each product have been calculated using the formula given in clause
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above.

(d) 1 accept that the Procurement Authority / Municipality /Municipal Entity has the right to
request that the local content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of incorrect
data, or data that are not verifiable as described in SATS 1286:2011, may result in the
Procurement Authority / Municipal / Municipal Entity imposing any or all of the remedies as
provided for in Regulation 13 of the Preferential Procurement Regulations, 2011
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of
2000).

SIGNATURE:

WITNESS No. 1

WITNESS No. 2
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SATS 1286.2011
Annex C
Local Content Declaration - Summary Schedule
(¢1)  [Tender No. Note: VAT to be excluded from all
(C2) |Tender description: calculations
(C3) |Designated product(s)
(C4) |Tender Authority: Johannesburg
Development Agency
(C5) |Tendering Entity name:
(C6) |Tender Exchange Rate: Pula I:l EUI:' GBPI:l
(C7) |Specified local content %
Tender value
Tend i E d t of Local
. . . encier price -xempte neto Imported oca Tender Total tender Total exempted | Total Imported
Tender item no's List of items - each imported exempted Local value | content % .
i value ) Qty value imported content content
(excl VAT) value imported (per item)
content
(C8) (€9) (Ci10) (Ci11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)
{C20) Total tender value|
Signature of tenderer from Annex B {C21) Total Exempt imported content]
(C22) Total Tender value net of exempt imported content
(€23) Total Imported content|
(€24) Total local content
Date: {c25) Average local content % of tender|
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FORM A18: CONSENT AND ACKNOWLEDGMENTS IN TERMS OF THE
PROTECTION OF PERSONAL INFORMATION ACT 2013 (POPI)

This section sets out how personal information will be collected, used and protected by
Johannesburg Development Agency hereinafter referred to as “JDA”, as required by the
Protection of Personal Information Act. The use of the words “the individual” for the
purposes of this document shall be a reference to any individual (bidder) communicating
with JDA and/or concluding any agreement, registration or application, with the inclusion
of each of those individuals referred to or included in terms of such agreement,
registration or application.

1. What is personal information?

The personal information that JDA requires relate to names and surnames, birth dates,
identity numbers, passport numbers, demographic information, education information,
occupation information, health information, addresses, memberships, personal and work
email and contact details.

2. What is the purpose of the collection, use and disclosure (the processing)
of personal information?

JDA is legally obligated to collect, use and disclose personal information for the purposes
of:

« reporting initiatives to the City of Johannesburg Municipality;

e reporting to National Treasury all contracts awarded;

« obtaining information related to Tax Compliance information from SARS,;

« verifying information on the National Treasury database of defaulters;

« evaluating and processing applications for registration on the database;

« compiling statistics and other reports;

« providing personalised communications;

e complying with the law; and/or

o for a purpose that is ancillary to the above and as may be directed by our POPI
manual/Policy. Personal information will not be processed for a purpose other than
what is identified (the purpose) above without obtaining consent beforehand.

3. How will JDA process personal information?

JDA will only collect personal information for the purpose as stated above and for such
specific purpose. Information will be collected in the following manner:

o directly from the individual;

« from service providers who provided with services or goods to JDA,;

« from JDA’s own records relating to previous supply of services or goods; and/or
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« from a relevant public or equivalent entity.
4. To whom will personal information be disclosed?

The personal information may be disclosed to other relevant public or other entities on
whose behalf we act as intermediaries, other third parties referred to above in relation to
the purpose or who are sources of personal information, service providers such as
professional bodies who operate across the borders of this country (transborder flow of
information) where personal information must be sent in order to provide the information
and/or services and/or benefits requested or applied for. In the event of another party/ies
acquiring all of or a portion of JDA’s mandate or functions, personal information will be
disclosed to that party but they will equally be obliged as we are, to protect personal
information in terms of this policy and the law.

5. Consent and Permission to process personal information:

| hereby agree with the policy and provide authorisation to JDA to process the personal
information provided for the purpose stated:

| understand that withholding of or failure to disclose personal information will result
in JDA being unable to perform its functions and/or any services or benefits | may
require from JDA.

« Where | shared personal information of individuals other than myself with JDA, I
hereby provide consent on their behalf to the collection, use and disclosure of their
personal information in terms of this personal information policy and | warrant that |
am authorised to give this consent on their behalf.

e To this end, | indemnify and hold JDA not responsible in respect of any claims by any
other person on whose behalf | have consented, against JDA should they claim that |
was not so authorised.

« lunderstand that in terms of POPIA and other laws of the country, there are instances
where my express consent is not necessary in order to permit the processing of
personal information, which may be related to police investigations, litigation or when
personal information is publicly available.

e | will not hold JDA responsible for any improper or unauthorised use of personal
information that is beyond its reasonable control.

6. Rights regarding the processing of personal information:

¢ The individual may withdraw consent to the processing of personal information at any
time, and should they wish to do so, must provide JDA with reasonable notice to this
effect. Please note that withdrawal of consent is still subject to the terms and
conditions of any contract that is in place. Should the withdrawal of consent result in
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the interference of legal obligations, then such withdrawal will only be effective if JDA
agrees to same in writing. JDA specifically draws to the attention that the withdrawal

of consent may result in it being unable to provide the requested information and/or

services and/or financial or other benefits.

In order to withdraw consent, please contact the JDA Information Officer/SCM

e A copy of the full JDA policy is available.

¢ Individuals are encouraged to ensure that where personal information has changed in
any respect to notify JDA so that our records may be updated. JDA will largely rely on
the individual to ensure that personal information is correct and accurate.

e The individual has the right to access their personal information that JDA may have in
its possession and are entitled to request the identity of which third parties have
received and/or processed personal information for the purpose. Please note
however, that any request in this regard may be declined if:

- the information comes under legal privilege in the course of litigation,

- the disclosure of personal information in the form that it is processed may result
in the disclosure of confidential or proprietary information,

- giving access may cause a third party to refuse to provide similar information to
JDA,

- the information was collected in furtherance of an investigation or legal dispute,
instituted or being contemplated,

- the information as it is disclosed may result in the disclosure of another person’s
information,

- the information contains an opinion about another person and that person has not
consented, and/or

- the disclosure is prohibited by law.

7. Queries relating to breach of personal information:

o Please submit queries relating to the breach of personal information to the JDA’s
information officer and SCM in writing as soon as the breach is discovered.

Bidder Signature: Date:
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FORM B2: B-BBEE CERTIFICATE

The tenderer shall include as an attachment to their submission a valid originally certified copy of the
B-BBEE status level verification certificate, substantiating the B-BBEE rating. An EME must submit a
sworn affidavit confirming the following:

Annual Turnover Revenue of R10 million or less; and

Level of Black ownership

Any misrepresentation in terms of the above constitutes a criminal offence as set out in the B-
BBEE Act as amended.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as a legal entity,
provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if they
were a group structure and that such a consolidated B-BBEE scorecard is prepared for every separate
tender.

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B7: PROPOSED KEY PERSONNEL

The Tenderer shall list below the key personnel whom he proposes to employ on the contract should his offer be accepted, both at his headquarters and

on the site, together with their qualifications, experience and positions held.
(In the event of insufficient space, attach supplementary documentation)

NAME AND

SUMMARY OF QUALIFICATIONS &

LOCATION | DESIGNATION CRITERIA NATIONALITY OF
PROPOSED CANDIDATE EXPERIENCE
HEAD Contracts Minimum of a National Diploma and 10 years’
OFFICE Manager experience as a Contracts Manager in major civil
works projects and registered as a Professional
Construction Manager (Pr CM/CPM) with the
SACPCMP.
SITE Site Agent Minimum of 10 years of experience as a Site Agent
OFFICE on major civil works projects with minimum
gualification of a BTech in the Built Environment.
Foreman: Minimum of 10 years of experience as a Foreman
in Civil projects
OHS Officer 5 years’ experience as a construction health and
safety officer and has experience in major civil
works projects. Registered with SACPCMP as
Construction Health and Safety Agent or
equivalent.
QSE / EME Minimum 10 years of experience in construction
Supervisor supervisory roles in civil projects.

NOTE: Detailed Curriculum Vitae of proposed candidates are to be separately provided. Said Curriculum Vitae MUST indicate the name and description of the project, the
value of project completed, role played in the project and the start and end dates of the project.

Signature

Date

(of person authorised to sign on behalf of the Tenderer)
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FORM B12: AUDITED FINANCIAL STATEMENTS

The tenderer shall include as an attachment to their submission the Audited Financial Statements for the past
three years.

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B13: BANK RATING

The tenderer shall attach to this page a letter from the bank at which he declares he conducts his
account. The contents of the bank’s letter must state the credit rating that it accords to the tenderer
for the business envisaged by this tender.

In the event of a joint venture each member shall comply with the above requirement.

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B14: BANK STATEMENTS

The tenderer shall attach to this page the primary bank statements for the past three months.

In the event of a joint venture each member shall comply with the above requirement.

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B15: COIDA LETTER OF GOOD STANDING

The tenderer shall include as an attachment to their submission their COIDA Letter of Good Standing.

In the event of a joint venture each member shall comply with the above requirement.

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B16: BILLS OF QUANTITIES

The bills of quantities included in the tender documentation must be completed by hand in pen (hard copy).

An Excel version of the BOQ has also been included on the tender CD. The completed Excel workbook
must be submitted with the hard copy tender submission.

THE HAND-WRITTEN BILL OF QUANTITIES (hard copy) WILL TAKE PREFERENCE IN CASES
WHERE THERE ARE DISCREPANCIES BETWEEN THE HAND-WRITTEN BILLS OF QUANTITIES AND
THE ELECTRONIC COPY.

Of the information provided by the tenderer as part of his submission, e.g. Rates, the signed hard copy shall
be taken as the valid submission
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PART C1: AGREEMENT AND CONTRACT DATA

Cl.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
In respect of the following works:

CONTRACT NO.: JDA 21/22.1.1.A.1005 PUBLIC ENVIRONMENTAL UPGRADES OF WATT STREET
PRECINCT (WYNBERG)

The tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor
under the Contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

..................................... Rand (inwords); R........ocoooiiiiieeeeeee L (in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
Tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract
identified in the Contract Data.

TENDERER: WITNESS:
Signature Signature
Name Name
Capacity Capacity
Date Date

Name and address of organisation:

JDA GCC
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer’'s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms and
conditions contained in this agreement and in the Contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the
Tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule
of Deviations attached to and forming part of this Agreement. No amendments to or deviations from
said documents are valid unless contained in this Schedule, which must be duly signed by the
authorised representative(s) of both parties.

The Tenderer shall within two weeks of receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data at,
or just after, the date this Agreement comes into effect. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed copy of this document, including the Schedule of Deviations (if
any). Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies
the Employer in writing of any reason why he cannot accept the contents of this Agreement, this
Agreement shall constitute a binding contract between the Patrties.

EMPLOYER: WITNESS:
Signature Signature
Name Name
Capacity Capacity
Date Date

Name and address of organisation:

JOHANNESBURG DEVELOPMENT AGENCY (PTY) LTD
NO. 3 PRESIDENT STREET (HELEN JOSEPH STREET)
NEWTOWN

JOHANNESBURG
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing
date is limited to those permitted in terms of the Conditions of Tender,

2.

3. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in
such letter which constitutes a deviation as aforesaid become the subject of agreements reached
during the process of offer and acceptance the outcome of such agreement shall be recorded here,

4,

5. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the
contract shall also be recorded here,

6.

7. Any change or addition to the tender documents arising from the above agreements and recorded
here, shall also be incorporated into the final draft of contract,

L U BT e
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification, or changes to the terms of the offer agreed by the
Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the Tenderer
of a completed signed copy of this Agreement shall have any meaning or effect in the contract
between the parties arising from this agreement.

TENDERER: EMPLOYER:
Signhature Signature
Name Name
Capacity Capacity
Name and address of organisation: Name and address of organisation:
WITNESS: WITNESS:
Signature Signature
Name Name
Date Date
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CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original
copy of this Agreement, including the Schedule of Deviations (if any) today:

the (day) of (month) (year)
at (place)
CONTRACTOR: WITNESS:
Signhature Signature
Name Name
Capacity Capacity
Date Date
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JOHANNESBURG DEVELOPMENT AGENCY (JDA)

CONTRACT No.: JDA 21/22.1.1.A.1005

C.1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

Cl21 CONDITIONS OF CONTRACT

Cl211 GENERAL CONDITIONS OF CONTRACT
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The General Conditions of Contract for Construction Works, Third Edition 2015, published by the South
African Institute of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this
Contract and is obtainable from www.saice.org.za.

Cl.2.1.2 SPECIAL CONDITIONS OF CONTRACT

Cl.2.1.21 GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special
Conditions of Contract shall amplify, modify, or supersede, as the case may be, the GCC 2015 to the
extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each case
by the number of the applicable clause or subclause in the GCC 2015, and the applicable heading, or
(where a new special condition that has no relation to the existing clauses is introduced) by a number
that follows after the last clause number in the GCC 2015, and an appropriate heading.

SCC6.2 Security

SCC6.2.1 Delivery of Security

A fixed performance guarantee must be submitted 14 days from date of commencement as security
for the due performance of the Contract in accordance with the Contract Data Part A: Data Provided
by the Employer”.

The following conditions for the Guarantee shall apply:

Guarantors must be licensed by the Registrar of Financial Services Providers in terms of the
Financial Advisory and Intermediary Services Act of 2002 (No. 37). Guarantees must be either
insurance-backed or cash-backed. For insurance-backed guarantees, the guarantor must submit
written confirmation from an underwriting management agency authorised to underwrite on behalf
of an insurer or insurer registered with the Registrar of Short-Term Insurance in terms of the Short-
Term Insurance Act of 1998 (No0.53). For cash-backed guarantees, the guarantor must submit written
confirmation from a bank registered with the Registrar of Banks in terms of the Banks Act of 1990
(No. 94). Guarantees issued by National Credit Providers as defined in, and regulated by, the
National Credit Act of 2005 (No. 34) will not be accepted”.

SCC 6.2.2 Contractor failing to provide security

If the Contractor fails to provide the required performance guarantee within the time period stipulated
in the Contract Data, or if the performance guarantee shall differ substantially from the pro forma, it
shall legally be deemed that the Contractor has selected a security of ten per cent retention of the value
of the Works without limiting the Employer’s right to terminate the Contract in terms of Clause 9.2.”

SCC 6.2.3 Validity of performance guarantee
Delete the entirety of the first sentence of Clause 6.2.3 and replace it with the following:

“The Contractor shall ensure that the performance guarantee remains valid and enforceable until the
Certificate of Completion is issued.”

The following contract specific data, referring to the General Conditions of Contract for Construction
Works, Third Edition, 2015, are applicable to this Contract:

Clause Data

1.1.1.13 | The Defects Liability period is Twelve (12) months
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JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

1.1.1.14

The time for achieving Practical Completion is Nine (9) months.

1.1.1.15

The name of the Employer is JOHANNESBURG DEVELOPMENT AGENCY (JDA)

1.1.1.16

The name of the Employer’s Agent is KABE CONSULTING ENGINEERS

1.1.1.26

The Pricing Strategy is a remeasurement contract.

1.21.2

The address of the Employer is:

Address (physical): 3 Helen Joseph Street (Formerly President), Newtown, 2001
Address (postal): PO Box 61877, Marshalltown 2107

Contact person: Mr Thabelo Ratshilumela

Telephone: 011 688 7835

Facsimile: N/A

e-mail: tratsilumela@jda.org.za

1.2.1.2

The address of the Employer’'s Agent is:
Address (physical): 218 Dr Van Der Merwe Road

Montana Park, Pretoria
Address (postal): PO Box 2202, Medunsa, 0204
Contact person: Tshiamo George Moeng
Telephone: +27 (0) 87 809 0982
E-mail: tshiamom@kabe.co.za

3.2.3

The Employer’s Agent shall obtain the specific approval of the Employer before carrying out

any of his functions or duties according to the following Clauses of the General Conditions of

Contract:

a) Clause 6.3.2: Issue of Variation Orders.

b) Clause 4.4.4: The removal or addition of a QSE / EME subcontractor from or to the
Works.

5.3.1

The documentation required before commencement with Works execution are:

a) Health and Safety Plan (Refer to clause 4.3)

b) Initial Programme (Refer to clause 5.6)

¢) Initial cash flow projection linked to the programme (Refer to clause 5.6.2.6)

d) Security (Refer to clause 6.2)

e) Insurance (refer to clause 8.6)

f)  Approach and methodology document for inclusion of QSE / EME sub-contractors,
including detailed breakdown of rates. As described in Section 1.3.2 in Part C3 — Scope of
Works.

5.3.2

The time to submit the documentation required before commencement with Works execution
is 14 days.

5.4.2

The access and possession of Site shall not be exclusive to the Contractor but as set out in
the Scope of Work and Site Information, as well as other City of Johannesburg Service
Authority appointed contractors, and in terms of all legislation, including the Construction
Regulations 2014 (as may be amended from time to time).

5.6.2

The programme shall contain the following activities and or items as a minimum requirement:

a) Testing and acceptance control

b) As-built levels and drawings

c) Date for Practical Completion

d) Date for Completion

e) Health & Safety Compliance Audits
f) Environmental Compliance Audits
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5.8.1

The non-working days are Sundays.

The special non-working days are the official public holidays of the Republic of South
Africa (which shall include public holidays set aside for voting purposes) and the industry year
end break with effective dates published by the South African Forum of Civil Engineering
Contractors (SAFCEC).

5.13.1

The penalty for failing to complete the Works at the Due Completion Date is R15,000.00 per
day.

The Contractor is to note that delay penalties, in addition to monies still owed to the
Contractor (including retention monies) and the Guarantee, shall effectively be used to
address additional costs incurred by the Employer, such as the Employer’s Agent’s
construction monitoring fees and other service providers’ fees and wayleave extension costs,
as a result of the Works not being completed at the Due Completion Date.

514.1

Practical completion is achieved when All works as per scope of work, reach the state of
readiness, fit for the intended purpose and occupation without danger or undue inconvenience
to the Employer.

5.16.3

The latent defect period is 10 years

6.2.1

The security to be provided by the Contractor shall be a Performance Guarantee of 10% of
the Contract Sum and 10% Retention will be deducted on each interim certificate, of which
5% will be returned at reaching Completion. The Performance Guarantee is to be worded as
per the document included in C1.3.

6.5.1.2.3

The percentage allowance to cover overhead charges and profit shall not exceed 10%.

6.8.2

The tenderer is to submit a fixed price tender (not subject to contract price adjustment)

6.8.3

Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is 80%.

6.10.3

The limit of retention money is 10% of the Contract Sum, of which 5% will be returned at
reaching completion.

8.6.1

The Contractor shall provide the insurances required in terms of clauses 8.6.1.1, 8.6.1.2 and
8.6.1.3 of the General Conditions of Contract.

8.6.1.1.3

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is 20% of the Contract Sum.

8.6.1.2

Special Risks Insurance issued by SASRIA is required.

8.6.1.3

The Contractor is to indemnify the Employer against any liability in respect of damage to, or
physical loss of the property of any person, or injury to or death of any person due to non-
compliance with the Occupational Health and Safety Act (Act 85 of 1993) 2003.”

8.6.1.5

The Contractor is to provide all additional insurances including for, but not limited to, his own
employees, vehicles and equipment and plant not incorporated into the Works.

104.1

Dispute resolution is to first take place by means of an amicable settlement. The venue of all
dispute resolution/determination shall be the Johannesburg Development Agency (JDA)’s
offices in Newtown.

10.4.2

If amicable settlement is unsuccessful, the dispute shall be resolved by adjudication.
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10.4.3 Payment of invoices shall be within 30 days of receipt of invoice by the Johannesburg
Development Agency
10.5.3 The number of Adjudication Board Members to be appointed is ONE.

ADDITIONAL CLAUSES TO THE GENERAL CONDITIONS OF CONTRACT

5.12.2.2

A delay caused by inclement weather conditions will be regarded as a delay only if, in the opinion
of the Employer’s agent, all progress on an item or items of work on the critical path of the working
programme of the contractor has been brought to a halt. Delays on working days only (based on
a five-day working week) will be considered for the extension of time, but the Contractor shall
make provision in his programme of work for an expected delay of "n” working days caused by
normal rainy weather, for which he will not receive any extension of time, where “n” equals 28
days. Extension of time during working days will be granted to the degree to which actual delays,
as defined above, exceed the number of "n" workings days.

The penalty for failure, on the part of the Contractor, to submit any regular monthly report as
set out elsewhere in this document on the 25" day of each month (or the previous workday
for the applicable month) until the issue of the Certificate of Completion shall be subject to a
penalty of R100.00 per report per day, until report is submitted, and which shall not be
reversible.

It is a condition of Contract that a minimum of 30% of the Total Sum of Works, excluding
“Section SANS 1200 A — Preliminary and General” and Provisional Sums cost, be
subcontracted to local QSE / EME contractors.

This Contract consist of Primary Scope of Works and Additional Scope of Works. The Employer
may decide to add or remove the “Additional Scope” before appointment or after appointment
of the Contract.

The Primary Scope of Works is quantified in Schedule A and the Additional Scope of Works in
Schedule B. If the Additional Scope is added to the Contract the Contract Period will not
change. The tenderer may price additional preliminary and general cost in Schedule B for
additional resources that may be required to achieve this goal.

The Contractor is not entitled to any other cost he may experience as set out in the provided
bills of quantities in case the Employer adds or removes the Additional Scope from the
Contract.
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PART 2: DATA PROVIDED BY THE CONTRACTOR

Clause Data

1.1.1.9 The name of the Contractor is:

1.2.1.2 The address and contact details of the Contractor are:

Address (physical):

Address (postal):

Contact person:

Telephone:

Facsimile:

e-mail:

Facsimile:

e-mail:

6.2.1 The security to be provided by the Contractor shall be a Fixed Performance Guarantee of
10% of the Contract Sum and a 10% Retention will be deducted on each interim certificate up
to a limit of 5% of the Contract Sum, of which half will be returned at reaching Completion.

The Performance Guarantee is to be worded as per the document included in C1.3.

6.5.1.2.3 | The percentage allowance to cover overhead charges and profit is 10%.

Signature Date

JDA GCC 69

] [ ]




JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005
PART C1: AGREEMENT AND CONTRACT DATA

C1.3 PERFORMANCE GUARANTEE

GUARANTOR DETAILS AND DEFINITIONS

GV =T o (o] il £ 41T 1 PO PPPPPPPPPPRPTPTIN
PRhySiCal address: ....ooovieiiiieeee e,
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“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R...........couviiiiiiiiiiiiiiiiiiieeeeeeeeeeeee,

N Lo T8 AT Yo o £ SPP
“Guaranteed Sum” means: The maximum aggregate amount of R.............ccccoii i,

N 0 0T8T AT Y0 o £ PPP
Type of Performance Guarantee: Variable

“Expiry Date” means: Date of issue of Certificate of Completion, or any other later date set by the
Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated
here.

CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of
Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1. VARIABLE PERFORMANCE GUARANTEE
1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability
shall be limited during the following periods to diminishing amounts of the Guaranteed
Sum as follows:
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1.2

1.1.1 From and including the date of signing the Performance Guarantee up to and
including the date of the interim payment certificate certifying, for the first time, more
than 50% of the Contract Sum:

R o .

(AMOUNE TN WOIAS ...ttt e e e e e e e e e e e e e nnnbn e e e e e e e e )
1.1.2 From the day following the date of the said interim payment certificate up to and

including the Expiry Date, or the date of issue by the Employer's Agent of the

Certificate of Completion of the Works, whichever occurs first:

R o .

(AMOUNE TN WOIAS ...t e e e e s e e e e e e e snnb e e e e e e e e )
The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date
on which the interim payment certificate certifying, for the first time, more than 50% of the

Contract Sum, has been issued and the date on which the Certificate of Completion of the
Works has been issued.

2. FIXED PERFORMANCE GUARANTEE

2.1

2.2

2.3

Where a Fixed Performance Guarantee has been selected, the Guarantor's liability shall be
limited to the amount of the Guaranteed Sum.

The Guarantor’s period of liability shall be from and including the date of issue of this
Performance Guarantee and up to and including the Expiry Date or the date of issue by the
employer’s Agent of the Certificate of Completion of the Works or the date of payment in
full of the Guaranteed Sum, whichever occurs first.

The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date
on which the Certificate of Completion of the Works has been issued.

3. CONDITIONS APPICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES
3.1 The Guarantor hereby acknowledges that:

3.2

JDA GCC
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3.1.1 any reference in this Performance Guarantee to the Contract is made for the
purpose of convenience and shall not be construed as any intention whatsoever to
create an accessory obligation or any intention whatsoever to create a suretyship.

3.1.2 its obligation under this Performance Guarantee is restricted to the payment of
money.

Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified
in 3.2.1to0 3.2.3:
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3.3

3.4

3.5

3.6

3.7

JDA GCC
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3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating
that payment of a sum certified by the Employer's Agent in an Interim or Final
Payment Certificate has not been made in terms of the Contract and failing such
payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 3.2.2;

3.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address with a copy to the Contractor stating that a period of seven (7)
days has elapsed since the first written demand in terms of 3.2.1 and the sum
certified has still not been paid;

3.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive
payment in terms of the Contract of the sum certified in 3.2.

Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor
undertakes to pay to the Employer the Guaranteed Sum or the full outstanding balance
upon receipt of a first written demand from the Employer to the Guarantor at the Guarantor’s
physical address calling up this Performance Guarantee, such demand stating that:

3.3.1 the Contract has been terminated due to the Contractor’'s default and that this
Performance Guarantee is called up in terms of 3.3; or

3.3.2 a provisional or final sequestration or liquidation court order has been granted
against the Contractor and that the Performance Guarantee is called up in terms of
3.3; and

3.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination
and/or the provisional/final sequestration and/or the provisional liquidation court
order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor
in terms of 3.2 and 3.3 shall not exceed the Guarantor's maximum liability in terms of 1.1
or2.1.

Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date
of issue of the Final Payment Certificate submit an expense account to the Guarantor
showing how all monies received in terms of this Performance Guarantee have been
expended and shall refund to the Guarantor any resulting surplus. All monies refunded to
the Guarantor in terms of this Performance Guarantee shall bear interest at the prime
overdraft rate of the Employer's bank compounded monthly and calculated from the date
payment was made by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar
days upon receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 3.3 will only be made against the return of the original
Performance Guarantee by the Employer.
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3.8

3.9

3.10

3.11

3.12

Signed at

Date

Guarantor’s signatory (1)

Capacity

Guarantor’s signatory (2)

Capacity

Witness signatory (1)

Witness signatory (2)

JDA GCC
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The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the Employer may deem fit and the Guarantor shall not have the right to
claim his release from this Performance Guarantee on account of any conduct alleged to
be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices
for all purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms
of 1.1.2 or 2.2, where after no claims will be considered by the Guarantor. The original of
this Guarantee shall be returned to the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall
be regarded as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in
terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of Magistrate’s Court.
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PART C1: AGREEMENT AND CONTRACT DATA

Cl1.4 Occupational Health and Safety Agreement

THIS AGREEMENT between Johannesburg Development Agency (JDA) (hereinafter called “the
Employer”) on the one part, herein represented Dy: .. ... in
TR gL o= T o F= Tt VA= T TP

(hereinafter called “the Contractor”) of the other part herein represented by ...

.............................................................. in his/her capacity @s .........cccccoviviiiiiiiiiiniii,

WHEREAS the Employer is desirous that certain works be constructed, being contract

PUBLIC ENVIRONMENTAL UPGRADES OF WATT STREET PRECINCT (WYNBERG)-
CONTRACT No.: JDA 21/22.1.1.A.1005 and has accepted a tender by the Contractor for the
construction, completion, and maintenance of such works and whereas the Employer and the
Contractor have agreed to certain arrangements and procedures to be followed in order to ensure
compliance by the Contractor with the provisions of the Occupational Health and Safety Act 1993
(Act 85 of 1993).

NOW THEREFORE THIS AGREEMENT WITNESSED AS FOLLOWS:

1.

The Contractor shall execute the work in accordance with the contract documents pertaining to
this contract.

This Agreement shall hold good for the duration of construction, commencing from the handover
of the site up to the end of the defect liability period.

Should the contract be terminated for any reason; this agreement shall lapse upon the date of
termination.

The Contractor declares himself to be conversant with the following:

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act
(Act 85 of 1993), hereinafter referred to as “the Act”, together with its amendments thereto.

(b) All the requirements of the Construction Regulations hereinafter referred to as the
“‘Regulations”, together with any amendments thereto.

(c) The Health and Safety Specification of the Employer as pertaining to the Contractor and to
all his subcontractors.

In addition to the requirements of the contract, the Contractor agrees to execute all the works
forming part of this contract and to operate and utilise all machinery, plant, and equipment in
accordance with the Act and the Regulations.

The Contractor is responsible for the compliance with the Act and the Regulations by all his
subcontractors, whether or not selected or nominated and/or approved by the Employer.

The Contractor warrants that all his and his subcontractors’ workmen are covered in terms of
the Compensation for Occupational Injuries and Diseases Act 1993 which cover shall remain in
force whilst any such workmen are present on site. A letter of good standing from the
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Compensation Commissioner to this effect must be produced to the Employer upon signature
of the agreement.

8. The Contractor undertakes to ensure that he and/or his subcontractors and/or their respective
employees will at all times comply with the following conditions:

(a) The Contractor undertakes to comply with all provisions of the Act and its Regulations.

(b) The Contractor will be obliged to report to the Employer on a regular basis regarding
compliance by the Contractor with the Act and its Regulations.

(c) Allincidents referred to in the Occupational Health and Safety Act shall be reported by the
Contractor to the Department of Labour as well as to the Employer. The Employer will
further be provided with copies of all written documentation relating to any incident.

(d) The Employer hereby records an interest in the issue of any formal enquiry conducted in
terms of Section 32 of the Occupational Health and Safety Act into any incident involving
the Contractor and/or his employees and/or his subcontractors.

In witness, thereof the parties hereto have set their signhatures hereon in the presence of the subscribing
witnesses:

for and on behalf of the Contractor who warrants to be duly authorised to do so

Name:

Designation:

As witnesses:

for and on behalf of the Employer who warrants to be duly authorised to do so

Name:

Designation:

As witnesses:
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PART C1: AGREEMENT AND CONTRACT DATA

C1.5 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between the Johannesburg Development Agency represented by the
...................................................................................... (hereinafter called the EMPLOYER of the one
part, NErein rePrEeSENIEA DY: .....u it e e e e e e e e e e e e e e e e e e e e e e e e aeaaaaaeas

IN NIS/NEI CAPACITY BS: .eeiieeiiiitite ittt e e e e s e et e e e e e e e bbb e et e e e e e s s s e ee e e e e e e e e nnnn s neeeeenaaans

= 1 (o

IN NIS/NEI CAPACITY BS: ..eeiieeiiiiititie ettt ettt e e e e et e e e e s e e s b e et e e e e e e e s b b e et e e e e s aannnbbnnreeeesaaann

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of

PUBLIC ENVIRONMENTAL UPGRADES OF WATT STREET PRECINCT (WYNBERG) -
CONTRACT No.: JDA 21/22.1.1.A.1005

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT):

NOW THEREFORE the parties agree as follows:

The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the
CONTRACTOR, his officials, and employees. The CONTRACTOR shall bear the onus of acquainting
himself/herself/itself with such arrangements and procedures.

The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements, and procedures, if any, imposed by the ACT and Regulations,
and the CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING
ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions,
arrangements, and procedures in respect of the work included in the contract.

The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has

complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may

include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by
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the CONTRACTOR, or to take such steps it may deem necessary to remedy the default of the
CONTRACTOR at the cost of the CONTRACTOR.

The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand,
provide full details in writing of such investigation, complaint, or criminal charge.

Thus SIgNed At .......viei e for and on behalf of the CONTRACTOR

onthisthe .................. dayof ... 20.........

SIGNATURE:

NAME AND SURNAME:

CAPACITY:

WITNESS:

Thus signed at ... for and on behalf of the EMPLOYER on this
the oo dayof .....ooeiiviiiiinn, 20.........

SIGNATURE:

NAME AND SURNAME:

CAPACITY:

WITNESS:
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PART C2: PRICING DATA

C2.1 Pricing Instructions

1.

10.

The Conditions of Contract, the Contract Data, the Specifications (including the Project
Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities. The
agreement is based on the General Conditions of Contract for Construction Works, prepared by
the South African Institution of Civil Engineering, 2015. The additions, deletions and alterations to
the General Conditions of Contract for Construction Works as well as the contract specific
variables are as stated in the Contract Data. Only the headings and clause numbers for which
allowance must be made in the Bills of Quantities are recited.

The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the
construction of Temporary and Permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he
should note the fact that the Contractor is entitled, under various circumstances, to payment for
additional work carried out and that the Employer’s agent is obliged to base his assessment of
the rates to be paid for such additional work on the rates the Contractor inserted in the Bill. Clause
8 of each Standardized Specification, and the measurement and payment clause of each
Particular Specification, read together with the relevant clauses of the Project Specifications, all
set out which ancillary or associated activities are included in the rates for the specified operations.

Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized
and Project Specifications. No consideration will be given to any claim by the Contractor submitted
on such a basis. The Bill has been drawn up generally in accordance with the latest issue of Civil
Engineering Quantities. Should any requirement of the measurement and payment clause of the
appropriate Standardized or Project Specification(s) be contrary to the terms of the Bill or, when
relevant, to the Civil Engineering Quantities, the requirement of the appropriate Standardized,
Project, or Particular Specification as the case may be, shall prevail.

Unless stated to the contrary, items are measured net in accordance with the Drawings without
any allowance having been made for waste.

The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts
to the Employer for the work described under the several items. Such amounts shall cover all the
costs and expenses that may be required in and for the construction of the work described, and
shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), liabilities
and obligations set forth or implied in the documents on which the Tender is based.

An amount or rate shall be entered against each item in the Bill of Quantities, whether or not
guantities are stated. An item against which no amount or rate is entered will be considered to
be covered by the other amounts or rates in the Bill.

The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the
amount column. Although no work is foreseen under these items and no quantities are
consequently given in the quantity column, the tendered rates shall apply should work under
these items actually be required.

The standard system of measurement of civil engineering quantities published by the South
African Institution of Civil Engineers.

Should the Tenderer group a number of items together and tender one sum for such group of
items, the single tendered sum shall apply to that group of items and not to each individual item,
or should he indicate against any item that full compensation for such item has been included
in another item, the rate for the item included in another item shall be deemed to be nil. The
tendered rates, prices and sums shall, subject only to the provisions of the Conditions of
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Contract, remain valid irrespective of any change in the quantities during the execution of the
Contract.

11. The quantities of work as measured and accepted and certified for payment in accordance with
the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used to
determine payments to the Contractor. The validity of the Contract shall in no way be affected
by differences between the quantities in the Bill of Quantities and the quantities certified for
payment. The Ordering of materials is not to be based on the Bill of Quantities, but only on
information issued for construction purposes.

12. For the purposes of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit : The unit of measurement for each item of work as defined in the Standardized,
Project or Particular Specifications

Quantity The number of units of work for each item

Rate : The payment per unit of work at which the Tenderer tenders to do the work

Amount The quantity of an item multiplied by the tendered rate of the (same) item

Sum : An amount tendered for an item, the extent of which is described in the Bill of

Quantities, the Specifications or elsewhere, but of which the quantity of work is
not measured in units

13. The units of measurement indicated in the Bill of Quantities are metric units. The following
abbreviations may appear in the Bill of Quantities:

mm = millimetre

m = metre

km = kilometre

km-pass = kilometre-pass

m?2 = square metre
m2-pass = square metre-pass
ha = hectare

m3 =  cubic metre

m3-km =  cubic metre-kilometre
kW = kilowatt

kN =  kilonewton

kg =  kilogram

t = ton (1 000 kg)

% = percent

MN = meganewton
MN-m = meganewton-metre
PCSum = Prime Cost Sum
Prov Sum = Provisional Sum

14. Occupational Health and Safety Act and Construction Regulations

A payment item in the schedule of Quantities / Bill of Quantities must allow the tenderers to
price for compliance with OHSA and the Construction Regulations. This payment item must
include for the erection of Visitors Indemnity Signs and for ensuring that visitors receive
instructions and sign an indemnity declaration.

JDA GCC 79

] [ ]



JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

PART C2: PRICING DATA
C2.2 Bill of Quantities
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PART C3:

The Scope of the Work is set out in two portions:

SCOPE OF WORK

PORTION 1: PROJECT SPECIFICATION
Covers a general description of the project, the facilities available and the requirements to be met.

PORTION 2: VARIATIONS AND ADDITIONS TO THE STANDARDISED SPECIFICATIONS

Covers variations to the standardised specifications and particular specifications, which are applicable
to the contract. Should any requirement of the Project Specification conflict with any requirement of the
standardised or particular specifications, the requirements of the Project Specifications shall prevail.

Some terms and definitions in the Conditions of Contract may not have clear equivalent terms and
definitions in the Specifications.

Where the following traditional terms, phrases and concepts appear in the Standard Specifications and
form part of the Scope of Work, but are not formally defined, their meanings shall be interpreted in
terms of the formal definitions given in the General Conditions of Contract.

COMMONLY USED PHRASES AND TERMS MAPPED TO DEFINITIONS IN GCC
2015
Non-defined term in Scope of Work which Equivalent GCC 2015 Definition
coincides with a definition from GCC 1990
GCC 1990 | GCC 1990 Term GCC 2015 | GCC 2015 Term
Clause No Clause No
1(a) Appendix 1.1.1.8 Contract Data
1(b) Certificate of Completion 1.1.1.3 Certificate of Completion
1(c) Commencement Date 1.1.15 Commencement Date
1(d) Constructional Plant 1.1.16 Construction Equipment
1(e) Contract 1.1.1.7 Contract
1(f) Contractor 1.1.19 Contractor
1(9) Contract Price 1.1.1.10 Contract Price
1(h) Cost - Not defined
1(i) Defects Liability Period 1.1.1.13 Defects Liability Period
1(3) Drawings - Not defined
1(k) Due Completion Date 1.1.1.14 Due Completion Date
1(1) Employer 1.1.1.15 Employer
1(m) Engineer 1.1.1.16 Employer’s Agent
1(n) Engineer's Representative 1.1.1.17 Employer’s Agent's Representative
1(0) Letter of Acceptance 1.1.1.20 Form of Offer and Acceptance
1(p) Permanent Works 1.1.1.22 Permanent Works
1(q) Schedule of Quantities 1112 Bill of Quantities
1(n Schedule of Rates and Prices - Not defined
1(s) Site 1.1.1.29 Site
1(t) Special Conditions of Contract 1.1.1.8 Contract Data
1(u) Specifications 1.1.1.28 Scope of Work
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COMMONLY USED PHRASES AND TERMS MAPPED TO DEFINITIONS IN GCC

2015

Non-defined term in Scope of Work which
coincides with a definition from GCC 1990

Equivalent GCC 2015 Definition

GCC 1990 | GCC 1990 Term GCC 2015 | GCC 2015 Term
Clause No Clause No
1(v) Temporary Works 1.1.1.32 Temporary Works
1(w) Tender - Not defined
1(x) Tender Documents - Not defined
1(y) Tender Sum - Not defined
1(z) Works 1.1.1.33 Works
1(aa) writing 1.1.1.34 writing
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PORTION 1: PROJECT SPECIFICATION COVERS A GENERAL DESCRIPTION OF THE
PROJECT, THE FACILITIES AVAILABLE AND THE REQUIREMENTS TO BE MET.

PART C3: SCOPE OF WORK

1.1 Description of the Works

1.1.1 Employer’s objectives

1.1.2 Overview of the works

1.1.3 Extent of the works

1.1.4 Location of the works

1.1.5 Temporary works

1.1.6 Access

1.1.7 Accommodation of traffic

1.1.8 Planning / Programming Conditions

1.2 Engineering

1.2.1 Design services and activity matrix
1.2.2 Employer’s design

1.2.3 Design brief

1.2.4 Drawings

1.2.5 Design procedures

1.3 Procurement

1.3.1 Requirements
1.3.2 Resource Standards pertaining to targeted procurement
1.3.3 Subcontracting

1.4 Construction

1.4.1 Works specifications

1.4.2 Plant and Materials

1.4.3 Construction Equipment

1.4.4 Existing services

1.4.5 Site establishment

1.4.6 Site usage

1.4.7 Permits and way leaves

1.4.8 Alterations, additions, extensions, and modifications to existing works
1.4.9 Inspection of adjoining properties

1.4.10 Water for construction purposes

1.4.11 Survey control and setting out of the works

1.5 Management

1.5.1 Management of the works
1.5.2 Health and safety
1.5.2.1 Specification for Occupation Health and Safety in Construction Works Contracts
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PART C3: SCOPE OF WORK

1.1.
1.1.1.

1.1.2.

Description of the Works

Employer’s objectives

The Employer’'s main project objectives with regards to complete streets in Wynberg is to
develop and re-develop the city’s streets as complete streets. Complete streets refer to roads
that are designed to accommodate diverse modes, users and activities including walking,
cycling, public transport, automobiles, nearby businesses, and residents. Such street designs
help create a more multi-modal transport systems and more liveable communities

Practical Completion is to be achieved within the time stated in the Contract Data.

Practical completion is only achieved when the whole or portion of the work has reached a state
of readiness, fit for the intended purpose, and occupation without danger or undue
inconvenience to the Employer, even though some work may be outstanding.

This work is both plant and labour intensive. The successful bidder must optimally utilise labour
intensive methods to maximise employment opportunities to the local community in line with the
JDA requirements.

Overview of the works
The Contractor shall be responsible for provision and construction of the assigned Works
including the construction of the various elements of works, the supply of materials, transport to
site, unloading from road or rail, storage on site, site quality control and management, testing,
painting, and finishing to the satisfaction of the Employer’s Agent. Where the Works shall include
(but is not limited to) the following components:
e Establish Construction camp.
e Clearing of the site.
¢ Identification of existing services, including:
o Underground detection survey,
o Opening and closing of test pits to survey existing services,
o Survey for confirmation of existing stormwater and sewer system indicating position,
pipe sizes and invert levels.
e Remove existing asphalt surfacing, segmented block paving, kerbing, and concrete
channelling. (Where required)
e Accommodation of vehicular and pedestrian traffic, including temporary access to
properties.
e Protection of existing services.
¢ Relocation, raising or lowering of existing services. (Where required)
e Earthworks, layer works for new segmented paving block areas.
¢ Construction of new storm water infrastructure and associated works. (Where required)
e Remedial work to existing storm water services where required.
e Provision and construction of block paving for sidewalks.
e Patching of roadways in relevant places. (Where required)
e Construction of pre-cast kerbing as well in-situ cast concrete edge beams and channels.
e Installation of ducts for future fibre cables, electrical works, and traffic signals.
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e Trimming, removal and or planting of trees.

¢ Installation of tree rings and brick planters.

¢ Installation of urban street furniture.

¢ Installation of road signage and markings.

e Provision for new Street Lighting system and post .

e Landscaping.

e Construction of Retaining wall structure.

e Provision of reinforced concrete stairs.

e Provision for improvement of the interchange around the BRT

1.1.3. Extent of the Works
The stormwater drainage system will be extended and tied in with the existing system and the
existing drainage inlet structures must also be rehabilitated (by cleaning and/or partial and/or
fully rebuilt), where specific structures shall be so indicated on the construction drawings.
Signage and marking shall be provided as specified on the construction drawings, including
relocation of existing signs and/or markings, replacement of missing or damaged signs and/or
markings and provision of new (and/or additional) signs and/or markings.
Sidewalks, unless otherwise instructed in writing by the employer’s agent, shall:
e Be constructed of concrete and clay paving blocks to colour, size, thickness, and patterns
as specified on the formally issued construction drawings.
¢ Incorporate kerbing as an edge restraint and as specified on the formally issued construction
drawings.
e Incorporate universal access ramps, including directional guidance and warning tactile
blocks.
¢ Not hinder access to property or building entrance/exits and shall be tied-in seamlessly
without creating stormwater drainage hindrance or creating steep ramps that hinders vehicle
travel.
e Landscaping, planting of trees and plants.
Sidewalks shall be constructed outside the roadway, but in the road reserve and may share
“universal” ramps at roadway crossings. This shall necessitate the removal and disposal of
existing walkways (surfacing, base course, and kerbing) where so indicated on the construction
drawings.
Ancillary Works
e Road signs and road markings where appropriate.
o Traffic signals. To be relocated and or newly installed.
e Landscaping and finishing of the road reserve.
e Street furniture.
e Provision for new street lighting and cabling.
1.1.4. Location of the Works
The site is located in Wynberg, a suburb in the east of Johannesburg near the area of Alexandra
and the greater Sandton region. The site falls within the City of Johannesburg Metropolitan in
Region E of the metro around the approximate following coordinates: 26°06'35.97"S
28°05'05.53"E.
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1.1.5.

1.1.6.

1.1.7.

1.1.8.

See Locality in in Part C4.1.1 Locality map.

Temporary Works
The Contractor is to design, supply, construct, demolish and spoil at his own cost any temporary
works required in order to carry out the construction works as required.

Locating and establishment of the site camp site will be the Contractors responsibility.

The Contractor is required to adequately secure the Site during the contract period. Tenderers
are to note the high crime rate in the vicinity of the Site and are to make an adequate provision
for Site security, especially with regards to, but not limited to, survey poles, temporary signage,
orange netting, hoarding, electrical reticulation (until contract completion), etc.

Access

Furthermore, it is a requirement of this Contract that the Contractor ensures that all residents
have access to their properties after hours and on weekends; all businesses are to have access
during business hours. The Contractor is to implement temporary measures / deviations as
required in order to achieve this outcome. Prior to the implementation of any deviation, written
permission for such deviations shall be obtained from the employer’s representative.

The Contractor shall advise all residents, community leaders and other stakeholders at least 2
weeks prior to the commencement of construction activities in an area. The Contractor is to
employ a Community Liaison Officer in conjunction with the community structures in the area in
order to achieve this outcome.

The construction camp and works area must be watered during dry and windy conditions to
control dust fallout. Dust production must be controlled by regular watering of roads and the
works area. Contractors are to ensure that dust production at the site camp as well as the works
area is controlled during working hours as well as during weekends.

Accommodation of traffic

The Contractor shall ensure the safe accommodation of traffic at all areas where the work may
impact traffic and shall provide all delineators, watching, lighting, signs, and barricades required
by the road authorities, and in accordance with the South African Road Traffic Signs Manual.

The section under construction must be completed to a point where the facility can be used
safely by the general public without any obstacles (near practical completion).

Planning / Programming Conditions
The Contractor must consider with the programming of the works the following conditions:

¢ All traffic accommodation requirements.

e After exposing existing services for pipe trenches and/or kerb-inlets/manholes, the
position, size, and levels of interfering services must be provided to the Employer’'s
agent. A maximum of 10 working days needs to be allowed for in case design changes
are required for the installation of new services.
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1.2. ENGINEERING
1.2.1. Design services and activity matrix
The following parties are responsible for the various design stages of the project.
Description Responsible
Concept, feasibility, and overall process Employers Agents/ Professional Team
Basic Employer’s agent and Preliminar .
. ploy g y Employers Agents/ Professional Team
Design
Final design to approval for construction .
g PP Employers Agents/ Professional Team
stage
Temporary Works Contractor
: . , Employers Agents/ Professional Team/
Preparation of as built drawings ploy g
Contractor
1.2.2. Employer’s design
All permanent works required for construction shall be designed by employer and his appointed
agents / professional team.
1.2.3. Design brief
The employer has briefed the consultants as to the design requirements.
1.2.4. Drawings
Contractors are to ensure that all drawings that are attached to this document are as per the
drawing register. The drawings included with the tender document are for information and for
tender purposes only. Detail construction drawing will be issued to the contractor at site
handover and revisions thereto during the construction stage of the project.
The Contractor will be supplied with three (3) copies of each construction drawings. These
copies will be issued free of charge and the Contractor shall make any additional prints he may
require at his own cost.
1.2.5. Design procedures
Where the Contractor is required to design any sub-contractor or specialist works, the relevant
professional indemnity must be taken out at Contractor’s costs. All shop drawings must be
issued timeously for approval by the Employer’s agent. A late issue of shop drawings by the
Contractor will not constitute a valid claim for extension of time.
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1.3. PROCUREMENT

1.3.1. Requirements
The Contractor shall be required to adopt labour-based techniques through the full spectrum of
the works with the proviso that the Clients’ specific objectives regarding time and quality are not
compromised. Maximisation of employment shall be of the essence on this contract.
Together with their tenders, all Tenderers are required to submit a comprehensive
implementation plan clearly stating the labour content and number of jobs that shall be
created. The employment of labour shall be reflected in a programme in sufficient details to
enable the Project Manager to monitor and compare it with the implementation plan. The
Contractor shall be required to submit employment data on a monthly basis to the Project
Manager.
The Contractor and all sub-contractors will be required to pay labour rates which are in
accordance with SAFCEC rates for the civil construction industry for unskilled workers.
Should the contractor, at Works Completion, be in default by non-attainment of the
abovementioned labour-intensive targets, the Employer shall have the right to, without prejudice
of any other rights, apply a penalty of not exceeding 5% of the contract sum.
Tenderers are to also note that it is an explicit condition of this tender that all unskilled
labourers on the project are to be employed from the local community. The Contractor
shall in general, maximise the involvement of the local community.

1.3.2. Subcontracting — Special Conditions of Contract
Participation and Advancement of Start-Up, Small and Micro Enterprises
The City of Johannesburg has identified job creation and access to procurement opportunities
by Start-ups, Small and Micro enterprises (QSE / EMES) as an essential requirement towards
building an economically viable City. In this regard the following definitions are applicable:
“Start-up Enterprises” means an enterprise that has been in existence and operating for less
than two years.
“Micro Enterprises” means an enterprise that has a CIDB grading designation of 1 or 2.
“Small Enterprises” means an enterprise that has a CIDB grading designation of 3.
“Locally based QSE / EMEs” means enterprises that have their operational base in the ward in
which the project is to be executed or, alternatively, the members of the enterprise are resident
in the particular ward. Should suitable locally based QSE / EME Contractors as defined above
not be available in the particular ward, then they shall be sourced from adjacent wards.
Itis a condition of this tender that the successful contractor is required to subcontract a minimum
value of work as follows:
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If it is established that the QSE / EMEs are sufficiently resourced to execute the proposed works
as a complete package the Contractor may conclude full sub-contract agreements with locally
based QSE / EMEs to a minimum value of 30% of the Contract sum, excluding P&G’s and
provisional sums.

The following activities are intended to be carried out by QSE / EME’s:
Paving

Kerbing

Landscaping

Installation of Street furniture

Excavation and installation of electrical poles

Installation of water pipes

Manholes and inlet structures

It is a condition of this tender that the successful Contractor is required to take full
responsibility of managing all appointed sub-contractors and the quality of their works.
The Contractor will be expected to pay QSE / EMEs full rates as submitted by the Contractor to
the JDA.

The form of contract to be used with SMMEs is the SAFCEC General Conditions of Sub-Contract
for Civil Works or a JDA approved form of contract. The Contract Data must record the specific
requirements in respect of penalties, retention and payment. With regard to the latter, the
Contractor is to allow for fortnightly certificates from the SMMEs and for payment to the SMMEs
to be effected within 7 days of certification, this is not subject to the Contractor receiving payment
from the JDA. Failure of the main contractor to pay the invoices of the SMME, the JDA reserves
the right to make payment directly to the SMME through a cession agreement and then recover
on the next payment certificate the cost from the main contractor

Above this, it is a condition of this contract that should the contractor fail to pay the QSE
| EME’s with no valid reason/s, the JDA reserves the right to pay the QSE / EME’s directly
and deduct same from any amount paid to the contractor.

In order to achieve the goals of this policy and to ensure that the QSE / EMEs are treated fairly
and given every opportunity to advance their business whilst delivering a successful project, the
Contractor is to note the following and provide for any cost that may be associated therewith.

1. If appropriate, the QSE / EME bill of quantities is to provide for market related P&G items in
order that the QSE / EME may be compensated for any unforeseen delays or events that
impact on his ability to complete his works. It is to be specifically noted that the rates for
items of work to be executed by QSE / EME’s must be market related. Tenderers are
to ensure that rates tendered for this portion of the works is to take into account all
items that the main contractor would have allowed for in his normal course of pricing,
i.e. materials, labour, wastage, profit, attendance, etc. all at applicable productivity
rates.
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2.

The Contractor will be expected to have clearly specified the programme dates to the QSE
/ EME Contractors and these dates are to be included in the contract of agreement between
the two parties. The Managing Contractor is to monitor the QSE / EME Contractor’s progress
against the programme and hold progress meetings with the QSE / EME Contractors where
minutes are to be kept and signed off by both parties.

The Contractor is to assess the skills of the QSE / EME Contractor and provide the relevant
support and training where it is necessary in order for the QSE / EME Contractor to complete
the works to programme, budget, and specification. The Managing Contractor will be
expected to provide on-site training to the QSE / EME Contractors that will ensure that the
QSE / EME Contractor’s staff is suitably trained to execute the works and that they receive
sufficient relevant experience on the project.

The Contractor is responsible for safety compliance on the project and will assist the QSE /

EME Contractors in all aspects to achieve safety compliance, that will include:

a) Assisting the QSE / EME Contractors with developing their safety files, legal
appointments, etc

b) Assisting the QSE / EME Contractors with achieving safety on site.

¢) Having toolbox talks with the QSE / EME Contractor's employees on a daily basis.

d) Providing all safety equipment and signage.

e) Providing safety training where necessary.

The Contractor is to provide all the necessary equipment for the timeous monitoring and the
checking of the quality of works as carried out by the QSE / EME Contractors. The Managing
Contractor will be expected to monitor the QSE / EME Contractor's works for quality
compliance and provide all the necessary support to the QSE / EME Contractors in order to
achieve quality requirements. The Managing Contractor is to ensure that if the QSE / EME
Contractor’s quality of works does not achieve specification the Managing Contractor will
assist the QSE / EME Contractors to achieve specification and not allow the works to
continue until the quality requirements are achieved.

The Managing Contractor is to generate monthly reports for the JDA that includes the

following:

a) QSE / EME Contractor resources on the site, i.e. supervisors, labour, plant tools and
equipment

b) QSE / EME Contractor progress of works on site.

c) QSE /EME Contractor quality control on site.

d) QSE / EME Contractor expenditure on the project versus target expenditure.

e) Copies of minutes of the QSE / EME Contractor and Managing Contractor progress
meetings.

f) Concerns and improvements to be made.

The tenderers are to price the works to achieve full compliance with the above
requirements. Failure of the Contractor to achieve these requirements may result in the
JDA enforcing compliance by appointing 3rd parties if necessary to assist and deducting
all reasonable costs for achieving compliance from money due to the Contractor.
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Following from the above, the QSE / EME’s to be contracted on the project must be selected
from the provided database which will be given to the successful bidder. The database includes
QSE / EME that are youth, women owned, disabled and ex-combatants. The Contractor will be
expected to give preference to QSE / EME’s that comply with all/most of these groups. The
following information must be provided by said Contractor within 14 days of the commencement
date of the contract.

1. Detailed approach and methodology on the employment of local QSE / EME’s, including:
e QSE / EME/s company name/s to be employed on the project.
e QSE / EME contact persons.
o Works to be executed by QSE / EME/s;
e Programme (anticipated start, duration, and end dates) applicable to the works
defined in item above.
e Estimated value of the works identified in item 4 above.
2. Detailed breakdown of tendered rates for QSE / EME activities, including:
e Labour portion of the activity.
¢ Equipment portion of the activity.
e Materials portion of the activity.
¢ Planned percentage of profit.

The Tenderers are to price the works to achieve full compliance with the above requirements.
Tenderers are to ensure that they allocate a dedicated individual to manage the QSE / EME's
and fulfil the requirements stated above.

The QSE / EME supervisor will be required to conclude a scorecard with the JDA. Said scorecard will
encompass four key performance areas and several key performance indicators as outlined overleaf.
The QSE / EME supervisor will be required to score a minimum of 95%. The scorecard review will take
place on a monthly basis.

Key Performance Areas (@) Key Performance Indicators

1) Safety (a) Be familiar with and ensures QSE / EME Contractor enforces the safety specs
and relevant OHSA

(b) Reporting of incidents and accidents
e Ensures QSE / EME Contractor Reports incidents and accidents to the
Contractor on the day they occur

2) Quality Control (b) Setting out of the Works
e Ensures that the Works have been set out correctly prior to construction
commencing

(c) Monitoring of Construction
e  Examine the Works daily and pre-empt unnecessary work by the QSE /
EME Contractor by warning him of incorrect workmanship as soon as it
is identified
(d) Approval of the Works

e Assist QSE / EME Contractor in the works approval process

(e) Read Drawings
e Assist QSE / EME Contractor in reading and interpreting construction
drawings

3) Financial (a) Daily Costing
e Ensures that QSE / EME Contractors do daily costing

(b) Variances to Scope
e Assist QSE / EME Contractors identify and claim for additional works
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Key Performance Areas (@) Key Performance Indicators

(c) Standing Time Costs
e Assist QSE / EME Contractors compute and Claim standing time costs

4) Site Administration and (@) Communication
Progress Monitoring e Ensures that QSE / EME Contractors communicate with the Contractor
in writing on site related issues

(b) Reporting
e Ensures that the Main Contractor’s progress report is communicated with
the QSE / EME Contractors and that contingency plans are followed
through

(c) Site diary
e Ensures QSE / EME Contractors maintain a site diary

(d) Claims
e Assist QSE / EME Contractors draft claims for Extension of Time where
applicable

(e) Quantities
e Assist QSE / EME Contractors in the measurement of the works

Following from the above, the QSE / EME’s to be contracted on the project must be selected from a
database which will be issued to the appointed contractor on the commencement date of the contract.
The data base will include for QSE / EME that are youth, women owned, disabled and ex-combats.
The contractor will be expected to give preference to QSE / EME’s that comply with all/most of these
groups. The following information must be provided by said contractor within 14 days of the
commencement date of the contract.

1 Detailed approach and methodology on the employment of local QSE / EME’s

2 QSE / EME/s company name/s to be employed on the project.

3 QSE / EME contact persons

4, Works to be executed by QSE / EME/s

5 Programme (anticipated start, duration, and end dates) applicable to the works defined in item
4 above.

The onus is on the Contractor to prove to the Employer that no fully fledged QSE / EMESs are active in
the area of the project. In this case, the contractor can source QSE / EME’s from adjacent wards and
must submit a proposal with his tender on how he intends to advance the growth of the QSE / EME’s
in the project ward.

JDA reserves the right to withdraw its acceptance of offer, should the appointed contractor fail
to satisfactorily address the above requirements (1 to 5) within 14 days of the commencement
date of the contract. Approved documentation will form part of the contract.

Failure of the Contractor to achieve the requirements set out in this tender document during
construction may result in the JDA enforcing compliance by appointing 3rd parties if necessary
to assist and deducting all reasonable costs for achieving compliance from money due to the
Contractor.

Should the contractor, at Practical Completion, be in default by non-attainment of the above-
mentioned labour-intensive targets and QSE / EME requirements, the Employer shall have the
right to, without prejudice of any other rights, apply a penalty not exceeding 5% of the
contract sum

1.3.3. Resource standard pertaining to targeted procurement
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The Resource Specification is for SANS 1914-4: Participation of targeted enterprises and
targeted labour (local resources).

Targeted enterprises and targeted labour groups will be identified by the Community Liaison
Officer, in consultation with the local Ward Councillor.
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1.4. CONSTRUCTION

1.4.1. Works specifications
Applicable national and international standards
SANS 1200

Particular / generic specifications

Works are to be carried out in accordance with the construction drawings and according to the
Johannesburg Development Agency, Johannesburg Roads Agency and City of Johannesburg’s
norms and standards.

Certification by recognized bodies
Non-Applicable

1.4.2. Plant and Materials
The contactor shall ensure that adequate plant and materials are procured and available as
required in order to complete the works as specified in line with the contract programme. The
Contractor shall supply a report to the Employer’s agent on a fortnightly basis as to the plant
and materials on site (or on order), and their utilization in relation to the construction programme.

1.4.3. Construction Equipment
The contactor shall ensure that adequate construction equipment is available as required in
order to complete the works as specified in line with the contract programme. The Contractor
shall supply a report to the Employer’s agent on a fortnightly basis as to the construction
eguipment on site and their utilization in relation to the construction programme.

1.4.4. Existing Services
The requirements of Section 1200AA of the standard specifications as amended shall apply in
this regard.

1.4.5. Site Establishment
Refer to “Section 1200A: Contractor’'s Establishment on Site and General Obligations: as
amended and the information below.

Services and Facilities Provided by The Employer:
e Nil

Facilities Provided by the Contractor:
e The Contractor is to provide facilities, necessary to complete the project as specified.

Storage and Laboratory Facilities:
e The Contractor is to provide facilities, necessary to complete the project as specified.

Other Facilities and Services:
e The Contractor is to provide facilities, necessary to complete the project as specified.

Vehicles and Equipment:
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e The Contractor is to provide vehicles and equipment necessary to complete the project
as specified.

Advertising Rights:
e The Contractor may not place any advertising boards or the like on the site or in any
public area without the express written permission of the employer.

Notice Boards:

e The Contractor must place a contract notice board outside his site camp as specified by
the employer.

Office Accommodation and Meeting Room:
e The Contractor must provide a meeting room to accommodate a Maximum of 20 people.
The meeting room is to be air-conditioned.
e The Contractor must provide an office for the Resident Engineer, which needs to be air-
conditioned.
¢ The main Contractor must provide a workstation and storage area per QSE / EME (Office
base may be subdivided per QSE / EME).

1.4.6. Site Usage

1.4.7.

The contactor will not have unlimited access to the site; however, all construction activities are
to comply with the City of Johannesburg’s by laws and all other applicable legislation such as
the Construction Regulations. The accommodation of vehicular and pedestrian traffic on the site
is to be maintained at all times.

The Contractor is to allow for the accommodation and diversion of pedestrian traffic in his
preliminaries & general items all in accordance with the South African Road Traffic Signs
Manual, The Occupational Health & Safety Act & The Construction Regulations as amended,
including on-going liaison with the traffic authorities and management of traffic, alterations to
kerbing and landscaping, barricading road entrances, temporary signage, dust screens, painting
of lines, etc. The traffic accommodation proposal shall be approved by the Project Manager
prior to the execution of the works.

The Contractor is to maintain temporary accesses to all businesses during business hours and
to all residential properties outside of business hours. In the event that the Contractor cannot
maintain access to residents’ properties for vehicular parking and the like, the Contractor is to
provide alternative secure parking for residents at his own cost. Similarly, should residents be
forced to park on the street due to construction activities, the Contractor shall provide security
personnel to guard the resident’s vehicles.

The cost hereof shall be included in the Contractor’s preliminaries & general items.

Permits and wayleaves

The Contractor shall be responsible to obtain all the wayleave required under this Contract.
Contractors are to comply with the terms and conditions of the wayleaves as supplied by the
various service provider departments. The EMPLOYER'S AGENT has applied for all the
services from service provider departments and will forward the information to the Contractor
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on receipt of all the information, the Contractor shall then transfer said Wayleaves into the name
of his/her company. The Contractor shall be responsible for all costs associated with
establishing a site office including special permissions and or permits for the use of land.

1.4.8. Alterations, additions, extensions, and modifications to existing works
The works at tender stage are not finalised and are subject to change in their entirety.
1.4.9. Inspection of Adjoining Properties
Contactors are to ensure that adequate inspections of adjoining properties are carried out before
construction commences (and records are kept thereof) to ensure that any claims received from
adjoining properties due to damage can be dealt with decisively. The settlement of any claims
in this regard shall be for the contactors account and the contactor is to ensure that he has the
necessary 3rd party insurances in place as specified in this document. Photographs must be
taken to document the inspection.
1.4.10. Water for Construction Purposes
The contactor is to make his own arrangements for the supply of water for construction purposes
and his own domestic usage.
1.4.11. Features requiring special attention
(a) Site maintenance
During progress of the work and upon completion thereof, the Site of the Works shall be
kept and left in a clean and orderly condition. The Contractor shall store materials and
equipment for which he is responsible in an orderly manner and shall keep the Site free
from debris and obstructions.
(b) Testing and quality control
(D CONTRACTOR TO ENGAGE SERVICES OF AN INDEPENDENT LABORATORY
Notwithstanding the requirements of the Specifications pertaining to testing and
quality control, the Contractor shall engage the services of an approved independent
laboratory to undertake all testing of materials, the results of which are specified in,
or may reasonably be inferred from, the Contract. These results will be taken into
consideration by the Employer’s agent in deciding whether the quality of materials
utilised, and workmanship achieved by the Contractor comply with the requirements
of the Specifications. The foregoing shall apply irrespective of whether the
specifications indicate that the said testing is to be carried out by the EMPLOYER'’S
AGENT or by the Contractor.
The Contractor shall be responsible for arranging with the independent testing
laboratory for the timeous carrying out of all such testing specified in the Contract, at
not less than the frequencies and in the manner specified. The Contractor shall
promptly provide the EMPLOYER’S AGENT with copies of the results of all such
testing carried out by the independent laboratory.
For the purposes of this clause, an "independent laboratory" shall mean a " SANAS
approved laboratory" which is not under the management or control of the Contractor
JDA GCC 104

] [ ]



JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

(c)

(d)

JDA GCC

]

and in which the Contractor has no financial interest, nor which has any control or
financial interest in the Contractor.

(I COSTS OF TESTING
(a) Tests in terms of subclause 1.4.12(b)(1)

The costs of all testing carried out by the independent laboratory in accordance
with the requirements of subclause 1.4.12(b) (I), above shall be borne by the
Contractor and shall be deemed to be included in the bided rates and prices for
the respective items of work as listed in the Schedule of Quantities and which
require testing in terms of the Specifications. No separate payments will be made
by the Employer to the Contractor in respect of any testing carried out in terms
of subclause 1.4.12(b) (I).

Where, as a result of the consistency of the materials varying or as a result of
failure to meet the required specifications for the work, it becomes necessary to
carry out additional tests (e.g. re-tests on rectified work and/or replacement
materials), the costs of such additional testing shall be for the Contractor’s
account.

(b) Additional tests required by the EMPLOYER’S AGENT

The costs of any additional tests required by the EMPLOYER’S AGENT in terms
of subclause 1.4.12(b) (I): Additional testing required by the EMPLOYER'S
AGENT, shall be reimbursed to the Contractor against substitution of the
Provisional Sum allowed therefore in the Schedule of Quantities; provided always
that the costs of any such additional tests ordered by the EMPLOYER'S AGENT,
the results of which indicate that the quality of the materials utilised and/or the
standard of workmanship achieved arefis not in accordance with the
specifications, shall not be reimbursable to the Contractor.

Subcontractors

All matters pertaining to subcontractors (including Nominated subcontractors) and the work
executed by them shall be dealt with directly between the EMPLOYER’S AGENT and the
Contractor in the context of all subcontract work being an integral part of the Works for
which the Contractor is responsible.

The EMPLOYER’S AGENT will not liaise directly with any subcontractors, nor will he issue
instructions concerning the subcontract works directly to any subcontractor.

All matters arising from the subcontract agreements shall be dealt with directly between the
Contractor and the subcontractors and the EMPLOYER’S AGENT will not become involved.

Access to properties

The Contractor shall organise the work to cause the least possible inconvenience to the
public and to the property owners adjacent to or affected by the work, and except as
hereunder provided, shall at all times provide and allow pedestrian and vehicular access to
properties within or adjoining or affected by the area in which he is working. In this respect
the Contractor's attention is drawn to Clause 8.1 of the Conditions of Contract.
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(e)
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JDA GCC

]

If, as a result of restricted road reserve widths and the nature of the work, the construction
of bypasses is not feasible, construction shall be carried out under traffic conditions to
provide access to erven and properties.

Notwithstanding the foregoing, the Contractor may, with the prior approval of the
EMPLOYER’S AGENT (which approval shall not be unreasonably withheld), make
arrangements with and obtain the acceptance of the occupiers of erven and properties to
close off part of a street, road, footpath, or entrance temporarily, provided that the
Contractor duly notifies the occupiers of the intended closure and its probable duration, and
reopens the route as punctually as possible. Where possible, such streets, roads, footpaths,
and entrances shall be made safe and reopened to traffic overnight. Such closure shall not
absolve the Contractor from his obligations under the Contract to provide access at all
times. Barricades, traffic signs, drums, and other safety measures appropriate to the
circumstances shall be provided by the Contractor to suit the specific conditions.

Existing residential areas

Electricity and water supply interruptions in existing residential areas shall be kept to a
minimum. The EMPLOYER’S AGENT's approval shall be obtained prior to such
interruptions and residents shall be notified in writing at least 24 hours but not more than
48 hours in advance. Supplies shall be normalised by 16:00 on the same day.

Labour-intensive competencies of supervisory and management staff

Contractor having a CIDB Contractor grading designation of 5CE and higher shall only
engage supervisory and management staff in labour intensive works who have either
completed, or for the period 1 April 2004 to 30 June 2006, are registered for training
towards, the skills programme outlined in Table 1.

The managing principal of the Contractor, namely, a sole proprietor, the senior partner, the
managing director or managing member of a close corporation, as relevant, having a
Contractor grading designation of 1CE, 2CE, 3CE and 4CE shall have personally
completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills
programme for the NQF level 2. All other site supervisory staff in the employ of such
Contractors must have completed, or for the period 1 April 2004 to 30 June 2006 be
registered on a skills programme, for the NQF level 2-unit standards or NQF level 4 unit
standards.
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Table 1:

Skills programme for supervisory and management staff

Skills programme

Personnel NQF level Unit standard titles e
description

Team leader / supervisor 2 Apply Labour-intensive This unit standard must be

Construction systems and completed, and
Techniques to Work Activities
Use Labour-intensive ™
Construction Methods to
Construct and Maintain roads
and Stormwater Drainage
Use Labour -intensive >

Construction Methods to one of these 3-unit
Construct and Maintain Water standards be used
and Sanitation Services

Use Labour-intensive
Construction methods to
Construct, Repair and Maintain
Structures

Foreman / supervisor 4 Implement Labour-intensive This unit standard must be

Construction systems and completed, and
Techniques
Use Labour-intensive ™
Construction Methods to
Construct and Maintain Roads
and Stormwater Drainage
Use Labour-intensive >

Construction Methods to any one of these 3-
Construct and Maintain Water unit standards be
and Sanitation Services used

Use Labour-Intensive
Construction Methods to
Construct, Repair and Maintain
Structures

Site Agent / Manager (ie the 5 Manage Labour-intensive Skills Programme against
contractor's most senior Construction Processes this single unit standard
representative who is
resident on the site)

(g) Employment of unskilled and semi-skilled workers in labour-intensive works

()  Requirements for the sourcing and engagement of labour

(1) Unskilled and semi-skilled labour required for the execution of all labour-intensive
works shall be engaged strictly in accordance with prevailing legislation and SANS
1914-4, Participation of Targeted Enterprises and Targeted Labour (local resources)

(2) The Contractor and all sub-contractors will be required to pay labour rates which are
in accordance with SAFCEC rates for the civil construction industry for unskilled
workers.

"In accordance with the Code of Good Practice for Employment and Conditions of
Work for Expanded Public Works Programmes (clause 10.4), the public body must
set a rate of pay (task-rate) for workers to be employed on the labour-intensive
projects.
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(3)

(4)

(5)

(6)

(I

Clause 10.4 requires that the following should be considered when setting rates of
pay for workers:

The rate set should take into account wages paid for comparable unskilled work in
the local area per sector, if necessary.

The rate should be an appropriate wage to offer an incentive for work, to reward effort
provided and to ensure a reasonable quality of work. It should not be more than the
average local rate to ensure people are not recruited away from other employment
and jobs with longer-term prospects.

10.4.3 Men, women, youth, disabled persons and the aged must receive the same
pay for work of equal value."

Tasks established by the Contractor must be such that:
(aa) the average worker completes 5 tasks per week in 40 hours or less: and
(bb) the weakest worker completes 5 tasks per week in 55 hours or less.

The Contractor must revise the time taken to complete a task whenever it is
established that the time taken to complete a weekly task is not within the
requirements of 1.1.3.

The Contractor shall, through all available community structures, inform the local
community of the labour-intensive works and the employment opportunities
presented thereby. Preference must be given to people with previous practical
experience in construction and/or who come from households:

(aa) where the head of the household has less than a primary school education.
(bb) that have less than one full-time person earning an income.

(cc) where subsistence agriculture is the source of income.

(dd) those who are not in receipt of any social security pension income.

The Contractor must provide monthly statistics to the client indicating the number of
new jobs created through this contract. This statistic must be provided with each
monthly payment certificate using Councils electronic prescribed format, which will be
provided by the Project Manager of this project to the successful bidder. Failure to
provide the required statistics Council may withhold payment.

Specific provisions pertaining to SANS 1914-4

(1) Definition

Targeted labour:

Individuals, employed by the Contractor in the performance of the contract, who are defined
as the target group in the contract and who permanently reside in the target area or who
are recognized as being residents of the target area on the basis of identification and
association with and recognition by the residents of the target area.

(2) Contract participation goals

108



JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

JDA GCC

]

a.

The Contractor shall engage targeted labour and targeted enterprises directly in
the performance of the contract to the extent that the total monetary value of such
engagements, exclusive of any value added tax or sales tax required by law,
expressed as a percentage of the net amount, is not less than the contract
participation goal provided for in the contract.

The Contractor shall submit details of his plan to achieve the contract
participation goal on the contract participation goal implementation form
contained in annex B, within five working days of being instructed to do so. If no
such instructions are given, these plans shall be submitted before the submission
of the first claim for payment.

The wages and allowances used to calculate the contract participation goal shall,
with respect to both time-rated and task-rated workers, comprise all wages paid,
and any training allowance paid in respect of agreed training programmes.

(3) Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-4, written contracts shall be
entered into with targeted labour.

(4) Variations to SANS 1914-4
(aa) The definition for net amount shall be amended as follows:

Financial value of the contract upon completion, exclusive of any value-added
tax or sales tax which the law requires the employer to pay the Contractor.

(bb) The schedule referred to in 5.2 shall in addition reflect the status of targeted

labour as women, youth and persons with disabilities and the number of days
of formal training provided to targeted labour.

(Il1)  Training of targeted labour

(1)

)
®3)

(4)
(®)
(6)

The Contractor shall provide all the necessary on-the-job training to targeted
labour to enable such labour to master the basic work techniques required to
undertake the work in accordance with the requirements of the contract in a
manner that does not compromise worker health and safety.

The cost of the formal training of targeted labour, will be funded by the provisional
sum allowed for in Preliminary & General section of the Schedule of Quantities.
The Contractor shall be responsible for scheduling the training of workers and
shall take all reasonable steps to ensure that each beneficiary is provided with a
minimum of six (6) days of formal training if he/she is employed for 3 months or
less and a minimum of ten (10) days if he/she is employed for 4 months or more.
The Contractor shall do nothing to dissuade targeted labour from participating in
training programmes.

An allowance equal to 100% of the task rate or daily rate shall be paid by the
Contractor to workers who attend formal training, in terms of h (lll) (4) above.
Proof of compliance with the requirements of h (lll) (1) to h (lll) (5) must be
provided by the Contractor to the Employer prior to submission of the final
payment certificate.

109

[ ]



JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

(h) Employment of local labour
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It is the intention that this Contract should make maximum use of the QSE / EMEs and local
labour force that is presently under-employed. To this end the Contractor shall limit the
utilisation on the Contract of non-local employees to that of key personnel only and to
employ and train local labour to the extent necessary for the execution and completion of
this Contract.

The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by
the Bidder. The data stated on the above-mentioned form will be strictly monitored during
the Contract period and any deviations therefrom shall be subject to the prior approval of
the EMPLOYER’S AGENT, which approval shall not be unreasonably withheld.

The employment of casual labour will be done in co-operation with community leaders and
local structures. The bidder shall ensure that all remuneration paid to employees is in line
with the relevant sectorial determination in terms of the Basic Conditions of Employment
Act, No 75 of 1997, as determined by the Department of Labour.

Monthly statements and payment certificates

The statement to be submitted by the Contractor in terms of Clause 6.10 of the Conditions
of Contract shall be prepared by the Contractor at his own cost, strictly in accordance with
the standard payment certificate prescribed by the EMPLOYER'S AGENT, in digital
electronic computer format. The Contractor shall, together with a copy of the digital
electronic computer file of the statement, submit two (2) A4 size paper copies of the
statement.

For the purposes of the EMPLOYER’'S AGENT’s payment certificate, the Contractor shall
subsequently be responsible, at his own cost, for making such adjustments to his statement
as may be required by the EMPLOYER’S AGENT for the purposes of accurately reflecting
the actual quantities and amounts which the EMPLOYER’S AGENT deems to be due and
payable to the Contractor in the payment certificate.

The Contractor shall, at his own cost, make the said adjustments to the statement and
return it to the EMPLOYER’S AGENT within three (3) normal workings days from the date
on which the EMPLOYER’S AGENT communicated to the Contractor the adjustments
required. The Contractor shall submit to the EMPLOYER’S AGENT five (5) sets of A4 size
paper copies of such adjusted statement, together with a copy of the electronic digital
computer file thereof.

Any delay by the Contractor in making the said adjustments and submitting to the
EMPLOYER’S AGENT the requisite copies of the adjusted statement for the purposes of
the EMPLOYER’S AGENT’s payment certificate will be added to the times allowed to the
EMPLOYER’S AGENT in terms of Subclause 6.10.4 of the Conditions of Contract to submit
the signed payment certificate to the Employer and the Contractor. Any such delay will also
be added to the period in which the Employer is required to make payment to the
Contractor.

Construction in restricted areas
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(k)

0

Working space is sometimes restricted. The construction method used in these restricted
areas largely depends on the Contractor's Plant. Notwithstanding, measurement and
payment will be strictly according to the specified cross-sections and dimensions
irrespective of the method used, and the rates and prices bided will be deemed to include
full compensation for any difficulties encountered by the Contractor while working in
restricted areas. No extra payment nor any claim for payment due to these difficulties will
be considered.

Notices, signs, barricades, and advertisements

All notices, signs, and barricades, as well as advertisements, may be used only if approved
by the EMPLOYER’S AGENT. The Contractor shall be responsible for their supply,
erection, maintenance, and ultimate removal and shall make provision for this in his bided
rates.

The EMPLOYER’S AGENT shall have the right to instruct the Contractor to move any sign,
notice or advertisement to another position, or to remove it from the Site of the Works if in
his opinion it is unsatisfactory, inconvenient, or dangerous.

Workmanship and quality control

The onus to produce work that conforms in quality and accuracy of detail to the
requirements of the Specifications and Drawings rests with the Contractor, and the
Contractor shall, at his own expense, institute a quality control system and provide suitably
gualified and experienced engineers, foremen, surveyors, materials technicians, other
technicians and technical staff, together with all transport, instruments and equipment to
ensure adequate supervision and positive control of the Works at all times.

The cost of supervision and process control, including testing carried out by the Contractor,
will be deemed to be included in the rates bided for the related items of work. The
Contractor's attention is drawn to the provisions of the various Standardized Specifications
regarding the minimum frequency of testing required. The Contractor shall, at his own
discretion increase this frequency where necessary to ensure adequate control. On
completion and submission of every part of the work to the Employer's agent for
examination and measurement, the Contractor shall furnish the EMPLOYER’S AGENT with
the results of the relevant tests, measurements, and levels to demonstrate the achievement
of compliance with the Specifications

1.5. MANAGEMENT

1.5.1. Management of the Works

The Contractor is to provide suitably qualified and experienced personnel to manage the works. The
Contractor will be expected to provide CVs of his proposed site management personnel for the
EMPLOYER’S AGENTSs review and approval.

Should the EMPLOYER'S AGENT believe that the proposed site personnel not be sufficiently qualified
and/or experienced to do the works, be this at CV review, or later into the contract, then the Contractor
will be expected to replace this person/s, or provide additional persons to manage the works, and that
this will be done at the Contractors own expense.
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Should the Contractor fail to follow this instruction, then the EMPLOYER’S AGENT will be entitled to
place the Contractor on notice to rectify the situation in terms of the contract.

1.5.2. Health and Safety
1.5.2.1. Specification for Occupational Health and Safety in Construction Works Contracts

1. Scope

This health and safety specification establishes the overarching framework within which a
Contractor is required to satisfy general requirements for occupation health and safety in an
engineering and construction works contract.

Note:

1) This specification establishes general requirements to enable the employer and the
Contractor to satisfy the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
and the Construction Regulations, 2014.

2) The Construction Regulations, 2014, require the Construction Health and Safety Agent
(OSHA) of an employer to stop any Contractor from executing construction work which is
not in accordance with the Contractor’s health and safety plan for the site or which poses
a threat to the health and safety of persons.

2. Definitions
Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

Competent person: any person having the knowledge, training, and experience specific to
the work or task being performed

ergonomics: the application of scientific information concerning humans to the design of
objects, systems, and the environment for human use in order to optimize human well-being
and overall system performance

hazard: a source of or exposure to danger

incident: an event or occurrence occurring at work or arising out of or in connection with the
activities of persons at work, or in connection with the use of plant or machinery, in which, or
in consequence of which:
a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is
otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer
a permanent physical defect or likely to be unable for a period of at least 14 days either to
work or to continue with the activity for which he was employed or is usually employed.
b) a major incident occurred; or
c) the health or safety of any person was endangered and where-
I. dangerous substance was spilled.
Il. the uncontrolled release of any substance under pressure took place.
lll. machinery or any part thereof fractured or failed resulting in flying, falling or
uncontrolled moving objects; or machinery ran out of control
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Health and safety plan: a documented plan, which addresses hazards identified and includes
safe work procedures to mitigate, reduce or control the hazards identified.

Health and safety specification: a documented specification of all health and safety
requirements pertaining to the associated works on a construction site, so as to ensure the
health and safety of persons.

Inspector: a person designated as such under section 28 of the Act

Major incident: an occurrence of catastrophic proportions, resulting from the use of plant or
machinery, or from activities at a workplace

Reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned.

b) the state of knowledge reasonably available concerning that hazard or risk and of any
means of removing or mitigating that hazard or risk.

c) the availability and suitability of means to remove or mitigate that hazard or risk; and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving
therefrom.

Risk: the probability that injury or damage will occur
Safe: free from any hazard

Scaffold: any temporary elevated platform and supporting structure used for providing access
to and supporting workmen or materials or both

Specification data: data, provisions and variations that make this specification applicable to
a particular contract

Structure:

a) any building, steel, or reinforced concrete structure (not being a building), railway line or
siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed
vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, batching
plants, pylon, surface and underground tanks, earth retaining structure or any

b) structure designed to preserve or alter any natural feature, and any other similar structure.

c) any formwork, false work, scaffold, or other structure designed or used to provide support
or means of access during construction work; or

d) any fixed plant in respect of work which includes the installation, commissioning,
decommissioning, or dismantling and where any such work involves a risk of a person
falling two metres or more

Substance: any solid, liquid, vapour, gas or aerosol, or combination thereof

Suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended
purpose
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3.

Interpretation

3.1 The Act and its associated regulations shall have precedence in the interpretation of
any ambiguity or inconsistency between it and this specification.

3.2 Compliance with the requirements of this specification does not necessarily result in
compliance with the provisions of the Act.

4. Requirements
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4.1.
4.1.1.

4.1.2.

4.1.3.

4.1.4.

4.1.5.

4.1.6.

General requirement

The Contractor shall execute the works in a manner that complies with all the

requirements of the Act and all its associated regulations, and in so doing,

minimize the risk of incidents occurring.

The Contractor shall with respect to the site and the engineering and construction

works that are contemplated:

a) identify the hazards and evaluate the risks associated with such work
constituting a hazard to the health and safety of such employees and the steps
that need to be taken to comply with the Act; and

b) as far as is reasonably practicable, prevent the exposure of such employees
to the hazards concerned or, where prevention is not reasonably practicable,
minimize such exposure.

The Contractor shall as far as is reasonably practicable, cause every employee to
be made conversant with the hazards to his health and safety attached to any work
which he has to perform, any article or substance which he has to produce,
process, use, handle, store or transport and any plant or machinery which he is
required or permitted to use, as well as with the precautionary measures which
should be taken and observed with the respect to those hazards.

The Contractor shall ensure that all employees under his or her control are:

a) informed, instructed and trained by a competent person regarding any hazard
and the related work procedures before any work commences, and thereafter
at such times as may be determined in the risk assessment; and

b) issued with proof of health and safety induction training issued by a competent
person and carry proof of such induction when working on site.

The Contractor shall not allow or permit any employee to enter any site unless
such person has undergone health and safety induction training pertaining to the
hazards prevalent on the site at the time of entry.

The Contractor shall ensure that each visitor to a construction site, save where

such visitor only visits the site office and is not in direct contact with the

construction work activities:

a) undergoes health and safety instruction pertaining to the hazards prevalent on
the site; and

b) is provided with the necessary personal protective equipment.
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4.1.7.

4.1.8.

4.2.

4.2.1.

4.2.2.

4.2.3.

4.2.4.

4.3.

4.3.1.

The Contractor shall provide suitable on-site signage to alert workers and visitors
to health and safety requirements.

The Contractor shall not permit any person who is or who appears to be under the
influence of intoxicating liquor or drugs, to enter or remain at a workplace.

Health and safety representatives

The Contractor shall appoint in writing one health and safety representative for
every 50 employees of the contactor working on the site, whenever there are more
than 20 employees on the site: to:

a) review the effectiveness of health and safety measures.

b) identify potential hazards and potential major incidents.

¢) in collaboration with his employer, examine the causes of incidents.

d) investigate complaints by any employee of the Contractor relating to that
employee’s health or safety on the site.

e) make representations to the Contractor on matters arising from a), b), c) or d)
or on general matters affecting the health or safety of the employees at the
workplace.

f) inspect the site with a view to the health and safety of employees, at regular
intervals.

g) participate in consultations with inspectors at the workplace and accompany
inspectors on inspections of the workplace; and

h) participate in any internal health or safety audit.

i) Participate in any internal health and safety.

The Contractor shall inform the relevant safety representative:

a) beforehand of inspections, investigations, or formal inquiries of which he has
been notified by an inspector; and

b) as soon as reasonably practicable of the occurrence of an incident on the site.

The Contractor shall convene health and safety meetings whenever more than two

health and safety representatives have been appointed for the site. These

meetings shall be attended by all health and safety representatives and shall be

convened at least once every month to:

a) make recommendations to the employer regarding any matter affecting the
health or safety of persons on the site; and

b) discuss any incident on the site in which or in consequence of which any
person was injured, became ill or died.

The Contractor shall consult with the health and safety committee on the
development, monitoring, and review of the risk assessment.

Appointment of construction supervisor and safety officers

The Contractor shall appoint a full-time competent employee designated in writing
as the construction supervisor for the site, with the duty of supervising the
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4.3.2.

4.3.3.

4.3.4.

4.4.

4.4.1.

performance of the work falling within the scope of the contract and may appoint
one or more competent employees to assist the appointed construction supervisor.

A Contractor may have considered the size of the project, the degree of dangers
likely to be encountered or the accumulation of hazards or risks on the site, appoint
a full-time or part-time construction safety officer in writing, who has in the
Contractor’s opinion the necessary competencies and resources, to assist the
Contractor in the control of all safety related aspects on the site.

The Contractor shall ensure that the construction supervisor is in possession of
the most recently updated version of the fall protection plan.

The Contractor shall ensure that the following activities, as relevant, are carried
out under the supervision of a competent person and that such persons are
appointed in writing:

a) all formwork and support work operations.

b) excavation work.

c) demolition work.

d) scaffolding work operations.

e) suspended platform work operations.

f) operation of batch plants; and

g) the stacking and storage of articles on the site.

Risk assessment

The Contractor performing work falling within the contract shall, before the
commencement of any such work and during construction work, cause a risk
assessment to be performed by a competent person appointed in writing. Such an
assessment shall as a minimum:

a) identify the risks and hazards to which persons may be exposed to.

b) analyse and evaluate the identified risks and hazards.

c) document a plan of safe work procedures to mitigate, reduce or control the
risks and hazards that have been identified.

d) provide a monitoring plan; and

e) provide a review plan.

Note: A risk assessment is an important step in protecting workers as well as
complying with the law. It helps you focus on the risks that really matter in a
particular workplace — the ones with the potential to cause real harm. Workers and
others have a right to be protected from harm caused by a failure to take
reasonable control measures. The following four steps are recommended:

Identify the hazards by looking at what could reasonably be expected to cause
harm, ask employees or their representatives what they think, obtain advice from
trade associations or publications on health and safety, check manufacturer’s
instructions or data sheets for chemicals and equipment as they can be very

[ ]
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4.4.2.

4.4.3.

4.4.4.

helpful in spelling out the hazards and putting them in their true perspective, review
accident and ill-health records, think about long-term hazards to health (e.g. high
levels of noise or exposure to harmful substances) as well as safety hazards etc.

Identify who may be harmed and how by identifying how groups of people might
be harmed i.e. what type of injury or ill health might occur.

Evaluate the risks and decide on precautions by doing everything ‘reasonably
practicable’ to protect people from harm i.e. by looking at how things are done,
what controls are in place and how the work is organised and comparing this
against good practice to see if more can be done to bring practices up to standard.
Consider if the hazard can be got rid of all together, and if not how can the risks
be controlled so that harm is unlikely, e.g. try a less risky option (e.g. switch to
using a less hazardous chemical); prevent access to the hazard (e.g. by guarding);
organise work to reduce exposure to the hazard (e.g. put barriers between
pedestrians and traffic); issue personal protective equipment (e.g. clothing,
footwear, goggles etc); and provide welfare facilities (e.g. first aid and washing
facilities for removal of contamination).

Record the findings by writing down the findings of the risk assessment.

The Contractor shall ensure that as far as is reasonably practicable, ergonomic
related hazards are analysed, evaluated, and addressed in the risk assessment.

The Contractor shall require a competent person to prepare a fall protection plan
in compliance with the requirements of the Construction Regulations.

Notwithstanding the provisions of the fall protection plan, the Contractor shall

ensure that:

a) all unprotected openings in floors, edges, slabs, hatchways, and stairways are
adequately guarded, fenced, or barricaded or that similar means are used to
safeguard any person from falling through such openings.

b) no person works in an elevated position unless such work is performed safely
as if working from a scaffold or ladder.

€) nhotices are conspicuously placed at all openings where the possibility exists
that a person might fall through such openings.

d) fall prevention and fall arrest equipment is:

i. suitable and of sufficient strength for the purpose or purposes for which it
is being used having regard to the work being carried out and the load,
including any person, it is intended to bear; and

ii. securely attached to a structure or plant and the means of attachment
thereto is suitable and of sufficient strength and stability for the purpose
of safely supporting the equipment and any person who is liable to fall;
fall arrest equipment is only used where it is not reasonably practicable to
use fall prevention equipment; and

iii. suitable and sufficient steps are taken to ensure, as far as is reasonably
practicable, that in the event of a fall by any person, the fall arrest
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equipment or the surrounding environment does not cause injury to the
person.

4.4.5. Where roof work is being performed on a construction site, the Contractor shall

4.4.6.

4.5.

4.5.1.

ensure that it is indicated in the fall protection plan that:

a) the roof work has been properly planned.

b) the roof erectors are competent to carry out the work.

c) no employees are permitted to work on roofs during inclement weather
conditions or if weather conditions are a hazard to the health and safety of the
employees.

d) prominent warning notices are to be placed where all covers to openings are
not of sufficient strength to withstand any imposed loads and where fragile
material exists.

e) the areas mentioned in paragraph (d) are to be barricaded off to prevent
persons from entering.

f) suitable and sufficient platforms, coverings or other similar means of support
have been provided to be used in such a way that the weight of any person
passing across or working on or from fragile material is supported; and

g) there is suitable and sufficient guard-rails or barriers and toe-boards or other
similar means of protection to prevent, so far as is reasonably practicable, the
fall of any person, material, or equipment.

The Contractor shall ensure that:

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse
of any new or existing structure or any part thereof, which may become
unstable or is in a temporary state of weakness or instability due to the carrying
out of construction work.

b) no structure or part of a structure is loaded in a manner which would render it
unsafe; and

c) specification data prepared by the designer of the structure is considered in
the risk assessment.

Note: The specification data provided by the designer should outline known or
anticipated dangers or hazards relating to the works and make available all
information required for the safe execution of the work. It should provide as
relevant, geotechnical information (or refer to reports provided in the site
information), the loading the structure is designed to withstand, the methods and
sequence of construction.

Health and safety plans

The Contractor shall prior to commencing the works to which this specification
applies, submit to the employer for approval a suitable and sufficiently documented
health and safety plan, based on this specification and the risk assessment that is
conducted.

The health and safety plan shall as a minimum provide:
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a) the information contained in Table 1 in respect of each hazard associated with
work failing within the scope of the contract (see table 1) and

b) an outline of the manner in which the Contractor intends complying with the
requirements of this specification.

TABLE 1: EXAMPLE OF THE FORMAT OF HEALTH AND SAFETY PLAN

What are the | Who might | What are the | What further | Action by | Action by
hazards?

be harmed | safe work | action is | whom when
and how? procedures necessary
for sites? (monitoring

and review)?
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4.5.2.

4.5.3.

4.5.4.

4.5.5.

4.6.
4.6.1.

4.6.2.

4.6.3.

The Contractor shall discuss the submitted health and safety plan with the
employer’s representative, modify such plan in the light of the discussions and
resubmit the modified plan for approval.

The Contractor shall apply the approved health and safety plan from the date of
commencement of and for the duration of the works to which this specification
applies.

The Contractor shall conduct periodic audits for compliance with the approved
health and safety plan at intervals agreed upon with the employer, but at least once
every month.

The Contractor shall update the health and safety plan whenever changes to the
works are brought about.

Subcontractors
The Contractor may only subcontract work in terms of a written subcontract and
shall only appoint a subcontractor should he be reasonably satisfied that such a
subcontractor has the necessary competencies and resources to perform the work
falling within the scope of the contract safely. Such a subcontract shall require that
the subcontractor shall:
a) shall co-operate with the Contractor as far as is necessary to enable both the
Contractor and sub-Contractor to comply with the provisions of the Act; and
b) as far as is reasonably practicable, promptly provide the Contractor with any
information which might affect the health and safety of any person at work
carrying out work or any person who might be affected by the work of such a
person at work or which might justify a review of the health and safety plan.

The Contractor shall provide any sub-Contractor who is submitting a tender or
appointed to perform a sub-contract falling within the scope of the contract, with
the relevant sections of this specification and associated specification data which
might be pertinent to the sub-contract.

The Contractor shall take reasonable steps as are necessary to ensure:
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4.6.4.

4.6.5.

4.6.6.

4.6.7.

4.6.8.

4.6.9.

4.6.10.

a) co-operation between all sub-Contractors to enable each of those sub-
Contractors to comply with the requirements of the Act and associated
regulations; and

b) that each sub-Contractor’s health and safety plan is implemented.

The Contractor shall conduct periodic audits for compliance with the approved
health and safety plan of each and every sub-Contractor working on the site at
intervals agreed upon with such Contractors, but at least once per month.

The Contractor shall stop any Contractor from executing construction work which
is not in accordance with the Contractor’s or subcontractor’s health and safety plan
for the site or which poses a threat to the health and safety of persons.

The Contractor shall ensure that where changes to the works occur, sufficient
health and safety information and appropriate resources are made available to the
subcontractor to execute the work safely.

The Contractor shall ensure that:

a) every subcontractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer prior to work
commencing on site.

b) potential subcontractors submitting tenders have made provision for the cost
of health and safety measures during the construction process; and

c) every subcontractor has in place a documented health and safety plan prior
to commencing any work on site which falls within the scope of the contract.

The Contractor shall receive, discuss, and approve health and safety plans
submitted by subcontractors.

The Contractor shall ensure that all subcontractors are informed regarding any
hazard as stipulated in the risk assessment before any work commences, and
thereafter at such times as may be determined in the risk assessment.

The Contractor shall reasonably satisfy himself that all employees of
subcontractors are informed, instructed, and trained by a competent person
regarding any hazard and the related work procedures before any work
commences, and thereafter at such times as may be determined in the risk
assessment.

The Contractor shall satisfy himself and ensure that all subcontractor employees
deployed in the site are:

a) informed, instructed and trained by a competent person regarding any
hazard and the related work procedures before any work commences, and
thereafter at such times as may be determined in the risk assessment; and

b) issued with proof of health and safety induction training issued by a
competent person and carry proof such induction when working on site.
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4.7. Reporting of incidents
The Contractor shall notify the employer’s representative of any incident as soon as
possible after it has occurred and report such incidence to an inspector.

4.8. Administration

4.8.1. Notification of intention to commence construction work
The Contractor shall notify the Provincial Director of Labour in writing using a form
similar to that contained in Annexure A of the Construction Regulations issued in
terms if the Act before construction work commences and retain a copy of such
notification in the health and safety file where such work:

l.
Il
M.
V.

V.
VI.

involves the demolition of a structure exceeding a height of 3m.

involves the use of explosives to perform construction work.

involves the dismantling of fixed plant at a height greater than 3m.
exceeds 30 days or will involve more than 300 person days of construction
work; and includes:

excavation work deeper than 1m; or

i) working at a height greater than 3 m above ground or a landing.

4.8.2. Health and safety file

4.8.2.1. The Contractor shall maintain on site a health and safety file on site which
contains copies of the following, as relevant:

a)
b)

c)
d)

)
g9)

h)

the notification made to the Provincial Director of Labour in terms of 4.4.1.
the letters of appointment of health and safety representatives.

the minutes of all health and safety meetings.

a comprehensive and updated list of all the subcontractors (nominated,
selected or domestic) employed on site by the Contractor, indicating the type
of work being performed by such sub-Contractors.

a copy of each and every subcontract agreement.

the Contractor’s health and safety plan.

the health and safety plans of all the Contractor’s subcontractors who are
required to provide such plans.

the recommendations made to the Contractor by the health and safety
committee referred to in 4.2.3

any report made to an inspector by the health and safety committee referred
toin 4.2.3; and

the findings of all audit reports made regarding the implementation of the
Contractor’s or a subcontractor’s health and safety plan.

proof that the Contractor and every subcontractor is registered and in good
standing with the compensation fund or with a licensed compensation
insurer.

the inputs of the safety officer, if any, into the health and safety plan.

a copy of risk assessments made by competent persons.

details of induction training conducted whenever it is conducted.

proof of all subcontractor’s induction training whenever it is conducted.
letters of appointments for competent persons to supervise prescribed
activities.
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q) proof of the following where suspended platforms are used:

I. certificate of system design issued by a professional engineer,
professional certificated engineer, or a professional engineering
technologist.

II. proof of competency of erectors.

[ll. proof of compliance of operational design calculations with
requirements of the system design certificate.
IV. proof of performance test results.
V. sketches indicating the completed system with the operational loading
capacity of the platform.
VI.  procedures for and records of inspections having been carried out.
VII.  procedures for and records of maintenance work having been carried
out.
VIIl.  proof that the prescribed documentation has been forwarded to the
provincial director.

r) records of the register of inspections made by a competent person
immediately before and during the placement of concrete or any other load
on formwork; and

s) the names of the first aiders on site and copies of the first aid certificates of
competency.

4.8.2.2. The health and safety file shall be made available for inspection by any inspector,
subcontractor, employer’s representative, employer’s agent, health and safety
representative or employee of the Contractor upon the request of such persons.

4.8.2.3. The Contractor shall hand over the health and safety file to the employer upon
completion of the contract together with a record of all drawings, designs, materials
used and other similar information concerning the completed structure.

4.9. First aid, emergency equipment and procedures

The Contractor shall where more than five employees are employed at a workplace,
provide a first aid box or boxes at or near the workplace which shall be available and
accessible for the treatment of injured persons at that workplace. Such first aid boxes shall
contain suitable first aid equipment.

The Contractor shall ensure that where there are more than 10 employees employed on
the site that for every group of up to 50 employees at that workplace, at least one person
is readily available during normal working hours, who is in possession of a valid certificate
of competency in first aid.

4.10. COVID 19 Protocol

COVID 19 SHE Specification shall be developed as a response to ensure that the risk of
contagion from COVID 19 within the project team is mitigated to as low as reasonably
practicable. The COVID 19 SHE Specification shall be read and implemented in line with
all applicable National COVID 19 legislation as published by the South Africa Government
and other local authorities from time to time. The Principal Contractor and the other
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contractors on site should ensure a risk-based approach to all project processes so as to
identify high risk areas and ensure that preventive measures are in place to mitigate
infection and cross infection for the entire project team. Information from reputable
sources should be used in consultation with the Construction Health and Safety Agent
(representing the client) so as to mitigate the use of misleading information that is not
based on empirical scientific research. Guidelines as issued by the National Department
of Health (South Africa), Department of Employment and Labour, National Institute for
Communicable Diseases, any other recognised Government Institution, World Health
Organisation (WHO) shall be referred to ongoing for the duration of the project. The
Principal Contractor shall ensure that there is adequate financial provision so as to
implement COVID 19 prevention measures at the workplace.

The following factors (but not limited to) should be considered by the Contractor(s) upon
developing a suitable and sufficient COVID 19 mitigation protocol on site:

Legal requirements and other requirements
Transportation of employees to site
Employees’ and visitors’ COVID 19 screening
Access control

Site facility and sanitation standards and needs
Eating area

Change rooms

Ablution facilities

Control of visitors on site

Employee medical surveillance

Training and creation of awareness
Emergency procedures

Site sanitization

Hazchem controls, use and effectiveness monitoring
Stay home leave policies

PPE requirements and training thereof
Selection of respiratory PPE

Use of other PPE

Responsibility and control

Adherence to social distancing

Social distancing while executing project tasks
Personal hygiene

Use of shared resources

Stakeholder consultation

Use of hand tools and portable electrical equipment
Smoking policy

Subcontractor and supplier management

Good Ventilation
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PORTION 02: VARIATIONS AND ADDITIONS TO THE SABS 1200 STANDARDISED
SPECIFICATIONS

SABS 1200 A : General

SABS 1200 AB : Engineer's office

SABS 1200 C : Site Clearance

SABS 1200 DA : Earthworks (Small works)
SABS 1200 DB : Earthworks (Pipe trenches)
SABS 1200 DK : Gabions and pitching
SABS 1200 DM : Earthworks (roads, subgrade)
SABS 1200 G : Concrete (Structural)
SABS 1200 H : Structural Steelwork

SABS 1200 LE : Storm water drainage
SABS 1200 ME : Subbase

SABS 1200 MF : Base

SABS 1200 MJ : Segmented paving

SABS 1200 MK : Kerbing and channelling
SABS 1200 MM : Ancillary roadworks

This portion covers variations to the standardised specifications and particular specifications, which are
applicable to the contract.

Should any requirement of the Project Specification conflict with any requirement of the standardised
or particular specifications, the requirements of the Project Specifications shall prevail.

The following variations and additions to the SABS 1200 Standardized Specifications referred to above
apply to this Contract. The prefix PS indicates an amendment to SABS 1200. The letters and numbers
following these prefixes respectively indicate the relevant Standardized Specification and clause
numbers in SABS 1200 to which the variation or addition thereto applies.
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SANS 1200A: CIVIL ENGINEERING CONSTRUCTION: PRELIMINARY AND GENERAL

PSA GENERAL

PSA 1 Scope

PSA 1.1 Ordering of materials

Add the following Sub-clause

“c) Ordering of materials: The quantities set out in the Schedule of Quantities have been
determined from calculations based on the data available at the time and should therefore be
considered to be only approximate quantities. The liability shall rest entirely and solely with the
Contractor to determine before ordering, the required types and quantities of the various materials
required for the completion of the Works in accordance with the Specification and the Drawings issued
to the Contractor for construction purposes.

Any reliance placed by the contractor on the estimated quantities stated in the Schedule of Quantities
issued for tendering purposes, or measurements made by the Contractor from the drawings issued for
tendering purposes, shall be entirely at the Contractor’s risk, and the Employer accepts no liability

whatsoever in respect of materials ordered by the Contractor on the basis of Tender Documents.”

PSA 2 Interpretations
PSA 2.2 Applicable edition of standards

Add at the beginning of Sub-clause 2.2:

"Unless a specific edition is specified (see the List of Applicable Specifications)"

PSA 2.8 Items in Schedule of Quantities

In the fourth line of Sub-clause 2.8.1, after the word "specification”, add:

"or in the measurement and payment clause of the standard specification or project specification”.

PSA 3 Materials
PSA 3.1 Quality

Add to Sub-clause 3.1:

"All materials shall be the best of their respective kinds, undamaged, sound and free from defects and
shall comply with the relevant clauses of the Specifications.

All references to Standard Specifications are to the latest amendment to such specification."

PSA 4 Plant
PSA 4.3 Medical facilities and safety equipment

Add Sub-clause 4.3:

“The suitable first aid services required in terms of Sub-Clause 23(2) of the General Conditions of
Contract and Sub-clause 4.2 of SABS 1200 A shall include, inter alia, a First Aid cabinet fully equipped
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and maintained with at least the minimum contents as listed in the Annexure (Regulation 3) to the
General Safety Regulations of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), to deal
with accidents and ailments which are likely to occur during the construction period.

The Contractor shall provide personal safety equipment and facilities as required by Regulation 2 of
the General Safety Regulations of the Occupational Health and Safety Act, 1993 (Act 85 of 1993).”

PSA 4.4 Latrine facilities
Add Sub-clause 4.4:

“The Contractor shall provide, maintain, move to positions as required and finally remove proper
sanitary accommodation at each working site. After removal of the sanitary accommodation the
Contractor shall properly close and seal all pits and reinstate vegetation.

The sanitary accommodation provided shall be adequately ventilated, properly disinfected and kept in
a thoroughly clean condition at all times.

The Contractor shall make arrangements for the removal of pails in the case of pail closets or a
chemical closet. The costs associated with the provision of sanitary accommodation will be deemed to
have been included in the tendered rates for the various construction items or operations. “

PSA 5 Construction
PSA 5.2 Watching, Barricading, Lighting and Traffic Crossings
Delete standard clause 5.2 and replace with PSA 5.2

“The Contractor shall programme his Works in such a way that the area is secure at all times.

The EMPLOYER'S AGENT or his representative shall suspend Works if, in his opinion, this requirement
is not being complied with.

The Contractor shall make provision for any temporary Works as may be required for the purpose of
ensuring the safety of adjoining Works and property and for the protection of all persons or animals. He
shall be responsible for all damage, injuries and accidents that may occur through his omission of any
necessary provision in this respect.

The Contractor shall make full provision for all watching and lighting necessary for the protection of all
persons, animals, vehicles, etc., from injury by reason of the Works. He shall provide ample warning
signs; guard rails, etc., around open trenches, stacks of material, excavated materials, debris or the
like, and shall provide walkways over trenches wherever required for the convenience of the public.

The Contractor shall provide and maintain all necessary temporary protection of finished and/or existing
Works liable to be damaged during the progress of the Works by properly covering up, isolating, etc.,
as required. The Contractor shall be responsible for any damage which may occur and shall make good
at his own expense.

Every part of the Works, as descripted under the ‘Description of the Works’ which is accessible to the
public, including other Contractor's or the Employer's personnel, or which is adjacent to public roads or
thoroughfares, or whereby the safety of persons may be endangered shall be:

a) in accordance with the SHE requirements.
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b) provided with red warning lights, or other boundary restrictions and/or indicators, which are clearly
visible, including at night or when visibility is poor.

The EMPLOYER'S AGENT shall stop any Works in progress which he deems to be unsafe and to
expedite all necessary and appropriate action. All costs in this regard shall be to the Contractor’'s
account.

The Contractor shall so arrange his Works that flow of the Employer's vehicular and pedestrian traffic
can be maintained at all times. In this respect, it may be necessary that culverts and pipes be
constructed in sections.”

PSA 5.4 Protection of overhead and underground services
Delete standard clause 5.4 and replace with PSA 5.4

“The contractor shall locate and protect the existing services. All services shall be treated as live until
proven otherwise.

Before the commencement of any excavation the Contractor shall confirm the name and telephone
number of the relevant officials directly concerned with the known or suspected services, shall acquaint
himself with the position of the control points of the services and shall have readily available the
equipment necessary to shut-off and isolate any such service. The Contractor shall liaise with the
relevant authorities or controlling bodies for the necessary temporary closure of any services during
construction.

Before commencing any excavation for trenches in a specific area, the Contractor shall locate all
existing services with the co-operation of the relevant authority in the presence of the Employer’s
agent's Representative, and as directed by the Employer’s agent's Representative, carefully excavate
by hand, expose, and survey such services.

The Contractor will be held responsible for any damage to known services (i.e. services that are within
the Site of the Works and are shown on the drawings) and he shall take all necessary measures to
protect them. All work or protective measures shall be subject to approval. In the event of a service
being damaged, the Contractor shall immediately notify the authority concerned as well as the
EMPLOYER’S AGENT. The Contractor shall not repair any such service unless instructed to do so.

Where no underground services are shown on the drawings or scheduled but the possibility of their
presence can reasonably be inferred, the Contractor shall, in collaboration with the Employer’'s agent,
ascertain whether any such services exist within the relevant section of the Site. The Contractor shall
complete such investigation well in advance of the start of construction work in the said section and he
shall make whatever arrangements are necessary for the protection, removal, or diversion of the
services before any construction work commences.

As soon as any underground service not shown on the drawings is discovered, it shall be deemed to
be a known service and the Contractor will be held responsible for any subsequent damage to it. If such
service is damaged during the course of its discovery, the cost of making good such damage will be
met by the Employer unless he establishes that the Contractor did not exercise reasonable diligence
and that the damage was avoidable.
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Where the authority concerned elects to carry out on its own account any alterations or protective
measures, the Contractor shall co-operate with and allow such authority reasonable access and
sufficient space and time to carry out the required work. Permanent alterations to or permanent
diversion of services necessitated by the execution of the Works and authorized will be paid for in terms
of the conditions of contract, but no such work will be paid for if it has not been previously inspected
and if proper written instructions have not been given.”

PSA 8 Measurement and Payment
PSA 8.1 Measurement
PSA 8.1.1 Method of measurement, all sections of the schedule

In the second line of Sub-clause 8.1.1, after the words "standardized specification or in" add: "the
measurement and payment clause of the standard specification or".

PSA 8.2 Payment
PSA 8.2.1 Fixed-charge and Value-related Items
Add at the end of existing clause 8.2.1

“Where lump sums are provided for a preliminary and general item or section of the schedule of
guantities is provided to cover the Contractor's charges for compliance with the requirements of the
conditions and specifications of Contract, if so required the Contractor shall provide a lowest-level
composition of the various sub-items that result in the total provided sum.”

PSA 8.2.2 Time-related Items
Add at the end of existing clause 8.2.2

“Where lump sums are provided for a preliminary and general item or section of the schedule of
guantities is provided to cover the Contractor's charges for compliance with the requirements of the
conditions and specifications of Contract, if so required the Contractor shall provide a lowest-level
composition of the various sub-items that result in the total provided sum.”

PSA 8.3 Schedule fixed-charge and value-related items

PSA 8.3.1 Contractual Requirements
Add at the end of existing clause 8.3.1

“The Contractor shall provide a lowest-level composition of the sum in his submission.”

PSA 8.3.3 Other Fixed-charge Obligations
Add at the end of existing clause 8.3.3

“The Contractor shall provide a lowest-level composition of the sum in his submission.”
PSA 8.4 Scheduled time-related items

Delete standard clause 8.4 and replace with PSA 8.4
“Payment for time-related items will be effected as follows only after payment for the relevant fixed-
charge item has been made: Subject to the provisions of 8.2.1 and 8.2.2, payment of incremental
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amounts (calculated by the division of the remainder of the tendered sum by the number of months
required to complete the site activities for which the relevant sum was tendered) will be authorized in
each of the subsequent progress certificates until the sum tendered has been paid.

NOTA BENE: Should the Employer’s agent grant an extension of time, the Contractor is entitled to an
increase in the amount tendered for time related items however this shall be limited to time-related
item(s) as deemed necessary to successfully complete the extended work, at a unit rate determined
from the sum tendered for such item or the unit rate for the sub-item as per clauses 8.2.1 and 8.2.2 or
a variation thereof.

Payment for such increased amounts will be considered as full compensation for all time related and
general costs which arise as a result of the extension of time.”

PSA 8.4.3 Supervision for Duration of Construction
Add at the end of existing clause 8.4.3

“The Contractor shall provide a lowest-level composition of the sum in his submission.”
Add the following sub-clauses:
PSA 8.4.3 c) Foreman for QSE / EME Contractor Unit: Sum

Foreman, for QSE / EME Contractor (...State Number or Name)

The sum shall cover the costs of an on-site supervision foreman for the proper completion of the QSE
/ EME Contractor(s) allocated/assigned works, and shall cover the cost of the salaries, wages and
allowances paid to the foreman, and any dedicated assistant and of transport incurred in connection
with such staff.

This sum shall ONLY be payable pro-rata to the number of days per month during the Contract Period
that the Foreman is on site, available to his assigned QSE / EME Contractors and able to meet the
completion date as per the accepted Contract Programme of his assigned QSE / EME Contractors.

Monthly Payable Sum:;

Monthly Foreman Assessment Score (out of 10)
Tendered Sum X 10

Nota Bene: Monthly Payable sum cannot be less than R0.00

PSA 8.4.5 Other Time-related Obligations

Add at the end of existing clause 8.4.5

The Contractor shall provide a lowest-level composition of the sum in his submission.

PSA 8.4.6 Provision of surveyor and survey equipment required for the survey of the works and
construction setting out in accordance with the specification Unit: Sum
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The sum shall cover all costs required to fulfil the requirements of the contract as specified by the
employer in Clause (1.4.11) Survey.

The sum includes survey works requested by the Employers Agent for coordinating (X,Y,Z) existing
services found on site, including confirmation of invert levels for stormwater systems as well as sewer
systems. And confirmation of completed levels in relation to existing levels where new works tie in with
existing works.

PSA 8.4.7 Obtaining and maintaining in good standing, of wayleaves for the duration of the contract
Unit: Sum

The sum shall cover all applications to all affected parties for wayleaves. The Sum will also cover the
cost of renewing the wayleaves where necessary, and any means of keeping the wayleaves in good
standing through up to completion of construction.

PSA 8.4.8 Community Liaison officer Unit: Provisional Sum

The provisional sums shall cover the salary of the CLO for the duration of the contract as specified by
the employer, as well as cell phone allowance for airtime and data.

The overhead charges will be for the facilitation of payment to the CLO as specified in Clause 1.4.12
(n) Community participation.

PSA 8.4.9 Training Obligations Unit: Provisional Sum

The provisional sum shall cover all costs relating to provision of training to meet the requirements of
the contract and those of clauses 1.3.2 and 1.4.12

The overhead charges will be for the facilitation of training as per the requirements of the contract.
Unit: %

PSA 8.4.10 QSE / EME Construction Mentor Unit: Sum

QSE / EME Construction Mentor (...State Number or Name)

The sum shall cover the costs of part-time (for contract duration) construction mentor assisting the QSE
/ EME’s in ensuring the proper completion of the QSE / EME Contractor(s) allocated/assigned works,
and shall cover the cost of the salaries, wages and allowances paid to the mentor, and any dedicated
assistant and of transport incurred in connection with such staff.

The overarching objective of mentorship support provided to QSE / EME'’s is to bring an acceptable
level of party parity in the contractual relationship between the main contractor and the QSE / EME,
while also capacitating the QSE / EME to ensure they fulfil their contractual obligations and are aware
of their contractual rights. Development of a contractual relationship and environment that is fair to both
the main contractor and the QSE / EME’s is imperative in enabling successful participation of the QSE
| EME category contractors.

The QSE / EME mentor must be registered as Construction Manager with the SACPCMP and have at
least 10 years’ experience in the construction management and middle and senior level.
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The duties of the QSE / EME Construction Mentor are as follows, but not limited to:

e Assist the main contractor with the evaluation process of available QSE / EME’s, as well as the
appointment process.

¢ Review the main contractor’s proposed contract documentation to be used to engage the QSE
/ EMFE’s, i.e. Conditions of Contract, specifications, etc.

¢ Provide input and recommendations on the QSE / EME training requirements.

o Assist the QSE / EME’s in ensuring contractual and statutory compliance.

e Provide input in the development of QSE / EME’s site administration and quality assurance
processes and documentation.

o Review and provide input into the QSE / EME’s scope programming/planning.

e Assist and advise the QSE / EME’s in resource procurement, allocation and utilisation.

e Assist and advise the QSE / EME’s in cost control and cashflow management.

e Provide support and advise on contract administration and contractual matters.

e Ensure the required contractual completion certifications is issued to the QSE / EME’s.

o Ensure standard contractual documentation relating to the project is issued to ensure
registration with statutory bodies, such as CIDB, NHBRC.

¢ Provide advice on upgrading CIDB grading.

e Progress and final reporting on the above processes.

This sum shall ONLY be payable pro-rata to the number of days per month during the Contract Period
that the mentor is on site, available to his assigned QSE / EME Contractors and able to meet the
completion date as per the accepted Contract Programme of his assigned QSE / EME Contractors.
The minimum contact time between the mentor and the appointed QSE / EME contractors is 10 hours
per week and 40 hours per month.

PSA 8.4.11 Provision for main-contractors profit on work items sub-contracted to QSE / EME's
Unit: Sum

The sum shall cover the planned profit the main contractor is pricing on items which will be constructed
by QSE / EME sub-contractors as per the requirements of the contract and those of clauses 1.3.2 and
1.4.12. The rates for specific work items sub-contracted to QSE / EME’s must be the same as the main
contractors tendered rates and any mark-up (i.e. profit, overheads, handling, attendance, etc.) will be
for the sub contracted QSE/ EME under work items that will be sub-contracted. The QSE / EME is also
deemed to be able to make a reasonable profit on the item rate for the works. The main contractor shall
price all planned mark-up / profits (i.e. profit, overheads, handling, attendance, etc.) on works to be
sub-contracted to QSE / EME’s under this item as no other means of profit in this regard will be
considered.

The payment of this sum will be dependent on the progress of QSE / EME activities (value-related) and
evaluated at the submission of monthly interim certificates.

PSA 8.4.12 Provision of Preliminary and General compensation for QSE / EME's
Unit: Provisional Sum

The provisional sum shall cover all costs relating preliminary and general charges from QSE / EME
sub-contractors to meet the requirements of the contract and those of clauses 1.3.2 and 1.4.12. This
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will also include to facilitate and procurement of baseline medicals as per OH&S requirements for labour

appointed by QSE / EME’s to meet the requirements of the contract and those of clauses 1.3.2 and
1.4.12.

This item is not used to compensate QSE / EME’s for physical work-related items but strictly for
preliminary and general requirements and is not to exceed 10% of their respective contract values.

The overhead charges will be for the facilitation of payment as per the requirements of the contract.
Unit: %

PSA 8.4.13 Complying with all Basic Environmental requirements Unit: Sum

The sum shall cover all time related cost incurred by the contractor to comply with all the Basic
Environmental requirements as set by the government of South Africa, Gauteng Province, and any
other legal body.

PSA 8.4.14 Complying with Health and Safety Specifications Unit: Sum

The sum shall cover the fixed charge cost incurred by the contractor to compile the Health and Safety
File as per OH&S regulations, as well as the approval of the file by an external OH&S Officer. Health
and safety personnel and the implementation of the file is payable on monthly basis, but only if
Contractors scores above 90% score per month and no serious offences occurred.

PSA 8.8.2 Dealing with Traffic (or accommodation of traffic)

a) Alltemporary road traffic signs, markings, and access control. As well as all flag-persons
required to safely guide the public (vehicles as well as pedestrians around the works.
Unit: Sum

The sum shall allow for every part of the Works, as descripted under the ‘Description of the Works’
which is accessible to the public, including other Contractor's or the Employer's personnel, or which is
adjacent to public roads or thoroughfares, or whereby the safety of persons may be endangered shall
be:
a) in accordance with the SHE requirements.
b) provided with red warning lights, or other boundary restrictions and/or indicators, which
are clearly visible, including at night or when visibility is poor.

The Employer’s agent shall stop any Works in progress which he deems to be unsafe and to expedite
all necessary and appropriate action. All costs in this regard shall be to the Contractor’s account.

The Contractor shall so arrange his Works that flow of vehicular and pedestrian traffic can be
maintained at all times. In this respect, it may be necessary that culverts and pipes be constructed in
sections.

Scheduling and traffic accommodation restrictions are described under Part C “Description of the
Works” Section 1.1.7.
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b) Temporary hoarding for fencing of the works, including gates. Minimum 1.8m in height,
covered in shading cloth or similar. Including placing the hoarding around the active
portions of the works and moving the hoarding to follow the works for the duration of
the works.

Unit: Sum

The sum shall allow for procuring the materials for the duration of the works, placing the temporary
hoarding including gates and moving the hoarding from work area to work area. The length of hoarding
required needs to be determined by the tenderer in relation to their work plan and accommodation of
traffic plan.

¢) Provision of qualified traffic controllers operational during morning and evening peak
times. At times where intersections and or crossing roads (not Fox Street) are (partially)
closed during the morning and evening peak times.
Unit: Sum

The sum shall allow for procuring qualified personnel (to be approved by the JMPD) for regulating traffic
between 6.00 and 9.00 as well as between 15.30 and 18.30. This service is only required if during these
hours on weekdays the crossing road, or portion of the road affecting traffic lanes, is closed for through
traffic.

PSA 8.8.4 a) Conduct ground penetrating radar and CAT detection of existing underground services
within the road reserve as well as 20m up and down streets crossing with the project street. A full report
needs to be provided to the Employer’s agent of the services found, including a survey in CAD format
indicating position and depth of services (X,y,z-coords).

Unit: Sum

The sum shall cover the costs of establishing the equipment and personnel on site, conducting the
survey, de-establishing as well as all required reporting.
SANS 1200C: CIVIL ENGINEERING CONSTRUCTION: SITE CLEARANCE

PSC 8 Measurement and Payment
PSC 8.1 Basic Principles

Add the following: “All haulage required to dispose of materials removed from site is deemed to be
included in the rates. As well as any dumping fees at disposal sites and City Parks fees for removing
existing trees.”

PSC 8.2 Scheduled Items

Add the following sub-clauses:

“PSC 8.2.11 (a) Remove and dispose existing block paving (various types for walkways and driveways)
along Works area. Unit: m?
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The rate shall cover the cost of lifting existing blocks and edges with care, transporting, and disposing
of waste blocks and edge restraints off-site. For areas outside the current roadway.

PSC 8.2.11 (b) Remove and dispose existing block paving (various types for within roadway) along
Works area Unit: m2

The rate shall cover the cost of lifting existing blocks and edges with care, transporting, and disposing
of waste blocks and edge restraints off-site. For areas inside the current roadway.

PSC 8.2.11 (c) Remove and dispose of unreinforced concrete along works area (channels, around
manholes, etc.) Unit: m?2

The rate shall cover the cost of saw cutting concrete edges for proper and aesthetical reinstatement,
breaking concrete by hand and/or mechanical methods, protecting adjacent areas, and proper spoiling
of concrete rubble. Re-instatement of concrete shall be measure and paid elsewhere.

PSC 8.2.11 (d) Remove and dispose of existing asphalt paved surfaces up to 80mm thick (average)
along Works area. Unit: m?2

The rate shall cover the cost of saw cutting asphalt edges for proper and aesthetical reinstatement,
breaking asphalt by hand and/or mechanical methods, protecting adjacent areas, and proper spoiling
of asphalt rubble. Reinstatement of asphalt shall be measure and paid elsewhere, as new works.

PSC 8.2.11 (e) Remove and dispose of concrete kerbing and channelling (all types, precast and cast
in-situ) deemed to be in poor condition and for universal access ramps at intersection (ONLY on written
instruction of the Employer’s agent). Unit: m

The rate shall cover the cost of lifting existing kerbing and channelling with care, transporting, and
disposing of waste kerbing and channelling off-site. Restatement of kerbing and channelling shall be
measure and paid elsewhere, as new works.

SANS 1200DA: CIVIL ENGINEERING CONSTRUCTION: EARTHWORKS (Small Works)
PSDA 5 Construction

PSDA 5.1 Precautions

PSDA 5.1.1 Safety

PSDA 5.1.1.1 Barricading and Lighting

Delete standard clause 5.1.1.1 and replace with PSDA 5.1.1.1

“In terms of the applicable regulation of the Machinery and Occupational Safety Act, 1983 (Act 6 of

1983) every excavation by which the safety of persons may be endangered, shall

a) be adequately protected by a rubber mesh barrier / fence of height at least 1.2m and be placed as
close to the excavation as practicable.

b) provide red warning lights at night.

It shall be the responsibility of the Contractor to ensure that the barricades and lights remain functional
at all times.”

PSDA 5.2 Methods and Procedures
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PSDA 5.2.6 Transport for Earthworks
PSDA 5.2.6.1 Free haul

Delete standard clause 5.2.6.1 and replace with PSDA 5.2.6.1
“All distances applicable are considered as free haul distances and no additional payment will be
applicable”

PSDA 5.2.6.2 Overhaul

Delete standard clause 5.2.6.2 and replace with PSDA 5.2.6.2
“Overhaul is not applicable hence all distances applicable are considered as free haul distances and
no additional payment shall be applicable.”

Add the following sub-clauses:
“PSDA 5.2.7 Disposal of unsuitable and surplus excavation material.

Excavated material that is unsuitable or has become surplus because of bulking, displacement by the
manhole and/or pipework and importation shall be disposed of at approved tipping sites to be located
by the Contractor. All unsuitable material shall be spoiled within 48 hours of excavation failing which
the Employer’s agent shall be entitled to suspend work under the Contract. The prior approval of the
Employer’s agent must be obtained before surplus material may be deposited, spread, and levelled at
agreed sites within the area of the works. Any fees applicable to dumping these materials are deemed
to be included in the rates.

PSDA 5.2.8 Kerbing.

Where the Contractor has, in the process of excavating, removed kerbing, of all types of shape and all
material, he shall re-instate such kerbing to its original condition with regard to alignment (vertically and
horizontally). This may include cleaning, but not patching. All kerbing damaged during the removal
process shall be replaced at the cost of the Contractor.”

PSDA 8 Measurement and Payment
PSDA 8.3 Scheduled Items
PSDA 8.3.2 Restricted Excavation

Delete standard clause 8.3.2 and replace with PSDA 8.3.2

“‘Restricted excavations shall not be applicable to the Works and the Contractor shall have been
deemed to have familiarised himself with type of work and site conditions at tendering stage and
accordingly allowed for such additional costs under sub-clause 8.3.1 (thus no additional or separate
allowance is provided for in this Specification) by the Contractor.”

PSDA 8.3.3 Overhaul
Delete standard clause 8.3.3 and replace with PSDA 8.3.3

“Overhaul is not applicable hence all distances applicable are considered as free haul distances and
no additional payment shall be applicable.”
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SANS 1200DB: CIVIL ENGINEERING CONSTRUCTION: EARTHWORKS (PIPE TRENCHES)
PSDB 3 MATERIALS

PSDB 3.8 Classes of excavation where Labour Intensive Construction Methods are
specified

Add sub-clauses 3.8:

“The excavation of materials will, in the case of work which is required in terms of the contract to be
executed utilising Labour-Intensive Construction Methods, be classified as follows for the purpose of
payment:

a) Soft — (hand excavation)
i) Class 1

Soft excavation class 1 shall be excavation, including excavation of boulders not exceeding 0.04m3, in
material that can be efficiently excavated and removed from the excavation by an average able-bodied
labourer, at a rate of not less than 3.0 m3 per 9,25 hour working day per labourer, using only picks,
shovels and similar hand tools.

i) Class 2

Soft excavation Class 2 shall be excavation, including the excavation of boulders not exceeding 0,04
m3, (excluding soft excavation Class 1) in material that can be efficiently excavated and removed from
the exaction by an average able-bodied labourer or group of such labourers, at a rate of not less than
1,0 m3 and not more than 3,0 m3 per 9,25 hour working day per labourer, using only picks, shovels and
similar hand tools.

b) Intermediate

Intermediate excavations shall be excavations in material which requires ripping or loosening by
mechanical means prior to removal of the loosened material utilising the method as described in (a).

c) Hard rock excavation

Hard rock excavation shall be excavation of undecomposed boulders exceeding 0.04 m3 and
excavations in solid rock occurring in bulk or in banks or ledges, which requires loosening or breaking
up by drilling, wedging, splitting, or blasting or by other approved quarrying methods, prior to being
excavated and removed from the excavation utilising only picks, shovels, and similar hand tools. Such
excavation generally includes materials such as formations of unweathered rock that can be removed
only after blasting.

The Employer’s agent will instruct which portions of the Works, based on the evidence provided form
trial holes excavated as directed by the Employer's agent at approximately 100 m spacing by the
Contractor for this purpose, will be executed utilising Labour-intensive Construction Methods. The trial
holes shall be excavated to trench depth utilising a Backactor or similar.”
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PSDB 3.9 Trial holes

Add sub-clauses 8.9:

“2m deep ftrial holes shall be excavated by means of labour-intensive methods, at 100 m intervals or
as indicated on the pipe centreline in the presence of the Employer’s agent and the Contractor’'s
representative on site in order to agree the classes of excavation.”

PSDB 4 PLANT
PSDB 4.3 Compaction Equipment

Replace the contents of this sub-clause with the following:
“‘PSDB 4-3-1 Machine Compaction

a) Where the compaction is not required to be executed utilising Labour-intensive Construction
Methods, or where the utilisation of mechanical compaction plant and equipment is allowable in terms
of the Contract, the Contractor may use mechanical compaction equipment , but he shall select such
equipment and operate it in such a manner that the pipeline, duct or cable is not stressed or damaged.
b) Machine compaction shall not be used directly above the pipe until sufficient backfill has been
placed to ensure that machine compaction loads transmitted to the top of the pipe are no greater than
would be imposed by normal traffic loads over a pipeline with cover of 600 mm.

PSDB 4.3.2 Labour intensive Construction Methods

a) Unless and to the extent as may be otherwise provided in Part 1 of the Project Specification,
the Contractor shall, in the compaction of materials by Labour Intensive Construction Methods, utilise
only hand-held manually powered tampers, rollers and similar compacting hand tools and equipment.
b) Compaction shall be carried out in such a manner as to ensure that the pipeline, cable or duct
is not stressed or damaged. The material above the pipe shall not be compacted until sufficient backfill
has been placed to ensure that the compaction loads transmitted to the top of the pipe are no greater
than would be imposed by normal traffic loads over a culvert with cover of 600 mm.”

PSDB 5 CONSTRUCTION
PSDB 5.1.3 Accommodation of Traffic and Access to Properties

Add the following to the end of the sub-clause:

“The Contractor shall not be allowed to cut off access to any residential and commercial stand due to
excavation, pipe laying, backfilling, or any other reason for more than 24 hours.

Non-compliance with the above requirements shall entitle the Employer’s agent to order that the trench
be backfilled to provide access in which case the Contractor shall re-excavate the trench at a later
stage to complete the work at the Contractor’'s expense. Written notice in terms of SABS 1200 DB
shall be served to property owners to notify them of the discontinuation of access for the period allowed.

No construction activity which may affect the integrity of telephone or electrical poles, or stays may be
carried out without the prior written approval of the Employer’s agent which approval shall only be given
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subject to the acceptance of a modus operandi that will ensure the integrity of such structures during
construction.

No additional payment will be made for inconvenience, extra costs, or delays resulting from the
provision of these facilities by the Contractor, the cost thereof being deemed included under the item
for accommodation of traffic in Section A of the Schedule of Quantities.”

PSDB 5.4 Excavation
Add the following to the end of the sub-clause:

“Unless otherwise permitted, not more than 150 m of trench in one area shall be opened in advance of
the completed pipeline. On completion of each section of pipeline the completed surface shall be
restored to its original condition.”

PSDB 5.5 Trench Bottom
Add the following to the end of the sub-clause:

“Where a firm foundation cannot be obtained at the grade indicated due to soft or unsuitable material,
the Employer’s agent may instruct the Contractor to remove such unsuitable material and to backfill the
excess depth with approved selected material or concrete, as directed by the Employer’s agent in each
particular case, at the cost of the Employer. Backfill other than concrete, shall be placed in layers of
200 mm uncompacted thickness, each layer thoroughly compacted to the entire satisfaction of the
Employer’s agent, to provide adequate support for the pipe bedding to be placed on top of it.

Should the Contractor remove more ground than is required to secure the proper grade of the pipeline,
the Contractor must, at his own cost, backfill the excess excavation with approved selected material or
concrete, as directed by the Employer’s agent in each particular case. Where the trench excavations
in rock, the bottom of the trench shall be excavated to a depth of not less than 200 mm below the pipe
barrel.”

PSDB 5.6 Backfilling
PSDB 5.6.1 General

Add the following to the end of the sub-clause:

“Notwithstanding the requirements of Subclauses 5-6-1 and 5-6-6 of SABS 1200 DB, no joint or fitting
shall be covered by either the blanket or the backfill prior to the successful completion of the visual
inspection and the pressure testing of the relevant section of the culvert.”

PSDB 5.6.2 Material for Backfilling

Amend second paragraph to read as follows:

“Unless authorised by the Employer’s agent in writing hard rock material excavated from the trenches
shall not be incorporated in the backfill above the bedding.”
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PSDB 5.6.3 Disposal of Soft Excavation Material

Amend sub-clause to read as follows:

“All surplus of unsuitable materials arising from excavation shall be spoiled and spread within or
adjacent to the Site of the Works or when ordered by the Employer’s agent be transported, spread and
levelled at a site designated for this purpose. All material to be disposed within 50m of the excavation
site shall be done using labour intensive methods.”

PSDB 5.7.1 Areas Not Subject to Traffic Loads
Add the following to the end of the sub-clause:

“Where groundwater is present to such an extent that, in the opinion of the Employer’s agent, it would
hamper the placing and consolidation of the granular or concrete bedding, as the case may be, or would
cause buoyancy of the pipe, the Employer’s agent may order the provision of a drain in the bottom of
the trench comprising a 100 mm or as detailed on the drawings thick, 6 mm to 20 mm graded stone
layer and “Kaymat” geotextile surround to assist in dewatering during construction and until the trench
has been backfilled to such an extent that the buoyancy of the pipeline will be prevented.

At points designated by the Employer’s agent, sumps shall be formed from which groundwater can be
pumped to maintain the water table below the pipe bedding level. The Contractor shall, if instructed,
establish on site, operate, and remove on completion, a dewatering pump of 10 I/s capacity. Lengths
of trench opened at any one stage shall be limited by the dewatering capacity of the pump.”

PSDB 8 MEASUREMENT AND PAYMENT
PSDB 8.1 Basic Principles

Add the following to the end of the sub-clause:

“Separate items will be provided for works covered by this Specification which are required to be
executed by Labour Intensive Construction Methods and for works for which the utilisation of such
methods is not required.

Measurement and payment for works covered by this Specification and required to be executed utilising
Labour-Intensive Construction (LIC) Methods shall, unless otherwise stated, be mutatis matandis in
accordance with the provisions of SABS 1200 DB as amended in this Project Specification.”

PSDB 8.3.2 Excavation

The rate for excavation and backfill, compaction and disposal of surplus material shall include the cost
of selection of excavated material in accordance with the requirements of clause 3.4 of SABS 1200 B.

PSDB 8.3.2 Excavation (New Clause)

(a) Excavate, in all materials for pipe trenches (depth range and minimum width specified), backfill,
compact and dispose of surplus material within 100 m of the excavation utilising Labour-Intensive
Construction Methods Unit: m3

JDA GCC 139

] [ ]



JOHANNESBURG DEVELOPMENT AGENCY (JDA) CONTRACT No.: JDA 21/22.1.1.A.1005

Soft Excavation Class 2 only. Loading of surplus material by LIC for disposal by conventional methods
Interim Payment for Excavations

Only lengths completed to depth and adequately supported to prevent collapse, shall be measured for
payment. Where trenches are excavated deeper than required, the Contractor shall at his own cost,
fill and compact the excess excavation with compacted selected material as directed.

In addition to the items listed in 8-3-2 the rate shall also cover the cost of complying with Subclause 5-
1-1 Safety, of SABS 1200 D.

In order to allow for outstanding work to be completed, measurements for interim payment on trench
excavations covered by Subclause 8-3-2 of SABS 1200 DB shall be reduced to not more than the
following percentages of actual work done at that stage: -

(@ Open fully trimmed trenches 50%
(b) Pipe laid; trench partially backfilled (ie at pipe pressure test stage) 75%
(a) Backfill and disposal complete, inspected and approved 100%

PSDB 8.3.3.4 Overhaul
Delete standard clause 8.3.3.4 and replace with PSDA 8.3.3.4

“Overhaul is not applicable hence all distances applicable are considered as free haul distances and
no additional payment shall be applicable.”

SANS 1200DM: CIVIL ENGINEERING CONSTRUCTION: EARTHWORKS (ROADS, SUBGRADE)
PSDM 5 Construction

PSDM 5.2 Methods and Procedures

PSDM 5.2.8 Transport

PSDM 5.2.8.1 Free haul

Delete standard clause 5.2.8.1 and replace with PSDM 5.2.8.1

“All distances applicable are considered as free haul distances and no additional payment will be
applicable.”

PSDM 5.2.8.2 Overhaul
Delete standard clause 5.2.8.2 and replace with PSDM 5.2.8.2

“Overhaul is not applicable hence all distances applicable are considered as free haul distances and
no additional payment shall be applicable.”

SANS 1200H : CIVIL ENGINEERING CONSTRUCTION: STRUCTURAL STEELWORK

PSH 8 : MEASUREMENT AND PAYMENT
PSH 8.3.1 : Supply and Fabrication
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PSH8.3.1.2 : Supply and fabrication of steelwork complete with all the necessary cleats,
brackets, gussets, packs, etc as follows (including coating):

SANS 1200LB: CIVIL ENGINEERING CONSTRUCTION: BEDDING (PIPES)
PSLB3 MATERIAL
PSLB 3.3 Bedding

All buried pipes shall be bedded on class B bedding unless otherwise instructed by the
Employer’s agent.

PSLB 3.4 Selection
PSLB 3.4.1 Suitable material variable from trench excavation

Suitable selected bedding material will generally be expected to be available from trench
excavations along the route.

Notwithstanding the requirements of this clause and Clause4 3.7 of SABS 1200 DB
regarding the use of selective methods of excavating, the Contractor shall use selective
methods of excavating that will ensure that material is suitable and may be required for
bedding, is not buried, or contaminated by unsuitable material.

PSLB 6 Tolerances

PSLB 6.1 Moisture content and density
Degree Il accuracy shall be applicable.

PSLB 8 Measurement and Payment

PSLB 8.1.3 Volume of Bedding Materials

Add the following

“The volume of bedding material shall exclude the volume taken up by the culvert”.
PSLB 8.2 Scheduled Items

PSLB 8.2.5 Overhaul of material for bedding cradle and selected fill blanket
For this contract free haul is not limited and no payment will be made for overhaul.
SANS 1200LE: CIVIL ENGINEERING CONSTRUCTION: STORMWATER DRAINAGE

PSLE 8 Measurement
PSLE 8.2 Scheduled Items
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PSLE 8.2.11 Breaking into existing manhole and install
Add the following sub-clauses:
PSDM 8.2.11 Breaking into existing manhole and install Unit : No.

The tendered rate shall also cover the cost of breaking into and connecting to existing manholes for
concrete pipes of all classes and sizes.

SANS 1200ME: CIVIL ENGINEERING CONSTRUCTION: SUBBASE
PSME 5 Construction

PSME 5.7 Transport

PSME 5.7.1 Free haul

Delete standard clause 5.7.1 and replace with PSME 5.7.1
“All distances applicable are considered as free haul distances and no additional payment will be
applicable”

PSME 5.7.2 Overhaul

Delete standard clause 5.7.2 and replace with PSME 5.7.2
“Overhaul is not applicable hence all distances applicable are considered as free haul distances and
no additional payment shall be applicable.”

SANS 1200MF: CIVIL ENGINEERING CONSTRUCTION: BASE

PSMF 5 Construction

PSMF 5.9 Transport

PSMF 5.9.1 Free haul

Delete standard clause 5.9.1 and replace with PSMF 5.9.1

“All distances applicable are considered as free haul distances and no additional payment will be
applicable”

PSMF 5.9.2 Overhaul

Delete standard clause 5.9.2 and replace with PSMF 5.9.2
“Overhaul is not applicable hence all distances applicable are considered as free haul distances and
no additional payment shall be applicable.”

SANS 1200MJ: CIVIL ENGINEERING CONSTRUCTION: SEGMENTED PAVING
PSMJ 6 Tolerances
PSMJ 6.2 Permissible Deviations

Add the following sub-clauses:

“PSMJ 6.2 (d) Colour of unit, degree of accuracy |, zero deviation from approved sample as per 3.1.1,
with reference to shape, colouring, texture, pattern, and workmanship.
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PSMJ 8: MEASUREMENT AND PAYMENT

PSMJ 8.2.3 : Extra-over item 8.2.2 for lowering of pavement and skew sides for the construction of
pedestrian scoops. Unit: m?

"The tendered rate shall comprise the additional cost occurred for locally lowering the pavement structure
in order to allow for the pedestrian scoop and removing of excess material from site. As well as for working

in skewed areas."

PSMJ 8.24a)to f) : Additional supply of precast concrete segmented paving for attic stock to JRA
depot. Unit: m?

"The tendered rate shall comprise the procurement of additional paving materials not to be incorporated
into the works but delivered to a JRA maintenance deport near the works. The rate includes loading and

off-loading the materials neatly stacked at the JRA deport."

PSMK : KERBING AND CHANNELLING
PSMK 3 : MATERIALS

PSMK 3.1 : Concrete
Add the following:

"The contractor shall timeously submit the concrete mix design for cast-in-situ kerbing to the Employer’s
agent for approval and no kerbing shall be placed before the mix design has been approved.”

PSMK 5 : CONSTRUCTION
PSMK 5.11 : Transition sections and inlet and outlet structures

Delete the words "and with the requirements of the project specification” in the second paragraph.
PSMK 7 : TESTING

PSMK 7.2.1: General tests

Delete this sub clause.

PSMK 7.2.2 : Alternative tests

Replace the heading and contents of this sub clause with the following:

"PSMK 7.2.2 : Tests

The contractor shall carry out a minimum of three cube crushing tests per 1 000 m of kerbing placed. The
cost of such tests shall be deemed included in the rates tendered for kerbing.

One cube crushing test shall consist of a set of six cubes made with concrete taken from the mixer, the
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kerbing machine or from any part of the work as ordered.

If, after three cubes of any set of six cubes have been tested after 28 days in an approved laboratory, the
average crushing strength is found to be more than 3 MPa below the specified strength, the kerbing
represented by the cubes will be rejected.

The contractor may apply for resubmission of the rejected section on the basis of cores drilled from this
section and tested for the estimated actual crushing strength in accordance with SABS method 865
(excluding appendix A). The cost of driling and testing the cores is for the contractor's account,
regardless of the outcome of the tests on the cores. The number of cores required will be determined by
the Employer’s agent and the criterion for rejection or acceptance of the section represented by the cores
shall be as specified above for cubes.”

PSMK 7.3: Responsibility for the cost of testing

Delete this sub clause.

SANS 1200MM: CIVIL ENGINEERING CONSTRUCTION: ANCILLARY ROADWORKS

PSMM 8 Measurement and Payment

PSMM 8.3 Scheduled Items for Permanent Road Signs

PSMM 8.3.3 Sign Supports

Add the following sub-clauses:

“PSMM 8.3.3 (d) Steel tubing (protective treatment), with quick removal post. Unit: No. or ton

The mass measured in the case of (d) will be that of tubing used. Bolts and other accessories for (d)
will not be measured. The rate for (d) shall cover the cost of supplying and erecting the supporting
structures including all bolts, screws, rivets, welding, and accessories together with the painting
required and the provision for breakaway in accordance with the details given (see 3.2.1 and 5.2.1.1).”
Add the following sub-clauses:

“‘PSMM 8.6 Removal of existing road markings by sandblasting. Unit: m?

The rate shall cover the cost for all grit particle spray equipment and labour to effectively remove
existing road markings.

NOTA BENE: The size of the grit particles and the rate of spray shall be so chosen and set that it
does not damage the existing road surface.”
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PART C4: SITE INFORMATION

1.3 Locality Map
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ANNEXURE A: DRAWINGS (ISSUED SEPERATELY A3 BOOK OF DRAWINGS)
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