
JOHANNESBURG DEVELOPMENT AGENCY (JDA)

PANEL OF MAIN CONTRACTORS (CIDB GRADE 8 GB) or HIGHER

CONTRACT No.: JDA MC/GB/8

ISSUED BY:

Johannesburg Development Agency

The Bus Factory
3 Helen Joseph (formerly President) Street
Newtown
2000

Contact Name: Yandisa Dinga
Telephone No: 011 688 7800
Email Address: ydinga@jda.org.za

PREPARED BY:

Johannesburg Development Agency

The Bus Factory
3 Helen Joseph (formerly President) Street
Newtown
2000

Contact Name: Celestine Mouton
Telephone No: 011 688 7800
Email Address: cmouton@jda.org

NAME OF TENDERER:.......................................................................................................................

CIDB REGISTRATION NUMBER: ......................................................................................................

CSD SUPPLIER NUMBER..................................................................................................................

COMPANY REGISTRATION NUMBER ..............................................................................................

TAX VERIFICATION PIN ………………………………………………………………………………

GRADE TENDERED FOR: GRADE 8GB or Higher

(FAILURE TO SELECT WHICH GRADE IS BEING TENDERED FOR WILL RESULT IN

DISQUALIFICATION)

This tender closes at 12h00 on the 27 January 2025 at the offices of the Johannesburg
Development Agency “The Bus Factory”, 3 Helen Joseph (formerly President) Street, Newtown,
Johannesburg.

NO LATE SUBMISSIONS WILL BE CONSIDERED
The Johannesburg Development Agency reserves the right to cancel/ not award this
tender.



JOHANNESBURG DEVELOPMENT AGENCY (JDA)

JDA JBCC

PROCUREMENT DOCUMENT FOR BUILDING
CONSTRUCTION

JBCC Principal Building Agreement Edition 6.2
(May 2018)

PANEL OF MAIN CONTRACTORS (8GB) or Higher

CONTRACT No.: JDA MC/8-GB

PLEASE NOTE: TENDERS MUST BE SUBMITTED ON THE TENDER
DOCUMENTATION ISSUED. TENDER DOCUMENTATION MUST NOT BE

REPRODUCED OR REARRANGED. ANY ADDITIONAL INFORMATION MUST BE
SUBMITTED AS A SEPARATE ATTACHMENT TO THE TENDER DOCUMENT.

ALL PAGES OF THE SUBMISSION INCLUDING ATTACHMENTS MUST BE

INITIALED AND NUMBERED.

In terms of Protection of Personal Information Act, 213 (Act 4 of
2013), also called the POPI or POPIA, Johannesburg

Development Agency undertakes all reasonable measures to
protect personal information and to keep it private and

confidential.
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TO ALL OUR STAKEHOLDERS

RE: The Channels of Reporting Fraudulent and Corrupt Activities

The City of Johannesburg has a zero-tolerance approach to Fraud, Theft, Corruption,
Maladministration, and Collusion by suppliers with employees. To reinforce this commitment,
more channels have been added to report any Fraudulent and Corrupt activities.

Instances of corporate fraud and misconduct remain a constant threat to service delivery. The City
of Johannesburg tool a resolution to adopt strategic interventions aimed at combatting fraud and
corruption. The City took a decision to centralized the reporting of fraudulent and corrupt activities
through the establishment of an independent fraud hotline which is managed by independent service
providers

All people doing business with the Johannesburg Development Agency are encouraged to report
any corrupt or illegal practice.

Employees are encouraged to report fraud, waste or other concerns suggestive of dishonest or
illegal activities.

Anyone can report fraudulent and corrupt activities through one of the
following channels.

 Toll free number…………………………………….0800 002 587

 Toll free Fax…………………………………………0800 007 788

 SMS (charged @ R1.50)………………………….32840

 E-Mail address:…………………………………….anticorruption@tip-offs.com

 Website:…………………………………………….www.tip-off.com

 Free post:…………………………………………..Free Post, KNZ 138, Umhlanga,

4320

LET’S JOIN HANDS TO TAKE UP THE FIGHT AGAINST FRAUD AND CORRUPTION
IN OUR SOCIETY.
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JOHANNESBURG DEVELOPMENT AGENCY

PANEL OF MAIN CONTRACTORS (8GB) or HIGHER

CONTRACT No.: JDA MC/8-GB

CONTENTS

Number Heading

THE TENDER

Part T1: Tendering Procedures

T1.1 Tender Notice and Invitation to Tender
(White)

T1.2 Tender Data
(Pink)

Part T2: Returnable Documents

T2.1 List of Returnable Schedules and Documents
(Yellow)

T2.2 Returnable Schedules and Documents
(Yellow)

THE CONTRACT

Part C1: Agreement and Contract Data

C1.1 Form of Offer and Acceptance
(Yellow)

C1.2 Contract Data
(Yellow)

C1.3 Construction Guarantee
(White)

C1.4 Occupational Health and Safety Agreement
(White)

C1.5 Agreement in terms of Section 37 (2) of the Occupational
Health and Safety Act No 85 of 1993 (White)

Part C2: Pricing Data

C2.1 Pricing Instructions
(Yellow)

C2.2 Bills of Quantities
(Yellow)

Part C3: Scope of Work
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Part C4: Site Information

C4 Site Information
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Part C5: Tender Drawings

C5 Drawings
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TENDER DOCUMENT CHECKLIST

Tenderers must complete this document checklist to ensure that all information is
completed in the Tender Document.

ITEMS
CHECKED

Contractor
Project
Manager

1. Correct Tender offer carried forward to the Cover Page and also the Form
of Offer and Acceptance in Part C1.1

2. Tenderer’s signature on the offer

3. Bill of Quantities

i Bills of Quantities completed in full and in pen

ii Corrections crossed out and initialled

iii Each page initialled

4. Returnable Documents and Schedules

i Authority to Sign Tender

ii Declaration of Interest

iii Record of Addenda to Tender Documents

iv Banking Details

v Proposed Amendments and Qualifications (if any)

vi Certificate of Authority for Joint Venture and Joint Venture
Agreement (if applicable)

vii MBD 5: Declaration for Procurement above R10 million

viii MBD 8: Declaration of Bidder’s Past Supply Chain Management
Practices

ix MBD 9: Certificate of Independent Bid Determination

x Particulars of all Contracts awarded by an Organ of State during the
last 5 years

xi Fulfilment of the Construction Regulations

Questionnaire on Tenderer’s Procedures with respect to OHSA and

xii Construction Regulations

xiii Business Declaration

xiv A copy of a valid Tax Clearance Certificate Tax Pin Number.

xv Copy of current Municipal Account in the name of the Tenderer or
alternatively, in the names of the Directors/Partners of the tendering
entity

xvi Letter of Intent from a Financial Institution to provide a Construction
Guarantee in accordance with the JBCC form (Refer C1.3)
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xvii Proof of CIDB Grading required. In the event of a JV a certificate
indicating the combined CIDB grading is required.
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xviii A valid original or certified copy of the B-BBEE status level
verification certificate substantiating the B-BBEE rating or an EME
must submit a sworn affidavit

xix Schedule of Recently Completed Contracts

xx Project Verification Form

xxi Schedule of Current Contracts

xxii Schedule of Construction Plant, Equipment and labour

xxiii Schedule of Proposed Subcontractors

xxiv Schedule of Proposed Key Personnel and detailed Curricula Vitae of
all Key Personnel

xxv Estimated Monthly Expenditure

xxvi Methodology Statement

xxvii Preliminary Construction Programme

xxviii Labour, Plant and Equipment Histograms

xxix Audited Financial Statements for past 3 years

xxx Bank Rating

xxxi SMME Plan
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PART T1: TENDERING PROCEDURES

T1.1 TENDER NOTICE AND INVITATION TO TENDER

CONTRACT No: JDA MC/GB/8

PANEL OF MAIN CONTRACTORS (CIDB GRADE 8 GB or Higher)

The Johannesburg Development Agency invites tenders for a panel of main contractors, registered
with the CIDB Grade 8 or Higher for GENERAL BUILDING WORKS, for a period of 36 months.

The contractors will be required to execute a variety of contracts (new buildings and refurbishments)
ranging from Libraries, Clinics, Multi-Purpose Centres, Bus Depots, public transport facilities (major
and minor), swimming Pools and Recreational facilities, fire stations and other buildings not mentioned
herein.

It is estimated that the tenderers should have a CIDB contractor grading designation of a minimum of
8GB or higher. Joint ventures are eligible to submit tenders provided that they satisfy the criteria stated
in the Tender Data.

Documents may be downloaded from the 29 November 2024 from the following websites:

www.jda.org.za
www.etenders.gov.za

Queries relating to the issue of these documents or the project may be addressed to Ms Celestine
Mouton at 011 688 7800 or e-mail to: cmouton@jda.org.za and any procurement related issues may
be addressed to Mr. Yandisa Dinga at 011-688 7800 or e-mail to: ydinga@jda.org.za.
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A compulsory tender briefing session with representatives of the Employer will take place at
the Johannesburg Development Agency, The Bus Factory, 3 Helen Joseph Street, Newtown
on 10 December 2024 starting at 10h00 to 11h00.

The closing time for receipt of tenders is 12h00 on the 27 January 2025. Telegraphic,
telephonic, telex, facsimile, e-mail and late tenders will not be accepted.

Tenders must only be submitted on the tender documentation that is issued. The retyping of
the tender document is not permitted. Requirements for sealing, addressing, delivery, opening and
assessment of tenders are stated in the Tender Data.

The JDA’s selection of qualifying tenders will be at the JDA’s sole discretion and will be final. The JDA
does not bind itself to accept any particular tender. Correspondence will be entered into with the
successful tenderer.

“WE ENCOURAGE ALL PEOPLE DOING BUSINESS WITH US TO REPORT ANY CORRUPT OR
ILLEGAL PRACTICE, USING THE ANTI-FRAUD HOTLINE NUMBER: 0800 002 587”
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PART T1: TENDERING PROCEDURES

T1.2 TENDER DATA

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard for Uniformity in Construction
Procurement, (May 2010) as published in Government Gazette No 33239, Board Notice 86 of 2010 of 28 May 2010. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this tender. The Tender Data
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it applies.

Clause
Number

Clause Heading Data / Wording

F.1.1 The Employer Johannesburg Development Agency

P. O. BOX 61877

MARSHALLTOWN, 2107

F.1.2 The Tender PART T1: TENDERING PROCEDURES

T1.1 Tender Notice and Invitation to Tender

T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS

T2.1 List of Returnable Documents

T2.2 Returnable Schedules

The Contract PART C1: AGREEMENTS AND CONTRACT DATA
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Clause
Number

Clause Heading Data / Wording

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Construction Guarantee

C1.4 Occupational Health and Safety Agreement

PART C2: PRICING DATA

C2.1 Pricing Instructions

C2.2 Bill of Quantities

PART C3: SCOPE OF WORK

PART C4: SITE INFORMATION

F.1.4 Project Manager Not applicable
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Clause
Number

Clause Heading Data / Wording

F.2.1 Eligibility Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, are eligible to have their tenders evaluated.

In addition, only those tenderers who have in their employ management and supervisory staff satisfying the
requirements of the scope of work for labour intensive competencies for supervisory and management staff
are eligible to submit tenders.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB.

2. the lead partner has a contractor grading designation of at least 8GB or higher General Building class of
construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for an 8GB or higher class of construction work determined in
accordance with Regulation 25 (1B) or 25 (7A) of the Contraction Industry Development Regulations.

F.2.7 Clarification
Meeting

A compulsory briefing will be held on 10 December 2024 from 10h00 to 11h00. The last day
for queries will be 23 January 2025.

F.2.12 Alternative tender
offers

No alternative tender offers will be considered.

F.2.13.2 All returnable documents to the employer as defined in F.1.2 of the Tender Data shall be returned in legible
writing in non-erasable ink.

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, plus one (1) copy.
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Clause
Number

Clause Heading Data / Wording

Number of copies
of tender offers to
be submitted to the
Employer

F.2.13.5
F.2.15.1

Sealing and
Delivery of tender
offers

The Employer’s details and address for delivery of tender offers and identification details that are to be
shown on each tender offer package are:

Location of tender box: Reception Desk of the Johannesburg Development Agency

Physical address: The Bus Factory
3 Helen Joseph St (formerly President St)
NEWTOWN
JOHANNESBURG

Identification details: Tender reference
JDA MC/GB/8

PANEL OF MAIN CONTRACTORS (CIDB GRADES 8GB) or HIGHER

F.2.13.9 Telephonic Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

F.2.15 Closing time of
tender offers

The closing time for submission of tender offers is 12h00 on the 27 January 2025

F.2.16.1 Tender offer
validity

180 days

F.2.16.3 Add the following:

“Should a tenderer amend or withdraw his or her tender after the closing date and time, but prior to him or her

being notified of the acceptance thereof, or should a tenderer after having been notified that his or her tender
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Clause
Number

Clause Heading Data / Wording

has been accepted –

1. give notice of his or her inability to execute the Contract in accordance with his or her tender; or

2. fail to sign a contract within the period stipulated in the tender requirements or any extended period

determined by the employer; or

3. fail to execute the Contract.

he or she shall pay all additional expenses which the employer has to incur in inviting new tenders and pay

the difference between his or her tender and any less favourable tender accepted, as well as any

consequential loss which may arise as a result of his/her non-fulfilment of his/her obligations: Provided that

the employer may exempt a tenderer from the provisions of this sub-regulation if he is of the opinion that such

non-performance is justifiable.

When during the above-mentioned circumstances it is not deemed expedient to invite new tenders, the
employer may entertain a recommendation for acceptance of a tender from those already received.”

F.2.17 Clarification of
tender after
submission

Add the following:

“The tenderer is to provide clarification with regards to a request for clarification from the employer, within 48
hours of the employer making the request, failing which, the tender offer will be considered non-responsive.”

F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of all management and
supervisory staff that will be employed to supervise the labour-intensive portion of the works together with
satisfactory evidence that such staff members satisfy the eligibility requirements.

F.2.20 Letter of Intent The tenderer is required to submit with his tender a letter of intent from an approved financial institution
undertaking to provide the Construction Guarantee in the format included in Part C1.3 of this procurement
document.

F.2.23 Certificates The tenderer is required to submit with his tender:
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Clause
Number

Clause Heading Data / Wording

a) A copy of a valid Tax Pin Number.

b) An original and valid certified B-BBEE status level verification certificate or a certified copy thereof,
substantiating the bidding entity’s B-BBEE rating. Only certificates issued by verification agencies
accredited by the South African Accreditation System (SANAS), or by registered auditors approved
by the Independent Regulatory Board of Auditors (IRBA) will be accepted. The copy must bear an
original stamp. Failure to submit as required will result in the bidder scoring zero (0) points for B-
BBEE.

c) Copies of legal registration documents of company /close corporations/partnership, including certified
copies of Identity Documents.

d) Joint Venture Agreement and Power of Attorney for Joint Ventures with the Targeted Enterprise.

e) Workmen’s Compensation Registration Certificate (or proof of payment of contributions in terms of
the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993)

f) Documents and Schedules listed in Part T2.

F.3.4 Opening of tender
submissions

Tenders will be opened immediately after the closing time at 12h00 on the 27 January 2025.

F.3.11.3 Evaluation of
Tender Offers

The procedure for the evaluation of responsive tenders is Method 1 (Functionality).

The functionality assessment is based on the following criteria;
Grade 8 GB

Variable Total
Points

Criteria Description of criteria Points
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Clause
Number

Clause Heading Data / Wording

(A1) SMME Plan 50 Detailed SMME

Plan (Project

Specific)

concentrating on

the following:

1. Quality
assurance
and control
procedures.

2. Clear
organisational
structure for
support and
managing of
SMMEs (and
SMME labourers
includes
roles and
responsibility of
the SMME
supervisor,
site agent and
office staff.

3. Skills transfer
aside of the
JDA training
budget
provision.

4. Detailed
methodology
of how
contracts,
payments
and financial
assistance to

Points will be
allocated as per the
criteria

All items
addressed:

50

3 items
addressed:

30

2 items
addressed:

20

1 item
addressed:

10
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Clause
Number

Clause Heading Data / Wording

SMMEs will
be managed.

(B) Company Experience
and Track record on
major building works
projects with a minimum
of R 60 million per
project. These include
eg: schools, clinics,
public transport
facilities, multi-purpose
centres, libraries,
community halls, fire
station, swimming
pools, sports hubs etc.

100 Five (5) or more
Projects
competed

Points will only be
allocated for, on major
building works projects
completed with the
contract sum in the limits
of R 60 million and
above (as a minimum)
per project.
accompanied by
reference letters
indicating rated /
satisfactory
performance.

Points will only be
allocated for, when a
bidder has
demonstrated
experience in civil
engineering related
projects with minimum
value of R 60 million per
project. These must be
projects that relate to
roads and stormwater
projects, , public
environment upgrade,
Non-Motorised
Transport (NMT), and
Complete Streets
related projects. These
projects must have been
successfully completed
and must be
accompanied by

100

Four (4) Projects
completed 80

Three (3) Project
completed 60

Two (2) Project
completed 40

One (1) Project
completed

20
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Clause
Number

Clause Heading Data / Wording

reference letters
indicating rated /
satisfactory
performance.

Form B3 to be
completed in full and
stamped by the client
rating the performance
on the projects. The
Client/Client
Representative (not
consultants/Employers
Agent) must provide
telephonic and email
details on the Form B3
template provided for
verification by the
JDA.

NB: Completion
certificates and
appointment letters
will not afford bidders
points. Only form B3
completed in full and
Stamped will be
considered for
allocating points

(C) Experience of
proposed key personnel.

(Copies of qualifications
are required for
Contracts Manager, Site
Agent, Site Engineer and
OHS officer)

130 Contracts
Manager: a
minimum of a
National Diploma
and 10 years’
experience as
Contracts
Manager. The CV
should state the

Points will only be
allocated for experience
on building projects of
the proposed key
person. 50
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Clause
Number

Clause Heading Data / Wording

NB: Any foreign/
international
qualifications must be
accompanied by South
African Qualifications
Authority (SAQA)
accreditation/verification
to be equivalent to the
requirement or higher. If
South African
Qualifications Authority
(SAQA) verification is
not provided, no points
will be allocated.

minimum value of
R 20 million of
works executed in
major building
works projects
and registered as
a Professional
Construction
Manager (Pr. CM)
with the
SACPCMP

Site Agent: Site
Agent with
minimum 10 years
of experience as a
Site Agent. The
CV should state
the minimum
value of R 20
million of works on
major building
works projects
with minimum
qualification of a
National Diploma
in the Built
Environment

30
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Clause
Number

Clause Heading Data / Wording

SMME Supervisor
with minimum 8
years of
experience in
construction
supervisory roles
in building
projects. The CV
should state the
minimum value of
R 20 million of
works

20

OHS officer: 5
years’ experience
as construction
health and safety
officer and has
experience in
major building
works projects.
Registered with
SACPCMP as
Construction
Health and Safety
Agent or
equivalent.

15

Foreman:
Foreman with
minimum 10 years
of experience as a
Foreman in
building projects.

15
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Clause
Number

Clause Heading Data / Wording

The tenderers bidding for GRADE 8 GB will be required to achieve a minimum score of 224 points
(80%) in the technical evaluation out of a possible 280 points in order to be considered further in the
evaluation process.

NB: Any foreign/ international qualifications must be accompanied by SAQA
accreditation/verification to be equivalent to the requirement or higher. If SAQA verification is not
provided no points will be allocated.

Form B3 to be completed in full and stamped by the client rating the performance on the projects.
The Client/Client Representative (not consultants/Employers Agent) must provide telephonic and
email details on the Form B3 template provided for verification by the JDA.

Completion certificates and appointment letters will not afford bidders points. Only form B3
completed in full and Stamped will be considered for allocating points

The JDA has adopted a Risk Tolerance Framework (RTF) which enjoins the JDA to consider its risk
exposure to contractors/Service Providers in terms of the number of contracts awarded to a single
Contractor/service provider or the total value of contracts awarded to a single contractor/service provider in
a particular year.

In terms of the Risk Tolerance Framework, the JDA determine the risk exposure as excessive in instances
where the value of the contracts are:

1) The greater of R80 million or four contracts/ Projects in the current financial year or

2) The greater of R 120 million or six contracts/Projects over two financial years (current year and
previous financial year).
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Clause
Number

Clause Heading Data / Wording

A risk analysis shall be undertaken on the bidder with the highest number of points obtained, to determine
whether the tenderer does not exceed the JDA’s risk framework criteria as stated above, in other words
whether it falls within the ambit of the Risk Tolerance Framework as acceptable.

JDA reserves the right to award a contract to a bidder who has exceeded the threshold as stated above.

The tenderer will be required to achieve a minimum score of 216 points in the technical evaluation to
be considered further in the evaluation process.

Shortlisted bidders may be requested to attend interviews should there be any need for clarity.

Unsuccessful bidders will have the opportunity to query the award or decision within 14 days from the day of
notification.

Disqualification
Criteria

BIDDERS WILL BE DISQUALIFIED FOR:

 Failure to complete and sign the Offer page;
 Failure to complete and submit a Priced Bill of Quantities in full;
 Failure to take into account any addendums issued during tender stage;
 Failure to be registered and active with CIDB in the relevant grading;
 Failure to attend the compulsory briefing session;
 Termination during the last five (5) years on previous contracts with the JDA or any other organ of

state after written notice was given to that bidder
 Failure to perform satisfactorily during the last five (5) years on previous contracts with the JDA or

any other organ of state after written notice was given to that bidder.
 A bidder who has been terminated by the JDA, or other organ/s of state, and has been blacklisted as

seen on the CSD Report
 Completing the tender document in pencil;
 Submission of fraudulent and falsified information.

F.3.13 Acceptance of
Tender Offers

Tender offers will only be accepted if:
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Clause
Number

Clause Heading Data / Wording

a) The tenderer submits a letter of intent from an approved financial institution undertaking to provide the
Construction Guarantee in the format included in Part C1.3 of this procurement document;

b) The tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector;

d) The tenderer has not:
i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect;

e) The tenderer has completed the Declaration of Interest and there are no conflicts of interest which may
impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially
compromise the tender process.

f) The tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer.

g) The employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies
and resources to carry out the work safely.

h) The tendering entity or the directors/partners of the tendering entity are in good standing with the local
authority / municipality.

F.3.18 Number of Paper
Copies

The number of paper copies of the signed contract to be provided by the employer is 1 (one).
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PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

T2.1.1 Returnable Documents and Schedules required for tender evaluation
purposes

The tenderer must complete the following returnable schedules

Form A1: Authority to sign Tender

Form A2: Declaration of Interest

Form A3: Record of Addenda to Tender Documents

Form A4: Banking Details

Form A5: Proposed Amendments and Qualifications (if any)

Form A6: Certificate of Authority for Targeted Enterprise

Partners/Subcontractors

Form A7: MBD9 Certificate of Independent Bid Determination

Form A8: Particulars of any contracts awarded by an organ of state

during the last 5 years

Form A9: Fulfilment of the Construction Regulations

Form A10: Questionnaire on tenderer’s procedures with respect to

OHSA and Construction Regulations

Form A11: Business Declaration

Form A12: A copy of a valid Tax Pin Number

Form A13: Copy of current Municipal Account in the name of the

Tenderer or alternatively in the names of the

Directors/Partners of the tendering entity

Form A14: Letter of Intent from a Financial Institution to provide a

Construction Guarantee in accordance with the JBCC pro-

forma (refer C1.3)

Form A15: MBD5 Declaration for Procurement above R10 million (Vat

Included)

Form A16: MBD8 Declaration of Bidders Past Supply Chain

Management Practices

Form A17: Declaration of State of Municipal Accounts

Form B1: Proof of CIDB Grading

Form B2: A valid originally or certified copy of the B-BBEE status level

verification certificate, substantiating the B-BBEE rating or an

EME must submit a sworn affidavit

Form B3: Schedule of Recently Completed Contracts

Form B4: Schedule of Current Contracts

Form B5: Schedule of Construction Plant, Equipment and Labour

Form B6: Schedule of Proposed Subcontractors

Form B7: Schedule of Proposed Key Personnel and detailed CV’s of all

key personnel

Form B8: Estimated Monthly Expenditure

Form B9: Methodology Statement
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Form B10: Preliminary Construction Programme

Form B11: Labour, Plant and Equipment Histograms

Form B12: Audited Financial Statements for past three (3) years

Form B13: Bank Rating

Form B14: SMME Plan

Form B15: Bills of Quantities

T2.1.2 Other Documents that will be incorporated into the contract

• Form of Offer and Acceptance

• Contract Data

• Priced Bill of Quantities

• Occupational Health and Safety Agreement (C1.4)

• Agreement in terms of Section 37(2) of the Occupational Health and

Safety Act No 85 of 1993 (C1.5)

• Approved Construction Programme
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T2.2 RETURNABLE SCHEDULES AND DOCUMENTS

T2.2.1 Returnable Schedules and Documents

Form A1: Authority to sign Tender

Form A2: Declaration of Interest

Form A3: Record of Addenda to Tender Documents

Form A4: Banking Details

Form A5: Proposed Amendments and Qualifications (if any)

Form A6: Certificate of Authority for Targeted Enterprise

Partners/Subcontractors

Form A7: MBD9 Certificate of Independent Bid Determination

Form A8: Particulars of any contracts awarded by an organ of state

during the last 5 years

Form A9: Fulfilment of the Construction Regulations

Form A10: Questionnaire on tenderer’s procedures with respect to

OHSA and Construction Regulations

Form A11: Business Declaration

Form A12: A copy of a valid Tax Pin Number.

Form A13: Certified Copy of current Municipal Account in the name of

the Tenderer or alternatively in the names of the

Directors/Partners of the tendering entity

Form A14: Letter of Intent from a Financial Institution to provide a

Construction Guarantee in accordance with the JBCC pro-

forma (refer C1.3)

Form A15: MBD5 Declaration for Procurement above R10 million (Vat

Included)

Form A16: MBD8 Declaration of Bidders Past Supply Chain

Management Practices

Form A17: Declaration of State of Municipal Accounts

Form B1: Proof of CIDB Grading

Form B2: A valid originally certified copy of the B-BBEE status level

verification certificate, substantiating the B-BBEE rating or

an EME must submit a sworn affidavit

Form B3: Schedule of Recently Completed Contracts

Form B4: Schedule of Current Contracts

Form B5: Schedule of Construction Plant, Equipment and Labour

Form B6: Schedule of Proposed Subcontractors

Form B7: Schedule of Proposed Key Personnel and detailed CV’s of

all key personnel

Form B8: Estimated Monthly Expenditure

Form B9: Methodology Statement

Form B10: Preliminary Construction Programme

Form B11: Labour, Plant and Equipment Histograms

Form B12: Audited Financial Statements for past three (3) years

Form B13: Bank Rating

Form B14: SMME Plan
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Form B15: Bills of Quantities
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FORM A1: Authority to Sign Tender

Notes to tenderer:

1. The signatory for the tenderer shall confirm his/her authority thereto by attaching on
the tendering company’s letterhead a duly signed and dated copy of the relevant
resolution of the board of directors/partners.

2. In the event that the tenderer is a joint venture, a certificate is required from each
member of the joint venture clearly setting out:

- authority for signatory,
- undertaking to formally enter into a joint venture contract should an award be

made to the joint venture,
- name of designated lead member of the intended joint venture, as required

by tender condition F.2.13.4.

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A2: Declaration of Interest

1. No bid will be accepted from persons in the service of the state¹.

2. Any person, having a kinship with persons in the service of the state, including a
blood relationship, may make an offer or offers in terms of this invitation to bid. In
view of possible allegations of favouritism, should the resulting bid, or part thereof,
be awarded to persons connected with or related to persons in service of the state, it
is required that the bidder or their authorised representative declare their position in
relation to the evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

3.1 Full Name of bidder or his or her representative:

………………………………….……….

3.2 Identity Number:

…………………………………………………………………………. …..….

3.3 Position occupied in the Company (director, trustee, shareholder):

…………………….…..

3.4 Company Registration Number:

……………………………………………………….……….

3.5 Tax Reference

Number:…………………………………………………………………………

3.6 VAT Registration Number:

...……………………………………………………………………

3.7 The names of all directors / trustees / shareholders / members, their individual

identity numbers and state employee numbers must be indicated in paragraph

4 below.

3.8 Are you presently in the service of the state? YES / NO

If yes, furnish

particulars.….……………………………….……………………………............

……………………………………………...........……………………………............

......…….

3.9 Have you been in the service of the state for the past twelve months? YES /

NO

If yes, furnish

particulars.….……………………………….……………………………............

……………………………………………...........……………………………............

......…….
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3.10 Do you have any relationship (family, friend, other) with persons

in the service of the state and who may be involved with the

evaluation and or

adjudication of this bid? YES / NO

If yes, furnish

particulars.….……………………………….……………………………............

……………………………………………...........……………………………............

......…….

3.11 Are you, aware of any relationship (family, friend, other) between

any other bidder and any persons in the service of the state who

may be involved

with the evaluation and or adjudication of this bid? YES / NO

If yes, furnish

particulars.….……………………………….……………………………............

……………………………………………...........……………………………............

......…….
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3.12 Are any of the company’s directors, trustees, managers, principle

shareholders or stakeholders in service of the state? YES / NO

If yes, furnish

particulars.….……………………………….……………………………............

……………………………………………...........……………………………............

......…….

3.13 Are any spouse, child or parent of the company’s directors,

trustees,

managers, principle shareholders or stakeholders in service of the state? YES

/ NO

If yes, furnish

particulars.….……………………………….……………………………............

……………………………………………...........……………………………............

......…….

3.14 Do you or any of the directors, trustees, managers, principle

shareholders, or stakeholders of this company have any interest

in any other related

companies or business whether or not they are bidding for this contract. YES /

NO

If yes, furnish

particulars.….……………………………….……………………………............

……………………………………………...........……………………………............

......…….

4. Full details of directors / trustees / members / shareholders.

FULL NAME IDENTITY NUMBER
STATE

EMPLOYEE
NUMBER

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)
………………………………………………………...……………………

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT. I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION
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MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

……………………………………………………..
……………………………………………………
Signature Position

……………………………………………………. ………………………………….
Name of Bidder Date

* MSCM Regulations: “in the service of the state” means to be –
(a) a member of –

(i) any municipal council;
(ii) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance

Management Act, 1999 (Act No.1 of 1999);
(e) a member of the accounting authority of any national or provincial public entity; or
(f) an employee of Parliament or a provincial legislature.

** “Stakeholder’ means a person who owns shares in the company and is actively involved in the management of the company or business and exercises control over the
company.
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FORM A3: Record of Addenda to Tender Documents

We confirm that the following communications received from the Employer’s
Representative before the submission of this tender offer, amending the tender documents,
have been taken into account in this tender offer:

DATE TITLE OR DETAILS

1

2

3

4

5

6

7

8

9

10

………………………………….. ……………………………………..........................
Signature Date

(of person authorised to sign on behalf of the Tenderer)
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FORM A4: Banking Details

I/We hereby authorise the Employer to approach the following bank for the purposes of
obtaining a financial reference:

DESCRIPTION OF
BANK DETAIL

BANK DETAILS APPLICABLE TO
TENDERER’S HEAD OFFICE

Name of Bank

Branch Name

Branch Code

Street Address

Postal Address

Name of Manager

Telephone Number

Fax Number

Account Number

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A5: Proposed Amendments and Qualifications (if any)

Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in
the Tender Data regarding the employer’s handling of material deviations and qualifications.

PAGE
CLAUSE OR

ITEM
PROPOSAL

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A6: Certificate of Authority for Targeted Enterprise Partners/Subcontractors

We, the undersigned, are submitting this tender offer jointly with the following Targeted Enterprise Partners/Subcontractors and hereby

authorise Mr/Ms ............................................................................., authorised signatory of the company ................................. ...

................................................................., acting in the capacity of lead partner, to sign all documents in connection with the tender offer and

any contract resulting from it on our behalf.

NAME OF FIRM
PERCENTAGE

PARTICIPATION
ADDRESS DULY AUTHORISED SIGNATORY

Lead Partner Signature:

Name:

CIDB registration no: ........................................... Designation:

Partner Signature:

Name:

CIDB registration no: ........................................... Designation:

Partner Signature:

Name:

CIDB registration no: ............................................ Designation:

.................................................................... ...........................................................
SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A7: Certificate of Independent Bid Determination

I, the undersigned, in submitting the accompanying bid:

________________________________________________________________________

(Bid Number and Description)

in response to the invitation for the bid made by:

JOHANNESBURG DEVELOPMENT AGENCY

do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of: _________________________________________________________that:

(Name of Bidder)

1. I have read and I understand the contents of this Certificate;

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, I understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium³ will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid;
or



JOHANNESBURG DEVELOPMENT AGENCY (JDA)

JDA JBCC

(f) bidding with the intention not to win the bid.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other
applicable legislation.

………………………………………………… ………………………………….………………

Signature Date

…………………………………………………. …………………………………………..…………

Position Name of Bidder

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.
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FORM A8: Particulars of all Contracts awarded by an Organ of State during the last 5 years

(In the event of insufficient space, kindly attach documentation)

EMPLOYER CONSULTING ENGINEER NATURE OF WORK
VALUE OF

WORK
YEAR OF

COMPLETION
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FORM L (Continued)

EMPLOYER CONSULTING ENGINEER NATURE OF WORK
VALUE OF

WORK
YEAR OF

COMPLETION

.................................................................... ...........................................................
SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)

Organ of State means-
a) a national or provincial department:
b) a municipality;
c) a constitutional institution defined in the Public Finance Management Act, 1999 (Act No. 1 of 1999);
d) Parliament;
e) a provincial legislature;
f) any other institution or category of institutions included in the definition of “organ of state” in section 239 of the Constitution and recognised by the Minister by notice in the Government Gazette as an

institution or category of institutions to which this Act applies;
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FORM A9: Fulfilment of the Construction Regulations, 2014

In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as
the Regulations), promulgated on 7 February 2014 in terms of Section 43 of the
Occupational Health and Safety Act, 1993 (Act No 85 of 1993) the Employer shall not
appoint a contractor to perform construction work unless the Contractor can satisfy the
Employer that his/her firm has the necessary competencies and resources to carry out the
work safely and has allowed adequately in his/her tender for the due fulfilment of all the
applicable requirements of the Act and the Regulations.

1. I confirm that I am fully conversant with the Regulations and that my company has (or
will acquire/procure) the necessary competencies and resources to timeously, safely
and successfully comply with all of the requirements of the Regulations.

2. Proposed approach to achieve compliance with the Regulations

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) - specify:

.....................................................................................................................

..............................................................................................................................

..............................................................................................................................

..............................................................................................................................

3. Provide details of proposed key persons, competent in terms of the Regulations, who
will form part of the Contract team as specified in the Regulations (CVs to be
attached):
........................................................................................................................................

........................................................................................................................................

........................................................................................................................................

................................................

4. Provide details of proposed training (if any) that will be undergone:
........................................................................................................................................

........................................................................................................................................

........................................................................................................................................

.................................................

5. Potential key risks identified and measures for addressing risks:

YES

NO

(Tick)

(Tick)
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......................................................................................................................................

......................................................................................................................................

......................................................................................................................................

.................................................
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6. I have fully included in my tendered rates and prices (in the appropriate payment
items provided in the Schedule of Quantities) for all resources, actions, training and
any other costs required for the due fulfilment of the Regulations for the duration of
the construction and defects repair period.

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)

YES

NO

(Tick)
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FORM A10: Questionnaire on Tenderer’s Procedures with respect to the
Occupational Health and Safety Act (OHACT) and Construction
Regulations.

1. Name of the employee to be appointed as Construction Manager [Construction
Regulation 8 (1)]

........................................................................................................................................

.........

2. Name of the employee to be appointed as Construction Supervisor [Construction
Regulation 8 (7)]

........................................................................................................................................

.........

3. Names of the competent employees to assist the Construction Supervisor
[Construction Regulation 8 (8)]

........................................................................................................................................

.........

........................................................................................................................................

.........

4. Name of the person to be appointed to conduct base line and ongoing risk
assessments [Construction Regulation 9 (1)]

........................................................................................................................................

.........

5. Name of competent person to be appointed as occupational health and safety officer
[Construction Regulation 8 (6)]

........................................................................................................................................

.........

6. Will the employees to be appointed on the project be in possession of proof of health
and safety induction training that will address the project specific risks and exposures
[Construction Regulation 9 (1) (a)]? Yes / No.

If no, what are the tenderer’s proposals for such training? ...........................................

.....................................................................................................................................

7. Are the tenderer’s tools, plant and equipment tested and inspected regularly i.e. daily
for vehicles and equipment and at least weekly for other tools and hand tools in terms
of safety compliance? Yes/No

If no, what are the tenderer’s proposals for such testing? ............................................

.....................................................................................................................................

8. Will a dedicated supervisor be designated to manage the process to test and inspect
all tools, plant and equipment? Yes/No
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If no, what are the tenderer’s proposals for such designation?
.....................................................................................................................................

.....................................................................................................................................

9. What other measures will the tenderer take to comply with the OHSACT and the
Construction Regulations? Yes/No

If no, what are the tenderer’s proposals to comply with this requirement?
.....................................................................................................................................

.....................................................................................................................................

9. Is the tenderer registered and in good standing with the Compensation
Commissioner or duly approved compensation insurer? Yes/No

................................................................ ...........................................................
SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A11: Business Declaration

Tender/RFP Number :

……………….………………………………...................................…..

Tender/RFP Description :

…………………………………………….......................………………

Name of Company :

…………………..................……………………………………………..

Postal Address

:.………………...............…..….…………………………………………..

……………..…………...............………………………………….............

Physical Address :

……………………………………………...............……………............

…………………………………...............……………………….............

Telephone :

……………………………...............……………………………............

Fax :

……………………………...............……………………………............

Contact Person

:……………………………...............…………………………….............

Cell Phone Number

:.............................................................................................................

E-Mail Address

:.............................................................................................................

Company/enterprise Income

Tax Reference Number ** :

…………………...............……………………………...........................

(Insert personal income tax number if a one-person business and personal income tax

numbers of all partners if a partnership)

VAT Registration Number :

……………..………...............…………………………….....................

Company Registration Number:

…………………………...................…………………………………...

1. Type of Firm
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 Partnership

 One-person business/sole trader

 Close corporation

 Public company

 Private company

(Tick One Box)

2. Principal Business Activities

………………………………….……………………………………….………………………......

.…..

………………………………………………………………………………………………….......

……

3. Total number of years the firm has been in business:

…………..........…..………..........……

4. Detail all trade associations/professional bodies in which you have membership.
…………………………………………...…………………………………………………………..

.....

………………………………….……………………………………….…………………….....…

…..
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5. Did the firm exist under a previous name?
 Yes
 No
(Tick one box)
If yes, what was its previous

name.……………………..………..........………………………….

6. How many permanent staff members are employed by the firm?

Full Time: ……………………..

Part Time: …………………….

7. What is the enterprise’s latest annual turnover (excl. VAT):
R…………….....................………..

8. List the personnel or firms who provide the following services:

SERVICE NAME CONTACT PERSON TELEPHONE

ACCOUNTING

LEGAL

AUDITING

BANKING

INSURANCE

BANK DETAILS

I/We hereby request and authorize you to pay any amounts which may accrue to me/us to the
credit of my/our account with the mentioned bank.

I/We understand that the credit transfers hereby authorized will be processed by computer
through a system known as the “ACB Electronic Fund Transfer Service” and

I/We also understand that no additional advice of payment will be provided by my/our bank,
but details of each payment will be printed on my/our bank statement or any accompanying
voucher.

This authority may be cancelled by me/us giving 30 days’ notice in writing.

BANK:
………………………………………………………………...........................................…………

BRANCH:
………………………………………………………….........................................…………..

BRANCH CODE:
…………………………………………….........................................……………….

ACCOUNT NUMBER:
…..………………………………............................................…………………
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ACCOUNT HOLDER:
…………………………………........................................…………………….

TYPE OF ACCOUNT:
…………………………………........................................…………………….

PLEASE INCLUDE ORIGINAL SIGNED AND STAMPED LETTER FROM THE BANK CONFIRMING
THE COMPANY’S BANKING DETAILS, PHOTOSTAT COPIES AND LETTERS BEARING
ELECTRONIC SIGNATURES WILL NOT BE ACCEPTABLE.



JOHANNESBURG DEVELOPMENT AGENCY (JDA)

JDA JBCC

The undersigned, who warrants that he/she is duly authorised to do so on behalf of
the company, affirms that the information furnished in response to this request for
proposal is true and correct:

SIGNATURE : ………………………………………………………………………...…

NAME IN FULL : ……………………………………………………………………..…….

CAPACITY : ……………………………………………………………..………….…

DULY AUTHORIZED TO SIGN ON BEHALF OF: …………………………………………...

DATE : …………………………………………………………………...………
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FORM A12: A copy of a valid Tax Pin Number.

The tenderer shall include as an attachment to their submission a copy of a valid Tax Pin
Number which shall be obtained by the tenderer from the South African Revenue Service
(SARS).

In the event of a joint venture each member shall comply with the above requirement.

................................................................ ...........................................................
SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A13: Municipal Accounts

The tenderer shall include as an attachment to their submission a copy of the current Municipal
Account in the name of the Tenderer or alternatively in the names of the Directors/Partners of
the tendering entity.

In the event of a joint venture each member shall comply with the above requirement.

............................................................... ...........................................................
SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A14: Letter of Intent

The tenderer shall include as an attachment to their submission a Letter of Intent from a
Financial Institution to provide a Construction Guarantee in accordance with the JBCC pro-
forma (refer C1.3).

............................................................... ...........................................................
SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM A15: Declaration for Procurement above R10 million (MBD 5)

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED)

For all procurement expected to exceed R10 million (VAT included), bidders must

complete the following questionnaire:

1 Are you by law required to prepare annual financial

statements for auditing?

1.1 If yes, submit audited annual financial statements
for the past three years or since the date of

establishment if established during the past three

years.

………………………………………………………………

YES / NO
………………………………………………………………

2 Do you have any outstanding undisputed
commitments for municipal services towards a
municipality or any other service provider in respect
of which payment is overdue for more than 30 days?

YES / NO

2.1 If no, this serves to certify that the bidder has no
undisputed commitments for municipal services
towards a municipality or other service provider in
respect of which payment is overdue for more than 30
days.

2.2 If yes, provide particulars.

………………………………………………………………

……………………………………………………………….

……………………………………………………………….

……………………………………………………………..

3. Has any contract been awarded to you by an organ
of the
state during the past five years, including particulars
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of any material non-compliance or dispute
concerning the execution of such contract?

YES / NO



JOHANNESBURG DEVELOPMENT AGENCY (JDA)

JDA JBCC

3.1 If yes, furnish particulars

……………………………………………………………….

……………………………………………………

4. Will any portion of goods or services be sourced from outside the Republic,
and, if so, what portion and whether any portion
of payment from the municipality / municipal entity is
expected to be transferred out of the Republic?

YES / NO

4.1 If yes, furnish particulars

……………………………………………………..

……………………………………………………..

CERTIFICATION

I, THE UNDERSIGNED (NAME)
………………………………………………………………………

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION

PROVE TO BE FALSE.

…………………………………..
…………………………

…………..

Signature Date

………………………………….
…………………………………………………………………

………….

Position Name of Bidder
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FORM A16: Declaration of Bidder’s Past Supply Chain Management Practices (MBD
8)

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in
ensuring that when goods and services are being procured, all reasonable steps
are taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management
system or committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;
c. willfully neglected, reneged on or failed to comply with any government,

municipal or other public sector contract during the past five years; or
d. been listed in the Register for Tender Defaulters in terms of section 29 of

the Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Item Question Yes No

4.1 Is the bidder or any of its directors listed on the National
Treasury’s database as a company or person prohibited from
doing business with the public sector?
(Companies or persons who are listed on this database were
informed in writing of this restriction by the National Treasury
after the audi alteram partem rule was applied).

Yes No

4.1.1 If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for
Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004)?
(To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender
Defaulters” or submit your written request for a hard copy of
the Register to facsimile number (012) 3265445).

Yes No
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4.2.1 If so, furnish particulars:

Item Question Yes No

4.3 Was the bidder or any of its directors convicted by a court of
law (including a court of law outside the Republic of South
Africa) for fraud or corruption during the past five years?

Yes No

4.3.1 If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates
and taxes or municipal charges to the municipality / municipal
entity, or to any other municipality / municipal entity, that is in
arrears for more than three months?

Yes No

4.4.1 If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality /
municipal entity or any other organ of state terminated during
the past five years on account of failure to perform on or
comply with the contract?

Yes No

4.7.1 If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..……
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

………………………………………... …………………………..
Signature Date
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………………………………………. …………………………..
Position Name of Bidder

FORM A17: DECLARATION ON STATE OF MUNICIPAL ACCOUNTS

A Any bid will be rejected if:

Any municipal rates and taxes or municipal service charges owed by
the bidder or any of the directors to the municipality or a municipal
entity, or to any other municipality or municipal entity, are in arrears for
more than three months.

B Bid Information

i. Name of bidder:
……………………………………………………………………………………..….

ii. Registration Number:
………………………………………………………………………………….……

iii. Municipality where business is situated

…………………………………………………………….….…

iv. Municipal account number for rates:
…………………………………………………………………..….

v. Municipal account number for water and electricity:
……………………………………………….……

vi. Names of all directors, their ID numbers and municipal account number.

1.
………………………………………………………………………………………
………….

2.
………………………………………………………………………………………
…………
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3.
………………………………………………………………………………………
…………

4.
………………………………………………………………………………………
…………

5.
………………………………………………………………………………………
…………

6.
………………………………………………………………………………………
…………

7.
………………………………………………………………………………………
…………

C Documents to be attached.

i. A copy of municipal account mentioned in B (iv) & (v) (Not older than 3 months)
ii. A copy of municipal accounts of all directors mentioned in B(vi) (Not older than 3

months)
iii. Proof of directors

I/We declare that the abovementioned information is true and correct and
that the following documents are attached to this form:

Signature Date
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FORM B1: CIDB Grading

The tenderer shall include as an attachment to their submission the proof of CIDB grading.

In the event of a joint venture each member shall comply with the above requirement.

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B3: PROOF OF PREVIOUS EXPERIENCE -  

CONTACTABLE REFERENCE – FORM TO BE COMPLETED BY THE CLIENT 

 

 

 

 

 

 

PROJECT 1 

Reference for   

(insert name of bidder) : ___________________________________________________________  

 

Name of Project : ___________________________________________________________ 

 

 

Description of Scope of Works : ___________________________________________________________ 

 

Contract Value  

(excluding VAT) : ___________________________________________________________ 

 

Contract Period 

(insert start and end date) : ___________________________________________________________ 

 

 

CRITERIA 

ASSESSMENT 

Needs 

Improvement 

Met 

Requirement 

Exceeded 

Requirement 

Quality of contract administration    

Quality of site management    

Quality of workmanship    

Labour relations    

SMME management    

Timeous procurement of materials    

Adequacy of plant / equipment    

Health and safety    

Adherence to construction programme    

Cashflow management    

OVERALL RATING    

Would you use the provider again ? YES     /    NO 

 

Completed By : ______________________________________ Signature : ____________________ 

 

Company Name : ______________________________________  

 

Email Address  ______________________________________ 

 

Contact Number : ______________________________________ 

     COMPANY STAMP 

City of Johannesburg 

Johannesburg Development Agency 

No 3 Helen Joseph Street 

The Bus Factory 

Newtown 

Johannesburg, 2000 

PO Box 61877 

Marshalltown 

2107 

www.jda.org.za 

www.joburg.org.za 

Tel  +27(0) 11 688 7851 (O) 

Fax +27(0) 11 688 7899/63 

E-mail: info@jda.org.za 
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FORM B3: PROOF OF PREVIOUS EXPERIENCE -  

CONTACTABLE REFERENCE – FORM TO BE COMPLETED BY THE CLIENT 

 

 

 

 

 

 

PROJECT 2 

Reference for   

(insert name of bidder) : ___________________________________________________________  

 

Name of Project : ___________________________________________________________ 

 

 

Description of Scope of Works : ___________________________________________________________ 

 

Contract Value  

(excluding VAT) : ___________________________________________________________ 

 

Contract Period 

(insert start and end date) : ___________________________________________________________ 

 

CRITERIA 

ASSESSMENT 

Needs 

Improvement 

Met 

Requirement 

Exceeded 

Requirement 

Quality of contract administration    

Quality of site management    

Quality of workmanship    

Labour relations    

SMME management    

Timeous procurement of materials    

Adequacy of plant / equipment    

Health and safety    

Adherence to construction programme    

Cashflow management    

OVERALL RATING    

Would you use the provider again ? YES     /    NO 

 

Completed By : ______________________________________ Signature : ____________________ 

 

Company Name : ______________________________________  

 

Email Address  ______________________________________ 

 

Contact Number : ______________________________________ 

  

     COMPANY STAMP 

City of Johannesburg 

Johannesburg Development Agency 

No 3 Helen Joseph Street 

The Bus Factory 

Newtown 

Johannesburg, 2000 

PO Box 61877 

Marshalltown 

2107 

www.jda.org.za 

www.joburg.org.za 

Tel  +27(0) 11 688 7851 (O) 

Fax +27(0) 11 688 7899/63 

E-mail: info@jda.org.za 
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FORM B3: PROOF OF PREVIOUS EXPERIENCE -  

CONTACTABLE REFERENCE – FORM TO BE COMPLETED BY THE CLIENT 

 

 

 

 

 

 

PROJECT 3 

Reference for   

(insert name of bidder) : ___________________________________________________________  

 

Name of Project : ___________________________________________________________ 

 

 

Description of Scope of Works : ___________________________________________________________ 

 

Contract Value  

(excluding VAT) : ___________________________________________________________ 

 

Contract Period 

(insert start and end date) : ___________________________________________________________ 

 

CRITERIA 

ASSESSMENT 

Needs 

Improvement 

Met 

Requirement 

Exceeded 

Requirement 

Quality of contract administration    

Quality of site management    

Quality of workmanship    

Labour relations    

SMME management    

Timeous procurement of materials    

Adequacy of plant / equipment    

Health and safety    

Adherence to construction programme    

Cashflow management    

OVERALL RATING    

Would you use the provider again ? YES     /    NO 

 

Completed By : ______________________________________ Signature : ____________________ 

 

Company Name : ______________________________________  

 

Email Address     ______________________________________ 

 

Contact Number : ______________________________________ 

       

     COMPANY STAMP 

City of Johannesburg 

Johannesburg Development Agency 

No 3 Helen Joseph Street 

The Bus Factory 

Newtown 

Johannesburg, 2000 

PO Box 61877 

Marshalltown 

2107 

www.jda.org.za 

www.joburg.org.za 

Tel  +27(0) 11 688 7851 (O) 

Fax +27(0) 11 688 7899/63 

E-mail: info@jda.org.za 

 



  

JDA  
 

FORM B3: PROOF OF PREVIOUS EXPERIENCE -  

CONTACTABLE REFERENCE – FORM TO BE COMPLETED BY THE CLIENT 

 

 

 

 

 

 

PROJECT 4 

Reference for   

(insert name of bidder) : ___________________________________________________________  

 

Name of Project : ___________________________________________________________ 

 

 

Description of Scope of Works : ___________________________________________________________ 

 

Contract Value  

(excluding VAT) : ___________________________________________________________ 

 

Contract Period 

(insert start and end date) : ___________________________________________________________ 

 

CRITERIA 

ASSESSMENT 

Needs 

Improvement 

Met 

Requirement 

Exceeded 

Requirement 

Quality of contract administration    

Quality of site management    

Quality of workmanship    

Labour relations    

SMME management    

Timeous procurement of materials    

Adequacy of plant / equipment    

Health and safety    

Adherence to construction programme    

Cashflow management    

OVERALL RATING    

Would you use the provider again ? YES     /    NO 

 

Completed By : ______________________________________ Signature : ____________________ 

 

Company Name : ______________________________________  

 

Email Address  ______________________________________ 

 

Contact Number : ______________________________________ 

        

     COMPANY STAMP 

City of Johannesburg 

Johannesburg Development Agency 

No 3 Helen Joseph Street 

The Bus Factory 

Newtown 

Johannesburg, 2000 

PO Box 61877 

Marshalltown 

2107 

www.jda.org.za 

www.joburg.org.za 

Tel  +27(0) 11 688 7851 (O) 

Fax +27(0) 11 688 7899/63 

E-mail: info@jda.org.za 
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FORM B3: PROOF OF PREVIOUS EXPERIENCE -  

CONTACTABLE REFERENCE – FORM TO BE COMPLETED BY THE CLIENT 

 

 

 

 

 

 

PROJECT 5 

Reference for   

(insert name of bidder) : ___________________________________________________________  

 

Name of Project : ___________________________________________________________ 

 

 

Description of Scope of Works : ___________________________________________________________ 

 

Contract Value  

(excluding VAT) : ___________________________________________________________ 

 

Contract Period 

(insert start and end date) : ___________________________________________________________ 

 

CRITERIA 

ASSESSMENT 

Needs 

Improvement 

Met 

Requirement 

Exceeded 

Requirement 

Quality of contract administration    

Quality of site management    

Quality of workmanship    

Labour relations    

SMME management    

Timeous procurement of materials    

Adequacy of plant / equipment    

Health and safety    

Adherence to construction programme    

Cashflow management    

OVERALL RATING    

Would you use the provider again ? YES     /    NO 

 

Completed By : ______________________________________ Signature : ____________________ 

 

Company Name : ______________________________________  

 

Email Address  ______________________________________ 

 

Contact Number : ______________________________________ 

     COMPANY STAMP 

City of Johannesburg 

Johannesburg Development Agency 

No 3 Helen Joseph Street 

The Bus Factory 

Newtown 

Johannesburg, 2000 

PO Box 61877 

Marshalltown 

2107 

www.jda.org.za 

www.joburg.org.za 

Tel  +27(0) 11 688 7851 (O) 

Fax +27(0) 11 688 7899/63 

E-mail: info@jda.org.za 
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FORM B2: B-BBEE Certificate

The tenderer shall include as an attachment to their submission a valid originally certified
copy of the B-BBEE status level verification certificate, substantiating the B-BBEE rating.
An EME must submit a sworn affidavit confirming the
following:
· Annual Turnover Revenue of R10 million or less; and
· Level of Black ownership
· Any misrepresentation in terms of the above constitutes a criminal offence as set out

in the B-BBEE Act as amended.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE
scorecard as if they were a group structure and that such a consolidated B-BBEE scorecard
is prepared for every separate tender.

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)



JOHANNESBURG DEVELOPMENT AGENCY (JDA)

JDA JBCC

FORM B3: Schedule of Recently Completed Contracts

The Tenderer shall list below five building construction contracts of a similar nature completed by the Tenderer in the past five years.
Similar nature refers to alterations and renovation building projects, with a minimum value of R 20 – R 60m. This form is to be completed
and submitted together with reference letters from the employer on their letterhead for each of the projects listed.

This information is material to the award of the Contract.
(In the event of insufficient space, attach supplementary documentation)

EMPLOYER
(Name, Tel No and Fax No)

PRINCIPAL AGENT
(Name, Tel No and Fax No)

NATURE OF WORK
VALUE OF

WORK
YEAR OF

COMPLETION

…………………………………................. ……………………………………..........................
Signature Date
(of person authorised to sign on behalf of the Tenderer)
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FORM B4: Schedule of Current Contracts

The Tenderer shall list below the contracts not yet completed. This information is material to the award of the Contract.

(In the event of insufficient space, attach supplementary documentation)

EMPLOYER
(Name, Tel No and Fax No)

LOCATION NATURE OF WORK
VALUE OF

WORK

EXPECTED
DATE OF

COMPLETION

………………………………….. ……………………………………..........................
Signature Date

(of person authorised to sign on behalf of the Tenderer)
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FORM B5: Schedule of Construction Plant & Equipment

The following are lists of Construction Plant and Equipment that I/We presently own or
lease and will have available for this contract if my / our tender is accepted.

(a) Details of Equipment that is owned by me / us and immediately available for

this contract.

Attach additional information in a supplementary document

(b) Details of Plant & Equipment that will be hired, or acquired for this contract if
my / our tender is accepted

DESCRIPTION

(type, size, capacity etc.)
QUANTITY

HOW ACQUIRED

HIRE/
BUY

SOURCE

Attach additional information in a supplementary document

………………………………….. ……………………………………..........................
Signature Date

(of person authorised to sign on behalf of the Tenderer)

DESCRIPTION QUANTITY YEAR ACQUIRED
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FORM B6: Schedule of Proposed Sub-Contractors

I/We hereby notify you that it is my/our intention to employ the following Sub-Contractors for work in this contract. Tenderers are to provide
details of their subcontractors for the following trades: electrical, mechanical, sports fields, sports courts, landscaping and civil works.

NAMES AND ADDRESSES OF PROPOSED

SUBCONTRACTORS

NATURE AND EXTENT OF WORK TO BE

SUBCONTRACTED

PREVIOUS EXPERIENCE WITH SUBCONTRACTOR OR

RECENT WORK EXECUTED BY THE SUB-

CONTRACTOR

………………………………….. ……………………………………..........................
Signature Date

(of person authorised to sign on behalf of the Tenderer)
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FORM B7: Proposed Key Personnel

The Tenderer shall list below the key personnel whom he proposes to employ on the contract should his offer be accepted, both at his
headquarters and on the site, together with their qualifications, experience and positions held. Here, the Employer is looking for the proposed
personnel who meet and exceed persons as stipulated in F.3.11.1 as a minimum. The Employer shall strictly apply these provisions, when
request for proposals are sent out per project. Should the tenderer wish to replace any key personnel post appointment, the new proposed
personnel should have the same or higher qualifications as those submitted at tender. Furthermore, the new replacement key personnel
should be approved by the Johannesburg Development Agency.

LOCATION DESIGNATION
NAME AND NATIONALITY

OF PROPOSED
CANDIDATE

SUMMARY OF QUALIFICATIONS &
EXPERIENCE

HEAD OFFICE Contracts manager

SITE OFFICE

Site Agent

Site Engineer

General Foreman

Health and Safety
Officer

SMME Supervisor

NOTE: Detailed Curriculum Vitae of proposed candidates are to be separately provided. Said CV’s MUST indicate qualifications
(proof of which is to be attached), number of years’ experience, and the nature and value of projects completed including the role
performed on said projects.

………………………………….. ……………………………………..........................
Signature Date

(of person authorised to sign on behalf of the Tenderer)



JOHANNESBURG DEVELOPMENT AGENCY (JDA)

JDA JBCC

FORM B8: Estimated Monthly Expenditure

The Tenderer shall state below the estimated value of work to be completed every month
based on his preliminary programme and his tendered unit rates.

* The amounts for contingencies must not be included.

MONTH VALUE *

1

2

3

4

5

6

7

8

9

10

11

12

R .................................................................................................

R ..................................................................................................

R .........................................................................................

R ................................................................................................

R ................................................................................................

R ................................................................................................

R ................................................................................................

R ................................................................................................

R ................................................................................................

R ................................................................................................

R ................................................................................................

R ..................................................................................................

COMPLETION OF CONTRACT

TOTAL R
......................................................................................................

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B9: Methodology Statement

The tenderer shall include as an attachment to their submission the detailed Methodology
Statement for the works.

The methodology must demonstrate how the contractor intends to sequence the works.
The manner in which the contractor intends to allocate resources must be clearly spelt out.
When assessing the methodology, congruency with the project schedule will also be
examined.

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B10: Preliminary Construction Programme

The tenderer shall include as an attachment to their submission the preliminary
Construction Programme for the works.

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B11: Labour, Plant and Equipment Histograms

The tenderer shall include as an attachment to their submission the labour, plant and
equipment histograms for the works.

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B12: Financial Statements

The tenderer shall include as an attachment to their submission the Audited Financial
Statements for the past two years.

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B13: Bank Rating

The tenderer shall include as an attachment to their submission a letter from the bank at
which he declares he conducts his account. The contents of the bank’s letter must state
the credit rating that it accords to the tenderer for the business envisaged by this tender.

In the event of a joint venture each member shall comply with the above requirement.

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)



JOHANNESBURG DEVELOPMENT AGENCY (JDA)

JDA JBCC

FORM B14: SMME Plan

The tenderer shall include as an attachment to their submission a detailed SMME plan
indicating how the SMME requirements will be achieved, as detailed in Part C3: Scope of
Works. The SMME Plan must clarify the manner in which the bidder intends to manage,
support and empower local SMME’s contractors.

The SMME plan must detail (i) how quality will be controlled, (ii) how the scope of works
will be scheduled (programme), (iii) how will skills be transferred, and (iv) how will reporting
to the client be done (content of reports, frequency etc.).

....................................................................
...........................................................

SIGNATURE DATE
(of person authorised to sign on behalf of the Tenderer)
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FORM B15: Bills of Quantities (Refer C2.2)

The BoQ pages in white (see C2.2), must be completed in full, completed in pen,
corrections are to be crossed out and initialled, and each page initialled.
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PART C1: AGREEMENT AND CONTRACT DATA

C1.1 FORM OF OFFER AND ACCEPTANCE

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
In respect of the following works:

CONSTRUCTION OF

The tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor
under the Contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

…………………………………………………...........................................……………………………………..

……………………………….Rand (in words); R………………….........................................……(in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
Tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract
identified in the Contract Data.

TENDERER: WITNESS:

____________________________________
______________________________________

Signature Signature

____________________________________
_______________________________________

Name Name

____________________________________
_______________________________________

Capacity Capacity

____________________________________
_______________________________________

Date Date

Name and address of organisation:

____________________________________
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____________________________________

___________________________________
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms and
conditions contained in this agreement and in the Contract that is the subject of this agreement.

The terms of the contract, are contained in:
Part C1 Agreements and Contract Data, (which includes this Agreement)
Part C2 Pricing Data
Part C3 Scope of Work
Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the
Tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule
of Deviations attached to and forming part of this Agreement. No amendments to or deviations from
said documents are valid unless contained in this Schedule, which must be duly signed by the
authorised representative(s) of both parties.

The Tenderer shall within two weeks of receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data at,
or just after, the date this Agreement comes into effect. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed copy of this document, including the Schedule of Deviations (if
any). Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies
the Employer in writing of any reason why he cannot accept the contents of this Agreement, this
Agreement shall constitute a binding contract between the Parties.

EMPLOYER: WITNESS:

____________________________________
_______________________________________

Signature Signature

____________________________________
_______________________________________

Name Name

____________________________________
_______________________________________

Capacity Capacity

____________________________________
_______________________________________

Date Date
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Name and address of organisation:

JOHANNESBURG DEVELOPMENT AGENCY (PTY) LTD
NO. 3 PRESIDENT STREET (HELEN JOSEPH STREET)
NEWTOWN
JOHANNESBURG
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior
to the tender closing date is limited to those permitted in terms of the Conditions of
Tender,

2. A Tenderer’s covering letter shall not be included in the final contract document.
Should any matter in such letter which constitutes a deviation as aforesaid become
the subject of agreements reached during the process of offer and acceptance the
outcome of such agreement shall be recorded here,

3. Any other matter arising from the process of offer and acceptance either as a
confirmation, clarification or change to the tender documents and which it is agreed
by the Parties becomes an obligation of the contract shall also be recorded here,

4. Any change or addition to the tender documents arising from the above agreements
and recorded here, shall also be incorporated into the final draft of contract,

1 Subject ...........................................................................................................................

Details ...........................................................................................................................

...........................................................................................................................

...........................................................................................................................

...........................................................................................................................

2 Subject ...........................................................................................................................

Details ...........................................................................................................................

...........................................................................................................................

...........................................................................................................................

...........................................................................................................................

3 Subject ...........................................................................................................................

Details ...........................................................................................................................

...........................................................................................................................

...........................................................................................................................

...........................................................................................................................

4 Subject ...........................................................................................................................

Details ...........................................................................................................................

...........................................................................................................................

...........................................................................................................................

...........................................................................................................................

5 Subject ...........................................................................................................................

Details ...........................................................................................................................

...........................................................................................................................
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...........................................................................................................................

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the
Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the Tenderer
of a completed signed copy of this Agreement shall have any meaning or effect in the contract
between the parties arising from this agreement.

TENDERER: EMPLOYER:

____________________________________ _______________________________________
Signature Signature

____________________________________ _______________________________________
Name Name

____________________________________ _______________________________________
Capacity Capacity

Name and address of organisation: Name and address of organisation:

________________________________ ___________________________________

________________________________ ___________________________________

________________________________ ___________________________________

________________________________ ___________________________________

WITNESS: WITNESS:

________________________________ ___________________________________
Signature Signature

____________________________________ _______________________________________
Name Name

____________________________________ _______________________________________
Date Date
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Confirmation of Receipt

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original
copy of this Agreement, including the Schedule of Deviations (if any) today:

the _______________(day) of_________________________________(month)___________(year)

at_________________________________(place)

CONTRACTOR: WITNESS:

___________________________________ _______________________________________
Signature Signature

____________________________________ _______________________________________
Name Name

____________________________________ _______________________________________
Capacity Capacity

____________________________________ _______________________________________
Date Date
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Clause Data

1.1 The Employer is : JOHANNESBURG DEVELOPMENT AGENCY

Address (physical) : The Bus Factory, 3 Helen Joseph Street (formerly President
Street) Newtown, Johannesburg

Address (postal) : PO Box 61877, Marshalltown, 2107

Telephone : 011 688 7800
Facsimile: : 011 688 7863
VAT registration number : 444019718

1.2
[6.1]

The Principal Agent is :

Address (postal) :

Telephone :
Facsimile :
e-mail :

1.3
[6.2]

The Agent (1) is :

Name :

Address (postal) :
Telephone :
Facsimile :
e-mail :

1.4
[6.2]

The Agent (2) is :

Name :

Address (postal) :
Telephone :
Facsimile :
e-mail :

1.5
[6.2]

The Agent (3) is :

Name :

Address (postal) :
Telephone :
Facsimile :
e-mail :

1.6
[6.2]

The Agent (4) is :

Name :

Address (postal) :
Telephone :
Facsimile :
e-mail :
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1.7
[6.2]

The Agent (5) is :

Name :
Address (postal) :
Telephone :
Facsimile :
e-mail :

1.8
[6.2]

The Agent (6) is :

Name :
Address (postal) :
Telephone :
Facsimile :
e-mail :

1.10 The Principal Agent named in 1.2 above is responsible for the preparation of the contract
data schedule and must be contacted should the tenderer be uncertain of the information
provided or to be provided. Failure to complete the contract data schedule in full may result in
the tender being disqualified

2.1
[1.7]

The law applicable to this agreement: South Africa

2.1
[1.1]

The works comprise:

2.3
[1.1]

The site is situated in:
TBA

2.4
[12.1.5]

Possession of the site:
TBA

2.5
[12.2.7]

The period for the commencement of the works after the contractor takes possession of the
site is 5 working days, provided that all guarantees, insurances, construction permits, etc. are
in place as no extension of time will be granted to the Contractor in failing to provide these
documents timeously.

2.6
[20.1]

Completion of the works in sections is required:
TBA

2.7
[25.14.2]

Waiver of the contractor’s lien or right on continuing possession is required:
Yes

2.8
[B 7.0]

Defined restrictions to the site area:

The contractor is to adhere to strict working time

2.9
[B 16.0]

Geotechnical investigation of the site has been
undertaken:

Yes

2.10
[B 7.0]

Existing premises will be occupied:

No
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Clause Data

2.11
[B 16.0]

Provision of temporary services is required:
YES (As described below)

Service

Water A

Electricity A

Telecom A

Ablutions A

Note:
Option A = Contractor at his cost;
Option B = Employer free of charge;
Option C = Employer metered (contractor cost)

2.12
[B 16.0]

Protection of existing trees and shrubs is required:
Yes - to be identified on site

3.1
[10.1.1]

Contract works insurance is to be effected by
the:

• Contractor
• For an amount of Contract Sum + 20%

3.2
[10.1.2]

Supplementary insurance: is to be effected by
the

• Contractor
• For an amount of Contract Sum + 20%

3.3
[10.1.3]

Public liability insurance is to be effected by the
• Contractor
• For the sum of R10 million

4.0
[19.1.2
24.1-3]

For the works as a whole:
The date for practical completion is 10 Months from date of site handover.

The penalty per calendar day is R17 412.00

5.1
[5.6]

Construction documents copies to be supplied
to the contractor free of charge:

Three copies of the drawings

5.2
[5.4]

The priced document may be used as a
specification of materials and goods and work
methods:

No

5.3 The contractor shall provide a schedule of

rates:

No (The completed Bills of Quantities must be

supplied)

5.4 Changes made to JBCC standard document:
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Clause Data

[3.11] Yes - refer to the additions, deletions and

alterations to the JBCC Principal Building

Agreement as listed under Clause 6.0 below.

5.5 On acceptance of the tender the priced

document is to be submitted within:

Not Applicable - Fully priced BOQ to be submitted

with tender

5.6
[B 10.0]

Work to be undertaken by direct contractors:

None anticipated at present, but the Employer has

the right to employ direct contractors at a later date.

5.7
[19.3.3]

On achievement of practical completion, the
contractor is to hand over:

All required manuals etc. related to the works
which must include but not limited to: Electrical,
Electronic, HVAC, Plumbing & Drainage, Fire
Fighting, Waterproofing, etc.

5.8
[25.1]

The interim payment certificate:
25th of every month

[25.3.4] The contract value shall not be adjusted according to CPAP and shall be a fixed priced
contract

6.0 CHANGES MADE TO THE STANDARD JBCC DOCUMENT ARE:

The JBCC Principal Building Agreement makes several references to the Contract Data for
specific data, which together with these conditions collectively describe the risks, liabilities and
obligations of the contracting parties and the procedures for the administration of the Contract.
The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the JBCC Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building
Agreement to which it mainly applies.

The additions, deletions and alterations to the JBCC Principal Agreement are:

1.0 DEFINITIONS AND INTERPRETATION

Clause 1.1 is deemed to be amended by the addition and amendments of the following:

Change the Definition of "AGREEMENT" to read as follows:
AGREEMENT means the agreement arising from the signing of the Form of Offer and
Acceptance by the parties.

Change the Definition of "CONSTRUCTION PERIOD" to read as follows:
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Clause Data

The period commencing on the date of site hand over and ending on the date of practical
completion.

Change the Definition of "CONTRACT DOCUMENTS" to read as follows:
The agreement and all documents referenced therein. The contract documents shall be taken
to be mutually explanatory of one another but in the event of ambiguity, discrepancy, divergence
or inconsistency in or between them, the JBCC Principal Building Agreement as amended in the
contract data shall prevail over all other contract documents.

Change the Definition of "CONTRACT SUM" to read as follows:
The total of prices in the Form of Offer and Acceptance.

EXCEPTIONALLY INCLEMENT WEATHER means weather which is not only extreme or
severe but exceeding that which, on the evidence of the past ten years, could reasonably been
expected.

2.0 LAW, REGULATIONS AND NOTICES

Clause 2.0 is amended by the addition of the following new clauses:

2.5 The contractor shall take all reasonable precautions to maintain the health and safety
of persons in and about the execution of the works. Without limitation the contractor
hereby:

2.5.1 Accepts that the employer will appoint him as the “Principal Contractor” (as defined
and provided for under the Construction Regulations 2014 (as amended), promulgated
under the Occupational Health & Safety Act 85 of 1993 (as amended) (“the
Construction Regulations”)) for the site and the contractor shall enter into and comply
with the Occupational Health and Safety Agreement and the Agreement in terms of
Section 37(2) of the Occupational Health and Safety Act No 85 of 1993 attached hereto
as Annexure B ;

2.5.2 Acknowledges and confirms that the contract sum includes a sufficient amount for proper
compliance with the employer’s health and safety specification attached as Annexure
C, the Construction Regulations, all applicable health & safety laws and regulations and
the health and safety rules, guidelines and procedures provided for in this agreement
and generally for the proper maintenance of health and safety in and about the execution
of works; and

2.5.3 Undertakes, in and about the execution of the works, to comply with the Construction
Regulations, health and safety specification and with all applicable health and safety laws
and regulations and rules and guidelines and procedures otherwise provided for under
the agreement and shall ensure that all subcontractors, employees and others under the
contractor’s direction and control, likewise observe and comply with the foregoing.

4.0 CESSIONS AND ASSIGNMENT

Clause 4.1 is deleted and replaced with the following:
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The contractor shall not assign the whole or any part of the agreement or cede or delegate any
right or obligation in or under the agreement.
Any purported assignment, cession or delegation by the contractor without the prior written
consent of the employer (which the employer may grant in its sole and absolute discretion)
shall be null and void.
The employer may, on written notice to the contractor, assign the whole or any part of the
Contract or cede or delegate any right or obligation in or under the agreement.

Clause 4.0 is amended by the addition of the following new clause as clause 4.4:

The contractor will not be relieved of any of the contractor’s obligations under the agreement,
because it has subcontracted all or part of the works to any third party. The contractor shall
remain responsible and liable to the employer for the acts, omissions and defaults of such third
parties as if they were acts, omissions and defaults of the contractor

5.0 DOCUMENTS

Amend clause 5.2 by adding the following wording to the end of clause 5.2:
No variation, amendment, or consensual cancellation of the agreement or any provision or term
thereof (including this clause) shall be binding or have any force or effect unless reduced to
writing and signed by or on behalf of the parties (by duly authorised representatives). Without
derogating from the foregoing, no agreement or purported agreement reached at any project
review or other meeting, notwithstanding that it may be contained in any minute signed by or on
behalf of the parties, shall constitute an amendment to the agreement unless and until
incorporated in a formal addendum to the agreement signed by or on behalf of the parties (by
duly authorised representatives);

Clause 5.6 is amended by the addition of the following:
Outside of this, the contractor shall be deemed to have made appropriate allowances for
plotting and printing of construction information for itself and for issuing to subcontractors.

Clause 5 is amended by the addition of a new Clause 5.7 as follows:
As between the JBCC Principal Building Agreement and the special conditions, the special
conditions shall prevail.

6.0 EMPLOYER’S AGENTS

Clause 6.5 is deleted and replaced with the following:

6.5 “Should the principal agent or any agent be unable to act or cease to be an agent, the

employer shall inform the contractor of the new principal agent or agent appointed.

7.0 DESIGN RESPONSIBILITY
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Clause 7.0 is amended by the addition of the following clauses to the end thereof:

7.4 Notwithstanding the provisions of clause 7.2, the contractor is to ensure that nominated,
selected or domestic subcontractors shall simultaneously with the signing of the
relevant nominated, selected or domestic sub-contract sign and deliver to the employer
a design materials and workmanship warranty and undertaking in favour of the employer.

7.5 Any subcontractor whose subcontract involves design work will be required to provide to
the employer evidence of "professional indemnity" insurance for such design work.

If the contractor fails to obtain the necessary design warranties and / or indemnities from
the subcontractors, the design responsibility shall be deemed to devolve upon the
contractor"

9.0 INDEMNITIES

Clause 9.1 is amended by the addition of the following clause to the end thereof:

9.1.4 The contractor indemnifies and holds harmless the employer against all liability, losses,

claims, damages, penalties, actions, proceedings or judgments (collectively referred to as

“Losses”) arising from any infringement of letters, patent design, trademark, name,

copyright or other protected rights in respect of any machine, plant, work, materials, thing,

system or method of using, fixing, working or arrangement used or fixed or supplied by

the contractor, but such indemnity shall not cover any use of the equipment of part

thereof otherwise than in accordance with the provisions of the specification. All

payments and royalties payable in one sum or by instalments or otherwise shall be

included by the contractor in the price and shall be paid by him to those to whom they

may be payable. The contractor shall reimburse the employer for all legal and other

costs and expenses, including without limitation attorney’s fees on attorney-client scale

incurred by the employer in connection with investigation, defending or settling any

Losses in connection with pending or threatening litigation in which the employer is a

party.

Clause 9.2.7 is deleted.

11.0 SECURITY

Clause 11.1 is deleted and replaced with the following clause:

11.1 The contractor shall provide the security as stated in the contract data. Such security
shall be provided to the employer within twenty-one (21) calendar days of acceptance
of the contractor’s tender.

Clause 11.1.2 is deleted and replaced with the following clauses:
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11.1.2 The employer has selected the security in terms of clause 11.0, which is a fixed
construction guarantee and payment reduction. This guarantee is to be issued by the
contractor:

11.1.2.1 The contractor shall furnish the employer with a fixed construction guarantee
equal in value to ten per cent (10%) of the contract sum within fourteen (14)
calendar days from the offer of appointment date

11.1.2.2 The fixed construction guarantee shall come into force, be administered and
expire in terms of the construction guarantee form included under Part C1
Agreement and Contract Data, Clause C1.3 Construction Guarantee.

11.1.2.3 The employer shall return the fixed construction guarantee to the contractor
within fourteen (14) calendar days of its expiring.

11.1.2.4 The payment reduction to the value certified in a payment certificate shall be
made [31.8, 34.8].

11.1.2.5 Where the employer has a right of recovery against the contractor [33.0], the
employer may issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction [33.4] or both.

Clause 11.5 is deleted

Clause 11.6 is deleted

Clause 11.7 is deleted and replaced with the following:

In the event that the contract value increases during the course of the agreement by an
amount equal to ten per cent (10%) or more of the contract sum, then upon written request
from the principal agent, the contractor shall, within ten (10) working days of such request,
arrange to have the guaranteed sum under the guarantee for construction increased so that
it equals, as applicable, ten per cent (10%) (for the variable form) or five per cent (5%) (for the
fixed form) of the contract value. The approved cost of increasing the guarantee for
construction shall be added to the contract value. If the contractor is so required to increase
the guaranteed sum, no further amounts shall be certified or paid to the contractor until the
guarantee sum has been increased as required.

Clause 11.10 is amended by deleting the following words from the clause “on receipt of a
guarantee for payment from the employer”

12.0 OBLIGATIONS OF THE PARTIES

A new clause 12.4 “Principal Agent Functions” shall be inserted as follows:
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Clause 12.4.1

Whenever the principal agent intends, in terms of the contract, to exercise any discretion, or
make or issue any ruling, contract interpretation or price determination, they shall first consult
with the contractor and the employer in an attempt to reach agreement. Failing agreement, the
principal agent shall act impartially and make a decision in accordance with the contract, taking
into account all relevant facts and circumstances.

Clause 12.4.2

In the event that the principal agent is required in terms of their appointment to obtain specific
approval from the employer for carrying out any part of their functions or duties, such
requirement shall be set out in the contract data.

A new clause 12.5 “Rate of Progress” shall be inserted as follows:

If, at any time:

actual progress is too slow to complete the works on the date for practical completion; and/or
progress has fallen (or will fall) behind the current programme submitted under clause 12.2.6.2
other than as a result of a cause listed in clause 23, then the principal agent may instruct the
contractor to submit, a revised programme and supporting report describing the revised
methods which the contractor proposes to adopt in order to expedite progress and complete
on the date for practical completion.

Unless the principal agent notifies otherwise, the contractor shall adopt these revised
methods, which may require increases in the working hours and/or in the numbers of
contractor's personnel, at the risk and cost of the contractor. If these revised methods cause
the employer to incur additional costs, such additional cost shall be deducted from the amount
due to the contractor.

A new clause 12.6 is added as follows:

Notwithstanding anything to the contrary in the agreement, the contractor acknowledges that
access to the works after the date of practical completion is subject to the prior consent of the
principal agent (and in turn subject to the consent of the occupants or management of that part
of the works).

A new clause 12.7 is added as follows:

The contractor shall comply with the social and economic development obligations
(including the appointment of SMME’s) as set out in Schedule A (Scope of Work).
If the actual cost incurred by the contractor in complying with its social and economic
development obligations is greater than the cost allocated to this aspect of the Scope of Work
in the bills of quantities, the contractor will not be entitled to claim such additional cost from
the employer. Furthermore, if the actual subcontract price for works and/or services to be
undertaken by any of the SMME subcontractors is higher than the applicable amount allocated
in the bills of quantities, the shortfall shall be solely for the contractor’s account.
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13.0 SETTING OUT

Clause 13.2 is amended by the addition of the following:

Notify the principal agent of any encroachments of adjoining foundations, buildings, structures,
pavements, boundaries, services, etc. in order that the necessary arrangements may be made
for the rectification of any such encroachments.

Cause 13.0 is amended by the addition of the following clauses at the end thereof

13.2 The contractor shall continuously perform tolerance control checks throughout the
contract period and report on these at regular intervals to the principal agent in a format
approved by the principal agent.

Should the contractor fail to comply with this requirement to the satisfaction of the
principal agent, progressively as the structure is constructed, the employer shall be
entitled to commission a registered land surveyor to do so on the contractor’s behalf and
at the contractor’s expense.

13.3 The contractor shall provide general attendance and all reasonable assistance to the
abovementioned or any other land surveyor who may be appointed by the employer.

16.0 DIRECT CONTRACTORS

Clause 16.1.3 is amended by the addition of the following at the end of the Clause:

Provided that, the contractor is considered to have allowed for delays and disruptions to the
works, which an experienced contractor exercising due care would have anticipated as a result
of the work or other activities (including concurrent activities) of other contractors in a project of
the nature of this project. The contractor is likewise considered to have allowed for the co-
ordination and integration of the works with the works of direct contractors which an
experienced contractor exercising due care would have allowed for in the works for a project of
the nature of this project. Clause [9.2.2] and [23.2.9] shall only be applied having due regard to
this provision.

17.0 CONTRACT INSTRUCTIONS

Clause 17.1 is amended by the addition of the following:

Changes to the sequence and timing of the works, including acceleration.

19.0 PRACTICAL COMPLETION

Clause 19.0 is amended by the addition of the following clauses to the end thereof:

19.8 Without derogating from the generality of the requirements for practical completion the
following specific requirements shall apply:
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19.8.1 Defects occurring after the issue of the practical completion list requiring
remedial work that will in the opinion of the principal agent cause disruption will
cause the issue of the certificate of practical completion to be withheld until
such defects have been rectified to the satisfaction of the principal agent.

19.8.2 The following certificates of compliance shall be required (excluding others that
may be required by the local / national authority) from the contractor to achieve
practical completion:

a) A certificate from the contractor that all aspects of the construction regulations
of 2014 have been complied with.

b) A certificate from the contractor that the National Building Regulations have
been complied with

c) A certificate of compliance with respect to plumbing and drainage
d) An electrical certificate of compliance
e) A certificate of compliance and fire clearance certificate from the contractor

and fire chief respectively.
f) A painting guarantee.
g) A mechanical certificate of compliance.
h) A structural certificate of compliance.
i) A waterproofing certificate of compliance.
j) A glazing certificate of compliance
k) Any other applicable guarantees.

19.8.3 A complete set of maintenance and operating manuals together with all
workmanship and material warranties and guarantees are to be compiled and
issued to the principal agent prior to practical completion being granted. In
addition to the abovementioned documentation a formal "on site" handover will
be required to be conducted with every discipline in the presence of the
contractor as well as the applicable services subcontractor.

19.9 After the issue of the certificate of practical completion, entry upon the works to make
good defects shall be at such reasonable times as shall be agreed by the principal
agent.

21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

Clause 21.9 is amended as follows: the cross reference to “[21.6]” shall be deleted and replaced
with “[21.6; 21.7]”

22.0 LATENT DEFECTS LIABILITY PERIOD

Clause 22.1 is amended by replacing the 5-year period with a 10-year period.

Clause 22.3.1 is amended by replacing the 5-year period with a 10-year period.

23.0 REVISION OF DATE OF PRACTICAL COMPLETION
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Clause 23.1.1 shall be deleted and replaced with the following:

23.1.1Exceptionally inclement weather

"Exceptionally inclement weather" shall be defined as weather conditions in excess of the
monthly average recorded for the past 10 (ten) years by the nearest commonly recognised
weather bureau in the region of the project.

The contractor shall be deemed to have allowed in his programme for the works and
opposite this item or in his rates, for the cost of all delays as a result of weather conditions
which are average.

A delay caused by exceptionally inclement weather conditions will be regarded as a delay
only if, in the opinion of the principal agent, all progress on an item or items of work on the
critical path of the working programme of the contractor has been brought to a halt. Delays
on working days only (based on a five-day working week) will be taken into account for
the extension of time, but the contractor shall make provision in his programme of work
for an expected delay of "n” working days caused by normal rainy weather, for which he
will not receive any extension of time, where “n” equals 30 days. Extension of time during
working days will be granted to the degree to which actual delays, as defined above,
exceed the number of "n" workings days.

The first line of clause 23.4.2 is amplified and amended to read as follows:

Within twenty (20) working days (unless the circumstance in question is the adverse effects of
weather conditions [23.1.1], in which case within five (5) working days) from the date upon
which the contractor became aware, or ought reasonably to have become aware of such
delay, give notice to the principal agent of the intention to submit a claim for a revision to the
date for practical completion, failing which the contractor shall forfeit such claim.

Clause 23.4.2 is further amplified by the addition of the following as a new paragraph (with no
number) at the end of Clause 23.4.2:

The contractor shall maintain accurate records of exceptionally inclement weather at the site
in the contractor’s site-daily-diary and shall, within two (2) hours of the start of any weather
conditions which could cause a delay to practical completion, give notice thereof to the
principal agent (together with a copy of the relevant page of the site-daily-diary).

Clause 23.7 is amended as follows:

The principal agent shall, within fifteen (15) working days of receipt of the claim, grant in full,
reduce or refuse the workings days claimed.

Clause 23.0 is amended by the addition of the following clauses to the end thereof:

23.9 Revision to the date for practical completion shall only be considered when work on the
critical path of the agreed programme for the works is delayed.
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23.10 Notwithstanding anything to the contrary the contractor shall not be entitled to a revision
of the date for practical completion for delays arising from municipal or other
interruption in energy supply to the site

23.11 If a delay caused by a matter which is the employer’s responsibility or risk is concurrent
with a delay caused by a matter which is the contractor’s responsibility or risk, the
contractor’s entitlement to a revision of the date for practical completion shall be reduced
to the extent of such concurrent delay.

23.12 Revision to the date for practical completion shall only be considered when works on
the critical path of the agreed programme are delayed.

23.13 A delay caused by exceptionally inclement weather conditions will be regarded as a
delay only if, in the opinion of the principal agent, all progress on an item or items of work
on the critical path of the working programme of the contractor has been brought to a
halt. Delays on working days only (based on a five-day working week) will be taken into
account for the extension of time, but the contractor shall make provision in his
programme of work for an expected delay of “n” working days caused by normal rainy
weather, for which he will not receive any extension of time, where “n” represents [x]
days. Extension of time during working days will be granted to the degree to which
actual delays, as defined above, exceed the number of “n” working days.

23.14 Pandemics and Epidemics

23.14.1 Notwithstanding any other provision in the agreement, the parties agree that if there
are any restrictions, impediments or other impacts on either party’s ability to perform
obligations herein due to any pandemic or epidemic (“Restrictions”), then subject to
Sub-Clauses 23.14.2 and 23.14.3, such Restrictions shall relieve the applicable party
from its affected obligations, for so long as the applicable party is prevented from
performing those obligations, but there shall be no entitlement to an adjustment of the
contract value, losses or expenses in connection therewith.

23.14.2 Any restrictions which existed on the date of acceptance by the employer, or which
were reasonably foreseeable on such date, are deemed to be within the contemplation
of the parties and accordingly, shall not be taken into account for the purposes of Sub-
Clause 23.14.1 and shall not constitute force majeure.

23.14.3 The contractor shall invoke its Business Continuity Plan (as set out in Schedule B) in
response to any adverse impact on the works caused by any pandemic or epidemic, or
where either party considers that such an adverse impact is reasonably likely to arise.
The contractor shall not be entitled to relief under Sub-Clause 23.14.1 until the
measures set out in the Business Continuity Plan have been exhausted.

23.14.4 The parties agree that the introduction of any restriction(s) shall not constitute force
majeure.

25.0 PAYMENT
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Clause 25.2 is deleted and replaced by the following:

25.2 The principal agent shall issue an interim payment certificate every month until the
issue of the final payment certificate. The contractor is to issue his payment requisition
to the quantity surveyor by the 15th of each month in preparation for the quantity surveyor
to issue a valuation to the principal agent by the 23rd of each month, failure to submit a
claim will entitle the quantity surveyor to submit a reasonable value for the works done.
The payment certificate shall be issued on the date stated and may be for a nil or
negative amount.

Clause 25.3 is amended by adding the following as clause 23.3.12:

“A report setting out the progress of the works”

Clause 25.5 is amended by the deletion of the first sentence and replaced with the following:

Materials and goods shall not, as a general rule, be included in the value certified. Should
the principal agent agree, such materials and goods shall be included in the value
certified only where, to the satisfaction of the principal agent, the contractor has issued
a bank guarantee to the employer in a format to be approved by the principal agent.

Clause 25.10 is amended by replacing the 14-day period with a 30-day period.

Clause 25.12 is amended as follows:

Clause 25.12.1 is deleted and replaced with the following:

25.12.1 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion.

Clause 25.12.2 is deleted and replaced with the following:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued on to
the date of practical completion and up to but excluding the date of final completion

Clause 25.10 is deleted and replaced with the following:

25.10 The employer shall pay to the contractor the amount certified in an interim payment
certificate within thirty (30) calendar days of the date of receipt of the contractor’s tax
invoice for the amount certified.

Clause 25.15 is deleted and replaced with the following clause:

25.15 The employer shall pay the contractor the amount certified in the final payment
certificate within thirty (30) calendar days of the date of issue of the final payment
certificate subject to the contractor giving the employer a tax invoice for the amount
due.

Clause 25.16 is deleted and replaced with the following clause:
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25.16 The contractor shall accept or object to the final account within forty-five (45) calendar

days of receipt thereof. On acceptance, or should the contractor not object with reasons

to the final account within such period, the principal agent shall issue the final payment

certificate.

Insert the following new clause as clause 25.17:

25.17 In respect of any amount payable to the contractor in terms of the agreement:

25.17.1 The employer may deduct from such payment any amount to which he is entitled in

terms of this agreement, or by law to set off against such payment, and shall state, in a

written notice to the contractor, the reasons for such deductions.

26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT

Clause 26.6 is amended by adding the following at the end of the clause:
failing which such claim shall be forfeited.

Clause 26.7 is amended as follows:

The principal agent shall make a fair assessment of the claim [26.6] and adjust the contract value
within fifteen (15) working days of receipt of such detail.

Clause 26.0 is amended by the addition of the following:

26.14 Where prices are submitted by the contractor or n/s subcontractor during the progress
of the works in respect of contract instructions or in regard to a claim under the terms
of the agreement and notwithstanding the fact that such prices may be used in an interim
payment certificate, there shall be no presumption of acceptance.

26.15 The contractor shall carry the risk of any events or circumstances arising as a result of
local pressure groups disrupting or attempting to disrupt the works and the contractor
shall take all necessary preventative measures, at its own cost, to minimise the risks to
the site, the works and the personnel and workers of the contractor, the
subcontractors and the employer, associated with such local pressure groups and their
actions (whether threatened or actual). The contractor shall not be entitled to claim any
relief from its obligations, any extension of time or additional payment as a result of such
events or circumstances causing delay, disruption and/or damage.

27.00 RECOVERY OF EXPENSE AND/OR LOSS

Clause 27.2.1 is amended by the addition of the following at the end of this clause:
(including, without limitation, fines, spot fines, penalty fines, other fines, forfeit of guarantees,
deposits, etc. to local authorities or other entities incurred by reason of the contractor’s failure
to comply with the environmental management plan or other requirements for the execution of
the works).
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29.0 TERMINATION BY THE EMPLOYER

Clause 29.1 is amplified by the addition of the following additional paragraph:
The employer may terminate this agreement by giving written notice of termination where (i) a
contractor insolvency event occurs; (ii) the contractor attempts or purports, save to the extent
permitted under the agreement, to cede any of its rights or delegate any of its obligations under
or in terms of the agreement to any third party, (iii) the contractor has committed or commits
any corrupt act in relation to the procurement, entering into or execution of this agreement or
generally in connection with the works; (iv) the contractor has committed, engaged in or
engages in any collusive practice in connection with this agreement or generally in connection
with the works.

Clause 29.1 is amended by the addition of the following clauses to the end thereof:

29.1.4 The contractor’s refusal or neglect to comply strictly with any of the conditions of
contract.

29.1.5 The contractor’s estate being sequestrated, liquidated or surrendered in terms of the
insolvency laws in force with the Republic of South Africa.

29.1.6 The contractor, in the judgment of the employer, has engaged in corrupt or fraudulent
practices in competing for or in executing the contract.

29.1.7 The contractor fails to perform in terms of the agreement or the employer on
reasonable ground believe that the contractor may not be able to comply with his
obligation.

Clause 29.13 is deleted.

Clause 29.14.1 is deleted.

30.0 DISPUTE RESOLUTION

Clause 30.3 is amended as follows:
The dispute shall be referred to mediation [30.8] within ten (10) working days of the expiry of
the period [30.2] by means of a notice of mediation by the party (the referring party) which gave
the notice of disagreement.

Clause 30.4 is amended as follows:
The notice of mediation shall clearly define the scope of the dispute and the relief sought by
mediation.

Clause 30.5 shall be amended as follows:
Failure to comply with the procedure described [30.8] shall cause the dispute to be resolved by
adjudication and not by mediation.

Clause 30.8 is amended as follows:
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If the parties fail to resolve the dispute among themselves [30.1] parties shall refer a dispute to
mediation, in which event:

Clause 30.8.1 is deleted.

31.0 NEW CLAUSE – SMALL CONTRATOR AND TARGETED ENTERPRISE DEVELOPMENT

New Clause 31.0 is added, as follows:

The penalty for failing to achieve the monetary value of the target set by the Employer for
contract participation by Targeted Enterprises and local SMME contractors in terms of Small
Contractor Development of section C3.3 Particular Specifications in Part C3: Scope of Works,
is as follows:

For SMME:

 If the Contractor fails to ensure and prove that 40% of the 30% SMME Target Spend is
met at the time that 50% of the total contract period is reached, the Employer may, at the
Employer's discretion, step in to facilitate the Target being met for which such costs will
be recovered from the Contractor through the Recovery Statement

 If the Contractor fails to ensure and prove that 60% of the 30% SMME Target Spend is
met at the time that 75% of the total contract period is reached, the Employer shall, at
the Employer's discretion, apply a Penalty of 50% of the shortfall (shortfall = 75% of 30%
Target minus Actual Proven Amount Spent) on the 30% SMME Target Spend Value

 If the Contractor fails to ensure and prove that 100% of the 30% SMME Target Spend is
met at the time that 95% of the total contract period is reached, the Employer shall, at
the Employer's discretion, apply a Penalty of 50% of the shortfall (shortfall = 75% of 30%
Target minus Actual Proven Amount Spent) on the 30% SMME Target Spend Value

 Notwithstanding anything to the contrary herein, the Contractor will not be relieved of the
Contractor’s obligation to pay all amounts due to an SMME(s), on a fortnightly and/or
monthly basis, regardless of when the Contractor receives payments from the Employer.
Should the Contractor fail to fulfil this obligation the Employer shall, at the Employer’s
discretion, apply a penalty of 10% of the amount(s) due to the SMME(s) on a monthly
basis and pay a portion of such amounts (for which such portion shall be determined at
the Employer’s discretion) directly to the affected SMME(s) Notwithstanding the
Contractor's obligation to meet the respective Target Spends, the Contractor shall
provide a status report on the progress of meeting this target in the requisite Progress
Reports.

Furthermore, it is a condition of this tender that the successful contractor is required to take full
responsibility of managing all appointed Sub-contractors and the quality of their works. This
includes ensuring that approved invoices of Sub-contractors are paid within seven days. Failure
to paid Sub-contractors within seven days of approving their invoices, the JDA reserves the right
to pay the Sub-contractors directly and recovery all the cost from the Contractor.
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31.10 The contractor shall give the principal agent reasonable prior written notice of the identity
of all proposed domestic subcontractors (i.e. all subcontractors other than nominated
and selected subcontractors), and the principal agent shall be entitled, acting
reasonably, to raise concerns regarding the experience, skills and/or reputation of such
subcontractors. The contractor shall take such concerns into account, but the decision
on the appointment of such subcontractors shall remain solely the contractor’s.

31.20 All work or installations and the associated risks related to domestic subcontractors shall
be the sole responsibility of the contractor, whether or not the principal agent raises
any concerns pursuant to Clause 31.1.

32.0 NEW CLAUSE – PROGRESS REPORTS AND PROGRAMME UPDATES

New Clause 32.0 is added, as follows:

The Contractor is to generate progress reports and programme updates in the format to be
provided by the Employer failing which Penalties will be applied as follows:

 EPWP Targets & Reporting - The Contractor shall ensure that EPWP Targets and
Reporting requirements are met at all times. Reporting shall be in the format to be
provided by the Employer and at intervals prescribed by the Employer. The penalty for
failure, on the part of the Contractor, to submit any EPWP Reports (including all requisite
back-up documentation) on the 20th day of each month (or the previous working day
should the 20th fall on a non-working day) until the issue of the Certificate of Practical
Completion shall be subject to a penalty of R1000.00 per report per calendar day, until
the report is submitted and shall not be reversible. The Contractor shall report on the
progress of all aspects relating to the Contract as requested in the report format to be
provided by the Employer.

 Monthly Progress Reporting: The penalty for failure, on the part of the Contractor, to
submit any monthly progress report on the 20th day of each month (or the previous
working day should the 20th fall on a non-working day) until the issue of the Certificate
of Practical Completion shall be subject to a penalty of R1000.00 per report per calendar
day, until the report is submitted and shall not be reversible. The Contractor shall report
on the progress of all aspects relating to the Contract as requested in the report format
to be provided by the Employer. Progress reports shall further include a report on
SMME’s and Targeted Enterprise for the JDA that includes the following:

o SMME resources on the site, i.e. supervisors, labour, plant tools and equipment

o SMME progress of works on site

o SMME Sub-contractor quality control on site

o SMME expenditure on the Project versus target expenditure

o Copies of minutes of the SMME Sub-contractor Contractor progress meetings

o SMME training on the Project

o Concerns and improvements to be made
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 Interim Progress Reporting: The penalty for failure, on the part of the Contractor, to
submit any interim progress report on the 10th day of each month (or the previous
working day should the 10th fall on a non-working day) until the issue of the Certificate
of Practical Completion shall be subject to a penalty of R500.00 per report per calendar
day, until the report is submitted and shall not be reversible. The Contractor shall report
on the progress of all aspects relating to the Contract as requested in the report format
to be provided by the Employer. Progress reports shall further include a report on
SMME’s for the JDA that includes the following:

o SMME resources on the site, i.e. supervisors, labour, plant tools and equipment

o SMME progress of works on site

o SMME quality control on site

o SMME expenditure on the Project versus target expenditure

o Copies of minutes of the SMME Sub-contractor and Contractor progress
meetings

o SMME training on the Project Concerns and improvements to be made

Refer to the Preliminaries Section in the Bill of Quantities for any additional amendments to the
Standard JBCC Document.

33.00 CONFIDENTIALITY

33.10 Neither party shall at any time, whether before or after the completion or (if applicable)
termination of the agreement, without the consent of the other divulge or permit or suffer
his officers employees agents contractors or sub-contractors to divulge to any person
(other than to any of his or their advisers officers or employees who require it to enable
them properly to carry out their duties) any of the details of the agreement or its
performance (including information relating to costs, methods of construction,
supervisory staff or numbers of labour) or any information concerning the business
contracts or the commercial or financial affairs or any confidential information or any
of the other party. For the purposes of this clause confidential information means
information that:

(a) is by its nature confidential;
(b) is designated by that Party as confidential; or
(c) the other Party knows or ought to know it is confidential.

33.2 Paragraph 33.1 shall not apply to the disclosure of any information:

33.2.1 Which is now or hereafter comes into the public domain otherwise than as a result of a
breach of any undertaking of confidentiality or which is obtainable with no more than
reasonable diligence from sources other than the parties hereto; or to the extent
necessary to comply with any court ruling or applicable laws.

33.3 Without prejudice to the provisions of paragraphs 33.1 and 32.2 above, neither party
shall without the prior written agreement of the other publish alone or in conjunction with
any other person any information relating to any dispute arising under the agreement.
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33.4 The provisions of this clause 32 shall survive the expiry or termination of the agreement.

34.00 INDEPENDENT STATUS

34.10 Each party is independent, solely responsible for its own employees, contractors or
agents and not in partnership or in a joint venture or an agent or employee of the other
party, and will not hold itself out as, or give any person reason to believe otherwise or
represent that it is under the control of or has any authority to represent or bind the other
party as to any matters.

35.00 DATA PROTECTION

35.10 Each party acknowledges that it may obtain direct and/or indirect access to personal
information of the other party and various persons from the other party under this
agreement, and may act as a “responsible party” or an “operator ” (as each term is
defined in the Protection of Personal Information Act, 4 of 2013 (POPIA)) in respect of
that personal information.

Accordingly, each Party warrants that it will at all times:

35.10.1 Comply with applicable laws relating to data protection and privacy, including but not
limited to POPIA; and

35.10.2 Where a party acts as an operator, comply with all obligations placed on an operator
under applicable laws in relation to any personal information that it processes as operator
under or in connection with this agreement and it shall establish and maintain adequate
security measures to secure the integrity and confidentiality of any personal information
that it processes, in accordance with the requirements in section 19 of POPIA.

35.3 A breach of this clause 36 will be a material breach for the purposes of this agreement
entitling the non-breaching party to terminate this agreement immediately on written
notice to the breaching party.

35.4 The terms of this agreement are in addition to, and do not relieve, remove or replace, a
party’s obligations under applicable laws.

35.5 The provisions of this Clause 36 shall survive the expiry or termination of the agreement
for as long as any party retains in its possession or control any personal information of
the other party or any other person from the other party under this agreement.

36.00 ANTI-CORRUPTION

36.1 The Contractor represents and undertakes that it has taken all reasonable measures to:

36.1.1 Comply with all anti-bribery, anti-corruption and anti-money laundering laws and
regulations to which it is subject, including those in the Republic of South Africa or of any
jurisdiction where it conducts business;
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36.1.2 Have adequate anti-corruption compliance programmes, policies and procedures (“Anti-
Corruption Programme”) in place to enable compliance with all anti-bribery, anti-
corruption and anti-money laundering laws and regulations to which it is subject,
including but not limited to the Anti-Bribery Regulations;

36.1.3 Ensure that neither it nor any of its employees has ever been subject to any anti-bribery,
anti-corruption and anti-money laundering sanctions imposed by any country;

36.1.4 Ensure that neither it nor any of its employees nor any other person on its behalf, has
ever engaged in any corrupt activities; or directly or indirectly paid, given or offered to
pay or give any money, gift or anything else of value to attempt to influence any act or
decision (including a decision not to act) of any person, including but not limited to a
public officer, governmental employee, or any political party or political party official, or
candidate for political office, in his/her official capacity or to induce an official to use
his/her influence to affect a decision so as to assist in obtaining or retaining business or
directing business to any person/entity or to secure any improper advantage.

36.2 For the duration of the Agreement, the Contractor undertakes, on behalf of itself and its
employees, to take all reasonable steps:

36.2.1 To comply with all anti-bribery, anti-corruption and anti-money laundering laws and
regulations to which it is subject, including those in the Republic of South Africa or of any
jurisdiction where it conducts business;

36.2.2 To implement and enforce its Anti-Corruption Programme;

36.2.3 Not to engage in any corrupt activities, or participate (directly or indirectly) in bribery,
extortion, fraud, deception, collusion, cartels, abuse of power, embezzlement, money
laundering, use of insider information, the possession of illegally obtained information or
any other criminal activity; and

36.2.4 Not to directly or indirectly pay, give or offer to pay or give any money, gift or anything
else of value to attempt to influence any act or decision (including a decision not to act)
of any person, including but not limited to a public officer or any political party or political
party official, or candidate for political office, in his/her official capacity or to induce an
official to use his/her influence to affect a decision so as to assist the Contractor in
obtaining or retaining business or directing business to any person/entity or to secure
any improper advantage.

36.3 The Contractor undertakes to notify the Employer immediately upon becoming aware that
any of the representations and/or undertakings in clause 37.2 is false or that it has failed
to comply with any of its obligations in clause 37.3 and the Employer shall be entitled to
terminate this Agreement with immediate effect.

37 LABOUR

37.1 The parties agree that the contractor is (and any subcontractor will be) an independent
contractor. No employment relationship will exist or come into existence by virtue of the
works, and under no circumstance does this agreement entail any employment
relationship, between the employer and the contractor, or any subcontractor, or
between the employer and the staff of the contractor or any subcontractor, as the
case may be.
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37.2 The contractor shall ensure, at all times, that its employees and those of its
subcontractors who may be assigned to the provision of the works from time to time,
are employed in accordance with all applicable labour laws, including without limitation,
the Basic Conditions of Employment Act, 1997, the OHS Act, the Compensation for
Occupational Injuries and Diseases Act, 1993 and the Unemployment Insurance
Contributions Act, 2002, as well as all collective agreements that may apply to the
contractor’s employees from time to time. Without limiting the generality of the
foregoing, the contractor warrants that as at the date of this agreement, its employees
are registered with the Unemployment Insurance Fund and that their remuneration is
fully paid.

37.3 The contractor undertakes to provide to the employer, by no later than ten (10) days
following a request from the employer, reasonable proof of being up to date with its
employment and social security obligations in respect of its employees. The contractor
shall ask its subcontractors for identical proof, if so requested by the employer.

37.4 The contractor shall ensure that the works are executed by persons who are deemed
to be physically fit and competent in terms of the OHS Act and who are adequately
trained for the job, in the safe use of all equipment and machinery used in executing the
works, in general safe working practices and in any other aspects of the job which may
present a hazard to either the employer’s or the contractor’s employees, or any other
personnel on the site.

37.5 The contractor shall ensure that the execution of the works in terms of this agreement is
done under strict supervision, and that no unsafe or unhealthy work practices are
permitted. Discipline regarding health and safety matters shall be strictly enforced
against any of its employees regarding non-compliance by such employee with any
health and safety matters. The contractor shall further ensure that its employees report
to it all unsafe or unhealthy work situations immediately after they become aware of the
same, and that the contractor in turn immediately reports these to the principal agent and
the employer.

37.6 The contractor undertakes to indemnify, hold harmless and defend the employer, or
its/their directors, employees or agents, from and against:

37.6.1 Any loss, damage, expense (including attorney’s fees), civil liability, penalties or fines
suffered by, or any jurisdictional order or other claims made against, the employer
arising from the contractor’s (or any subcontractor’s) failure to comply with applicable
labour laws, including the OHS Act;

37.6.2 Any and all claims which may be brought against the employer arising out of the
employment by the contractor (or any subcontractor) of any staff or the termination by
the contractor (or any subcontractor) of any such employment and regardless of
whether such claims arise in the agreement, delict, statute or otherwise. In particular, the
contractor indemnifies the employer against any claims in relation to any alleged unfair
dismissal, automatically unfair dismissal, unfair labour practice and/or unfair
discrimination.

37.7 Whenever an actual or potential labour dispute is delaying or threatens to delay
performance of the works, the contractor shall immediately notify the principal agent
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PART 1: Data Provided by the Employer

The Conditions of Contract are the JBCC Series 2000 Principal Building Agreement (May
2018, Edition 6.2 ), published by the Joint Building Contracts Committee. Copies of these
documents may be obtained from the Association of South African Quantity Surveyors
(011-3154140), the Master Builders Association (011-205-9000) the South African
Association of Consulting Engineers (011-4632022) or the South African Institute of
Architects (011-4860684).

Each item of data given below is cross-referenced to the clause in the Conditions of
Contract to which it mainly applies.

Clause Data

and shall forthwith furnish written notice thereof to the employer. Such notice shall
include all relevant information concerning such delay. The contractor shall be
responsible for addressing any actual or potential disputes and, if required, for assigning
suitable alternative staff to execute the works, upon request by the employer. The
employer shall not be responsible for the contractor failing to fully investigate and
understand the local labour conditions, which includes, working conditions and minimum
terms and conditions of employment.
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PART 2: Data Provided by the Contractor

The Contractor is advised to read the JBCC Series 2000 Principal Building Agreement (July 2007,
Edition 5.0-reprint) and section 3.0 Payment and adjustment of preliminaries contained in the
associated Contract Data CE, published by the Joint Building Contracts Committee, in order to
understand the implications of this Data which is required to be completed. Copies of these
documents may be obtained from the Association of South African Quantity Surveyors (011-
3154140), the Master Builders Association (011-205-9000) the South African Association of
Consulting Engineers (011-4632022) or the South African Institute of Architects (011-4860684)

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which
it mainly applies.

Clause Data with reference to the JBCC Series 2000 Principal Building Agreement

1.0 The Contractor is.

Name : .........................................................................................................

The address of the Contractor is:

Address (physical) : ........................................................................................................

.........................................................................................................

Address (postal) : .........................................................................................................

Telephone : ............................................. Facsimile: ........................................

E-mail : .........................................................................................................

TAX / VAT Registration No : ..........................................................................................

2.1

[14.3]

[14.4]

[14.5]

The security provisions selected are:

Variable construction guarantee

Fixed Construction Guarantee and
Payment Reduction

Advanced Payment is required

NO

YES

Not offered

3.2.4 Contract Value shall be adjusted according to the CPAP: Not applicable

This tender is for a fixed rate contract.

3.2.5
[3.1.1-2]

Payment of preliminaries:
Option B

3.2.6
[3.2.1-2]

Adjustment of preliminaries:
Option A

………………………………….. ……………………………………..........................
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C1.3 CONSTRUCTION GUARANTEE

GUARANTOR DETAILS AND DEFINITIONS

Guarantor means __________________________________________________

Physical address __________________________________________________

Guarantor’s signatory 1 _______________________________ Capacity __________

Guarantor’s signatory 2 _______________________________ Capacity __________

Employer means __________________________________________________

Contractor means __________________________________________________

Principal Agent means __________________________________________________

Works means __________________________________________________

Site means __________________________________________________

Agreement means The JBCC Series 2000 Principal Building Agreement

Contract Sum means The accepted amount inclusive of tax of

Amount in words __________________________________________________

Guaranteed Sum means The maximum aggregate amount of

Amount in words __________________________________________________

Construction Guarantee (Insert Variable or Fixed) (Insert expiry date)
__________________________________________________

AGREEMENT DETAILS

Sections: Total sections (No or n/a) Last section (No / Identification or
n/a)

Principal Agent issues: Interim payment certificates, Final payment certificate, Practical
completion certificate/s and Final completion certificate/s

_____________________________

1. VARIABLE CONSTRUCTION GUARANTEE

1.1 Where a variable Construction Guarantee in terms of the Agreement has
been selected this 1.0 with 3.0 to 13.0 shall apply. The Guarantor’s liability shall be limited
to the diminishing amounts of the Guaranteed Sum as follows:

GUARANTOR’S LIABILITY PERIOD OF LIABILITY

1.1.1 Maximum Guaranteed
Sum (not exceeding 10% of the
contract sum) in the amount of:

From and including the date of issue of
this Construction Guarantee and up to
and including the date of the interim
payment certificate certifying in excess of
50% of the contract sum
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Amount in words: __________________________________________________

1.1.2 Reducing to the Guaranteed
Sum (not exceeding 5% of the contract sum)
in the amount of:

From and including the day after the
date of the aforesaid interim payment
certificate and up to and including the
date of the only practical completion
certificate or last practical completion
certificate where there are sections

Amounts in words: _________________________________________________

1.1.3 Reducing to the
Guaranteed Sum (not exceeding 4.0%
of the contract sum) in the amount of:

From and including the day after the date
of the applicable practical completion
certificate and up to and including the date
of the only final completion certificate or
last final completion certificate where
there are sections

Amounts in words: _________________________________________________

1.1.4 Reducing to the
Guaranteed Sum (not exceeding 2.0%
of the contract sum) in the amount of:

From and including the day after the date
of the applicable final completion
certificate and up to and including the date
of the final payment certificate where
payment is due to the Contractor,
whereupon this Construction Guarantee
shall expire. Where the final payment
certificate reflects payment due to the
Employer, this Construction Guarantee
shall expire upon payment of the full
amount certified

Amounts in words: _________________________________________________

1.2 For avoidance of doubt the Guarantor’s liability limits set out in 1.1.1 to 1.1.4
shall apply in respect of any claim received by the Guarantor during the period in question

2. FIXED CONSTRUCTION GUARANTEE

2.1 Where a fixed Construction Guarantee in terms of the Agreement has been
selected this 2.0 with 3.0 to 13.0 shall apply. The Guarantor’s liability shall be limited to
the amount of the Guaranteed Sum as follows:

GUARANTOR’S LIABILITY PERIOD OF LIABILITY
Maximum Guaranteed Sum (not
exceeding 10.0% of the contract
sum) in the amount of:

From and including the date of issue of
this Construction Guarantee and up to
and including the date of the only
practical completion certificate or the last
practical completion certificate where
there are sections, upon which this
Construction Guarantee shall expire
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Amounts in words: _________________________________________________

3. The Guarantor hereby acknowledges that:

3.1 Any reference in this Guarantee to the Agreement is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an
accessory obligation or any intention whatsoever to create a suretyship

3.2 Its obligation under this Guarantee is restricted to the payment of money

4. Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0, the Guarantor
hereby undertakes to pay the Employer the sum certified upon receipt of the documents
identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor
stating that payment of a sum certified by the Principal Agent in an interim or final payment
certificate has not been made in terms of the Agreement and failing such payment within
seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment
in terms of 4.2

4.2 A first written demand issued by the Employer to the Guarantor at the
Guarantor’s physical address with a copy to the Contractor stating that a period of seven
(7) calendar days has elapsed since the first written demand in terms of 4.1 and that the
sum certified has still not been paid therefore the Employer calls up this Construction
Guarantee and demands payment of the sum certified from the Guarantor

4.3 A copy of the said payment certificate which entitles the Employer to receive
payment in terms of the Agreement of the sum certified in 4.0

5. Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0, the Guarantor
undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance upon
receipt of a first written demand from the Employer to the Guarantor at the Guarantor’s
physical address calling up this Construction Guarantee stating that:

5.1 The Agreement has been cancelled due to the Contractor’s default and that
the Construction Guarantee is called up in terms of 5.0. The demand shall enclose a copy
of the notice of cancellation; or

5.2 A provisional sequestration or liquidation court order has been granted
against the Contractor and that the Construction Guarantee is called up in terms of 5.0.
The demand shall enclose a copy of the court order

6. It is recorded that the aggregate amount of payments required to be made by the
Guarantor in terms of 4.0 and 5.0 shall not exceed the Guarantor’s maximum liability in
terms of 1.0 or 2.0

7. Where the Guarantor is a registered insurer and has made payment in terms of 5.0,
the Employer shall upon the date of issue of the final payment certificate submit an expense
account to the Guarantor showing how all monies received in terms of the Construction
Guarantee have been expended and shall refund to the Guarantor any resulting surplus.
All monies refunded to the Guarantor in terms of this Construction Guarantee shall bear
interest at the prime overdraft rate of the Employer’s bank compounded monthly and
calculated from the date payment was made by the Guarantor to the Employer until the
date of refund
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8. Payment by the Guarantor in terms of 4.0 or 5.0 shall be made within seven (7)
calendar days upon receipt of the first written demand to the Guarantor

9. The Employer shall have the absolute right to arrange his affairs with the Contractor
in any manner which the Employer deems fit and the Guarantor shall not have the right to
claim his release from this Construction Guarantee on account of any conduct alleged to
the prejudicial to the Guarantor

10. The Guarantor chooses the physical address as stated above for all purposes in
connection herewith
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11. This Construction Guarantee is neither negotiable nor transferable and shall expire
in terms of either 1.1.4 or 2.1, or payment in full of the Guaranteed Sum or on the Guarantee
expiry date, whichever is the earlier, where after no claims will be considered by the
Guarantor. The original of this Construction Guarantee shall be returned to the Guarantor
after it has expired

12. This Construction Guarantee, with the required demand notices in terms of 4.0 or
5.0, shall be regarded as a liquid document for the purpose of obtaining a court order

13. Where this Construction Guarantee is issued in the Republic of South Africa the
Guarantor hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of
1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having
jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the
claim may exceed the jurisdiction of the Magistrate’s Court

Signed at Date ___________________

Guarantor’s Guarantor’s
Signatory 1 Signatory 2 ___________________

Witness Witness ___________________

Guarantor’s seal or stamp
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C1.4 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

THIS AGREEMENT between Johannesburg Development Agency (JDA) (hereinafter
called “the Employer”) on the one part, herein represented by:
……………………………………………………….in his/her capacity
as………………………………........................................................................................
and……………………………………………………………………………………………………

……………

(hereinafter called “the Contractor”) of the other part herein represented by

.......................................... ……………………………………………………………in his/her

capacity as ………....……………….......

......................................................................................………..............................................

...........……

WHEREAS the Employer is desirous that certain works be constructed, being contract
CONSTRUCTION OF ALEXANDRA HOSPICE and has accepted a tender by the
Contractor for the construction, completion and maintenance of such works and whereas
the Employer and the Contractor have agreed to certain arrangements and procedures to
be followed in order to ensure compliance by the Contractor with the provisions of the
Occupational Health and Safety Act 1993 (Act 85 of 1993).

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. The Contractor shall execute the work in accordance with the contract documents
pertaining to this contract.

2. This Agreement shall hold good for the duration of construction, commencing from
the handover of the site up to the end of the defects liability period.

3. Should the contract be terminated for any reason; this agreement shall lapse upon
the date of termination.

4. The Contractor declares himself to be conversant with the following:

(a) All the requirements, regulations and standards of the Occupational Health and
Safety Act (Act 85 of 1993), hereinafter referred to as “the Act”, together with its
amendments thereto.

(b) All the requirements of the Construction Regulations hereinafter referred to as
the “Regulations”, together with any amendments thereto.

(c) The Health and Safety Specification of the Employer as pertaining to the
Contractor and to all his subcontractors.

5. In addition to the requirements of the contract, the Contractor agrees to execute all
the works forming part of this contract and to operate and utilise all machinery, plant
and equipment in accordance with the Act and the Regulations.

6. The Contractor is responsible for the compliance with the Act and the Regulations
by all his subcontractors, whether or not selected or nominated and/or approved by
the Employer.



JOHANNESBURG DEVELOPMENT AGENCY (JDA)

JDA JBCC

7. The Contractor warrants that all his and his subcontractors’ workmen are covered
in terms of the Compensation for Occupational Injuries and Diseases Act 1993
which cover shall remain in force whilst any such workmen are present on site. A
letter of good standing from the Compensation Commissioner to this effect must be
produced to the Employer upon signature of the agreement.

8. The Contractor undertakes to ensure that he and/or his subcontractors and/or their
respective employees will at all times comply with the following conditions:

(a) The Contractor undertakes to comply with all provisions of the Act and its
Regulations.

(b) The Contractor will be obliged to report to the Employer on a regular basis
regarding compliance by the Contractor with the Act and its Regulations.

(c) All incidents referred to in the Occupational Health and Safety Act shall be
reported by the Contractor to the Department of Labour as well as to the
Employer. The Employer will further be provided with copies of all written
documentation relating to any incident.

(d) The Employer hereby records an interest in the issue of any formal enquiry
conducted in terms of Section 32 of the Occupational Health and Safety Act into
any incident involving the Contractor and/or his employees and/or his
subcontractors.

In witness thereof the parties hereto have set their signatures hereon in the presence of
the subscribing witnesses:

_______________________________________________________________________
_________

for and on behalf of the Contractor who warrants to be duly authorised to do so

Name: ___________________________________

Designation: ___________________________________

As witnesses:

1. ___________________________________

_______________________________________________________________________
_________

for and on behalf of the Employer who warrants to be duly authorised to do so

Name: ___________________________________

Designation: ___________________________________
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As witnesses:

1. ___________________________________
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C1.5 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between the Johannesburg Development Agency
represented by the ......................................................................................(hereinafter
called the EMPLOYER of the one part, herein represented by:
....................................................................................................................

in his/her capacity as:
..............................................................................................................................

and:
..............................................................................................................................................
...........

(hereinafter called the CONTRACTOR) of the other part, herein represented
by................................
..............................................................................................................................................
...................

in his/her capacity as:
.............................................................................................................................

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of
an agreement between the CONTRACTOR and the EMPLOYER in respect of

CONTRACT NO. : JDA 19.2.2.B.7104
for the

CONSTRUCTION OF ALEXANDRA HOSPICE

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an
agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety
Act No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter
referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and
employees of the CONTRACTOR with all relevant provisions of the ACT and the
regulations promulgated in terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations
and prohibitions imposed in terms of the ACT and Regulations: Provided that should
the EMPLOYER have prescribed certain arrangements and procedures that same
shall be observed and adhered to by the CONTRACTOR, his officials and
employees. The CONTRACTOR shall bear the onus of acquainting
himself/herself/itself with such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the
relevant duties, obligations, prohibitions, arrangements and procedures, if any,
imposed by the ACT and Regulations, and the CONTRACTOR expressly absolves
the EMPLOYER and the Employer’s AGENTS from being obliged to comply with
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any of the aforesaid duties, obligations, prohibitions, arrangements and procedures
in respect of the work included in the contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER
shall be entitled, although not obliged, to take such steps as may be necessary to
ensure that the CONTRACTOR has complied with his undertakings as more fully
set out in paragraphs 1 and 2 above, which steps may include, but shall not be
limited to, the right to inspect any appropriate site or premises occupied by the
CONTRACTOR, or to take such steps it may deem necessary to remedy the default
of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any
investigation, complaint or criminal charge which may arise as a consequence of
the provisions of the ACT and Regulations, pursuant to work performed in terms of
this agreement, and shall, on written demand, provide full details in writing of such
investigation, complaint or criminal charge.

Thus signed at .……….……….....……………………....…….. for and on behalf of the
CONTRACTOR

on this the ……………… day of ……......………..……… 20………

SIGNATURE: __________________________________________

NAME AND SURNAME: _________________________________

CAPACITY: ____________________________________________

WITNESS: _____________________________________________

Thus signed at ……………………………………………. for and on behalf of the
EMPLOYER on this

the …………………………... day of ……………..……… 20………

SIGNATURE: __________________________________________

NAME AND SURNAME: _________________________________

CAPACITY: ____________________________________________

WITNESS: _____________________________________________
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PART C2: PRICING DATA

C2.1 PRICING INSTRUCTIONS

1. The Bills of Quantities have been drawn up in accordance with the Standard System
of Measuring Building Work (as amended) published and issued by the Association
of South African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where
applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of
the latest edition of SABS 1200 Standardised Specifications for Civil Engineering
Works.

b) mechanical work has been drawn up in accordance with the provisions of the
Model Bills of Quantities for Refrigeration, Air-Conditioning and Ventilation
Installations, published by the South African Association of Quantity Surveyors,
July 1990).

c) electrical work has been drawn up in accordance with the provisions of the Model
Bills of Quantities for Electrical Work, published by the South African Association
of Quantity Surveyors, (July, 2005).

2. The agreement is based on the JBCC Series 2000 Principal Building Agreement,
prepared by the Joint Building Contracts Committee, July 2007, Edition 5.0-reprint 1.
The additions, deletions and alterations to the JBCC Principal Building Agreement as
well as the contract specific variables are stated in the Contract Data.

3. The ASAQS Preliminaries compiled by the Association of South African Quantity
Surveyors, August 2010, are forming part of the overall Preliminaries Bill of Quantities
and the preliminaries specific variables are stated within the Preliminaries Bills of
Quantities.

4. Descriptions in the Bills of Quantities are abbreviated and comply generally with those
in the “Model Preambles for Trades 2008”.

5. Unless otherwise stated, items are measured net in accordance with the drawings
and no allowance is made for waste.

6. The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive
for the work described under the several items. Such prices and rates shall cover all
costs and expenses that may be required in and for the execution of the work
described, and shall cover the cost of all general risks, liabilities and obligations set
forth or implied in the documents on which the tender is based, as well as overhead
charges and profit. Reasonable prices shall be inserted as these will be used as a
basis for assessment of payment for additional work that may have to be carried out.

7. A price or rate is to be entered against each item in the Bills of Quantities, whether
the quantities are stated or not. An item against which no price is entered will be
considered to be covered by the other prices or rates in the Bills of Quantities.

8. Except where rates only are required, insert all amounts to be included in the total
tendered price in the “amount” column and show the corresponding total tendered
price.
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9. It will be assumed that prices included in the Bills of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards
that were published 28 days before the closing date for tenders. (Refer to
www.stanza.org.za or www.iso.org for information on standards).
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10. The drawings listed in the Scope of Works used for the setting up these Bills of
Quantities are kept by the quantity surveyor and can be viewed at any time during
office hours up until the completion of the works.

11. Reference to any particular trademark, name, patent, design, type, specific origin or
producer is purely to establish a standard for requirements. Products or articles of
an equivalent standard may be substituted, subject to the Principal Agent’s approval.

12. Where any item is not relevant to this specific contract, such item is marked N/A
(signifying “not applicable”)

13. The Contract Data and the standard form of contract referenced therein must be
studied for the full extent and meaning of each and every clause set out in Section 1
(Preliminary and General) of the Bills of Quantities

14. The Bills of Quantities is not intended for the ordering of materials or programming of
the works. Any ordering of materials or programming of the works, based on the Bills
of Quantities, is at the Contractor’s risk.

15. The amount of the Preliminary Section to be included in each monthly payment
certificate shall be assessed as an amount prorated to the value of the work duly
executed in the same ratio as the preliminaries bears to the total of prices excluding
any contingency sum, the amount for the Preliminary and General Section and any
amount in respect of contract price adjustment provided for in the contract.

16. Where the initial contract period is extended, the monthly charge shall be calculated
on the basis as set out in 15 but taking into account the revised period for completing
the works.

17. The amount or items of the Preliminary Section shall be adjusted to take account of
the theoretical financial effect which changes in time or value (or both) have on this
section. Such adjustments shall be based on adjustments in the following categories
as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)
b) an amount which is to be varied in proportion to the contract value, namely

Value Related (V); and
c) an amount which is to be varied in proportion to the contract period as compared

to the initial construction period excluding revisions to the construction period
for which no adjustment to the contractor is not entitled to in terms of the
contract, namely Time Related (T).

18. Where no provision is made in the Bills of Quantities to indicate which of the three
categories in 17 apply or where no selection is made, the adjustments shall be based
on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent is Value Related
c) 75 percent is Time Related.

19. The adjustment of the Preliminary Section shall apply notwithstanding the actual
employment of resources in the execution of the works. The contract value used for
the adjustment of the Preliminary Section shall exclude any contingency sum, the
amount for the Preliminary Section and any amount in respect of contract price
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adjustment provided for in the contract. Adjustments in respect of any staged or
sectional completion shall be prorated to the value of each section.

20. As a guide, the Bills of Quantities have separately outlined scope of works to be
executed by local SMMEs as per the requirement of this tender (minimum 30%
SMME spend). In this regard, separate envisaged preliminaries and general items
have been included for each respective trade, and the Contractor is duly advised to
strictly price for these preliminary items separately from those of the “Main
Contractor’s” scope; failure to do so will/may result in the tenderer being disqualified
from the bidding process.

21. The quantities of work as measured and accepted and certified for payment in
accordance with the conditions of contract, and not the quantities stated in the Bill of
Quantities, will be used to determine payments to the Contractor. The validity of the
Contract shall in no way be affected by difference between the quantities in the Bill of
Quantities and the quantities certified for payment. The Ordering of materials is not
to be based on the Bill of Quantities, but only on information issued for construction
purposes.

22. For the purposes of this Bill of Quantities, the following words shall have the meanings
hereby assigned to them:

23. the
Unit : The unit of measurement for each item of work as defined in the

Standardized, Project or Particular Specifications
Quantity : The number of units of work for each item
Rate : The payment per unit of work at each which the Tenderer tenders to

do the work
Amount : The quantity of an item multiplied by the tendered rate of the (same)

item
Sum : An amount tendered for an item, the extent of which is described in

the Bill of Quantities, the Specifications or elsewhere, but of which
the quantity of work is not measured in units

24. The units of measurements indicated in the bill of Quantities are metric units. The
following abbreviations may appear in the Bill of Quantities:
mm = millimetre
m = metre
km = kilometre
km-pass = kilometre-pass
m² = square metre
m²-pass = square metre-pass
ha = hectare
m³ = cubic metre
m³-km = cubic metre-kilometre
kW = kilowatt
kN = kilonewton
kg = kilogram
t = ton (1 000 kg)
% = per cent
MN = meganewton
MN-m = meganewton-metre
PC Sum = Prime Cost Sum (Cost of material supplied excluding vat, profit and

labour, but including transport and delivery costs)
Prov Sum = Provisional Sum

25. Occupational Health and Safety Act and Construction Regulations
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A payment item in the Bill of Quantities has been made to allow the tenderers to price
for compliance with OHSA and the Construction Regulations. This payment item,
must also include for the erection of Visitors Indemnity Signs and for ensuring that
visitors receive instructions and sign an indemnity declaration.

26. Security
The contractor is to allow for pricing of additional security as stated in the
Preliminaries section B Clause 9.3.
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C2.2 BILL OF QUANTITIES
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BUILDER’S WORK BILLS OF QUANTITIES
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SPECIALIST INSTALLATIONS - BILLS OF QUANTITIES (Independently numbered)
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PART C3: SCOPE OF WORK

C3.1. Description of the Works

C3.1.1. Employer’s objectives
C3.1.2. Overview of the works
C3.1.3. Location of the works
C3.1.4. Temporary works
C3.1.5. Access and working areas

C3.2. Engineering

C3.2.1. Design services and activity matrix
C3.2.2. Employer’s design
C3.2.3. Design brief
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C3.2.5. Design procedures
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C3.3.1. Requirements
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C3.4.1. Works specifications
C3.4.2. Plant and Materials
C3.4.3. Construction Equipment
C3.4.4. Existing services
C3.4.5. Site establishment
C3.4.6. Site usage
C3.4.7. Permits and way leaves
C3.4.8. Alterations, additions, extensions and modifications to existing works
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C3.4.12. Features requiring special attention

C3.5. Management

C3.5.1. Health and safety specification
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PART C3: SCOPE OF WORK

C3.1 DESCRIPTION OF THE WORKS

C3.1.1 Employer’s objectives

The Johannesburg Development Agency has been appointed by the City
of Johannesburg for the implementation of various capital projects.

The types of projects expected to be executed include, but not limited to;

Libraries, Clinics, Multi-Purpose centres, Public Transport Facilities, Bus
Depots, Swimming Pools and Recreational facilities.

The Johannesburg Development Agency (JDA)’s objective is to deliver
projects using labour intensive methods. Labour-intensive works
comprise the various activities which are to be performed by hand, and its
associated specification data. Such works shall be constructed using
local workers who are temporarily employed in terms of this Scope of
Work. Whilst the work is both plant and labour intensive, the successful
bidder must optimally utilise labour intensive methods to maximise
employment opportunities for the local community in line with the JDA
requirements.

Where parts of the contract are to be constructed using SMME’s, the
relevant items have been separated in the Bills of Quantities.

C3.1.2 Overview of the works

In general the scope of works is buildings, support buildings, guard
houses, domestic waste connections, electrical and mechanical
installation, external works which will entail; civil works, roads and paving
related works.

C3.1.3 Location of the works

TBC

C3.1.4 Temporary works

The contractor is to design, supply, construct, demolish and spoil at his
own cost any temporary works required for the construction of the works.



JOHANNESBURG DEVELOPMENT AGENCY (JDA) Contract No.

Part C3.5: Management

JDA JBCC

C3.1.5 Access and working areas

Working space is sometimes restricted. The construction method used in
these restricted areas largely depends on the Contractor's Plant.
Notwithstanding, measurement and payment will be strictly according to
the specified cross-sections and dimensions irrespective of the method
used, and the rates and prices tendered will be deemed to include full
compensation for any difficulties encountered by the Contractor while
working in restricted areas. No extra payment nor any claim for payment
due to these difficulties will be considered.
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C3.2 ENGINEERING

C3.2.1 Design Services & Activity Matrix

The following parties are responsible for the various design stages of the
project.

DESCRIPTION RESPONSIBLE
Concept, feasibility and overall process Employers Agents / Professional Team

Basic Principal Agent and Preliminary
Design

Employers Agents / Professional Team

Final design to approval for
construction stage

Employers Agents / Professional Team

Temporary Works Contractor

Preparation of as built drawings Employers Agents / Professional Team /
Contractor

C3.2.2 Employers Design

All permanent works required for construction shall be designed by the
employer and his appointed agents / professional team.

C3.2.3 Design Brief

The Employer has briefed the consultants as to the design requirements.

C3.2.4 Drawings

The drawings included on the CD/s attached to this document are as per
the drawing register appearing in the CD/s attached. Contractors are to
ensure that all drawings attached to this document are as per the drawing
register. The drawings included with the tender document are for
information and tender purposes only. Detail construction drawings will
be issued to the contractor at site handover and revisions thereto during
the construction stage of the project.

The following drawings are applicable to the contract:

Refer to drawing register on CD/s attached.

The Contractor will be supplied with three (3) copies of each of the
construction drawings. These copies will be issued free of charge and the
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contractor shall make any additional prints he may require at his own
cost.

Only figured dimensions shall be used and drawings are not to be scaled
unless so instructed by the principal agent. The principal agent will supply
any figured dimensions, which may have been omitted from the drawings.

All drawings and documents are to be considered the sole property of the
Consultants and are to be returned to them on completion of the Works.

The drawings, etc., are to be used by the Contractor for the purpose of
this Contract only. All drawings must be properly cared for, protected and
kept in good condition.

Should any part or parts of the Drawings, Specifications or Bills of
Quantities not be clearly intelligible to the Contractor, or the material or
articles to be used in the execution of the Works be considered
insufficiently described or the manner in which the work is to be carried
out not be clear, the Contractor must obtain from the Principal Agent the
necessary information to clarify such Drawings, Specification, Bills of
Quantities or instructions which request shall be in writing.

The Contractor shall be held solely responsible for and shall, at his own
expense, rectify any errors arising out of incorrect interpretation of the
Drawings, Specifications, Bills of Quantities or instructions.

Upon receipt of detail drawings for any work, the Contractor shall, before
putting that work in hand, ascertain that the dimensions given on the
detail drawings correspond with the dimensions of any work already built
and which governs the sizes of any work for which details are now
issued.

In the event of the detail drawings not agreeing with the works already
built, the discrepancy shall be brought to the Principal Agent's attention
timeously and the detail drawings shall be returned at once for
alterations.

All dimensions will be figured on the drawings or may be calculated from
figured dimensions and are always to be followed. No dimensions shall
be obtained by scaling.

C3.2.5 Design Procedures

Where the Contractor is required to design any sub-contract or specialist
works, the relevant professional indemnity must be taken out at the
contractor’s costs. All shop drawings must be issued timeously for
approval by the Principal Agent. A late issue of shop drawings by the
Contractor will not constitute a valid claim for extension of time.
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C3.3 PROCUREMENT

C3.3.1 Requirements

The contractor shall be required to adopt labour based techniques through
the full spectrum of the works with the proviso that the Client’s specific
objectives regarding time and quality are not compromised. Maximisation
of employment shall be of the essence on this contract.

Together with their tenders, all Tenderers are required to submit a
comprehensive implementation plan clearly stating the labour content and
number of jobs that shall be created. The employment of labour shall be
reflected in a programme in sufficient details to enable the Project Manager
to monitor and compare it with the implementation plan.

The Contractor shall be required to submit employment data on a monthly
basis to the Project Manager.

Tenderers are to also note that it is an explicit condition of this tender
that all unskilled labourers on the Project are to be employed from
the local community. The Contractor shall, in general, maximise the
involvement of the local community.

C3.3.2 Small Contractor Development

C3.3.2.1 Definitions and Applicable Legislation

(A)Definitions

Unless inconsistent with the context, in these specifications the
following terms, words or expressions shall have the meanings
hereby assigned to them:

Start-up Enterprises

An enterprise that has been in existence and operating for less
than two years.

Small Enterprises

An enterprise that has a CIDB grading designation of 1 or 2.

Micro Enterprises

An enterprise that has a CIDB grading designation of 3.

Locally based SMMEs

Enterprises that have their operational base in the ward in which
the Project is to be executed or, alternatively, the members of
the enterprise are resident in the particular ward.
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Should suitable locally based SMME contractors as defined
above not be available in the particular ward, then they shall be
sourced from adjacent wards.

Black Business Enterprise

Black Business Enterprise is a legal entity which adheres to
statutory labour practices, is registered with SARS and is a
continuing and independent Enterprise, providing a
Commercially Useful Function:

a) Whose management and daily business operations are in the
control of one or more Black Persons, and

b) Which is at least 50,1% owned by one or more Black Persons
who are Principals.”

Contract Participation

Contract Participation in terms of this contract is a process by
which the Employer implements Government’s objectives by
setting a target relating to small contractor development which
the Contractor shall achieve as a minimum.

Contract Participation Goal (CPG)

Contract Participation Goal is the monetary value of the target
set by the Employer in the Contract Participation process.

Contract Participation Performance (CPP)

Contract Participation Performance is the measure of the
Contractor’s progress in achieving the CPG.

(B)Applicable Legislation

The following Acts, as amended from time to time, are
predominant amongst those which apply to the construction
industry and are listed here for reference purposes only:

- The Constitution of South Africa;
- Preferential Procurement Policy Framework Act No. 5 of 2000;
- Construction Industry Development Board Act No. 38 of 2000;
- Broad-Based Black Economic Empowerment Act No. 53 of
2003.
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C3.3.2.2 Participation and Advancement of Start-Up, Small and
Micro Enterprises

The City of Johannesburg has identified job creation and access
to procurement opportunities by Start-ups, Small and Micro
enterprises (SMMEs) as an essential requirement towards
building an economically viable City.

It is a condition of this tender that the successful contractor is
required to sub contract a minimum value of work to SMME’s
equal to 30% of the contract sum.

If it is established that the SMMEs are sufficiently resourced to
execute the proposed works as a complete package the
Contractor may conclude full sub-contract agreements with
locally based SMMEs to a minimum value of 30%.

The form of contract to be used with SMMEs is the MBSA
Domestic Subcontract Agreement or a JDA approved form of
contract. The Contract Data must record the specific
requirements in respect of penalties, retention and payment.
With regard to the latter, the Contractor is to allow for fortnightly
certificates from the SMMEs and for payment to the SMMEs to
be effected within 7 days of certification. In order to achieve the
goals of this policy and to ensure that the SMMEs are treated
fairly and given every opportunity to advance their business
whilst delivering a successful Project, the Contractor is to note
the following and provide for any cost that may be associated
therewith.

1. The Contractor shall subcontract the local SMME works at
the Contractor’s tendered rates.

2. The Contractor will be expected to have clearly specified the
programme dates to the SMME contractors and these dates
are to be included in the contract of agreement between the
two parties.

The Contractor is to monitor the SMME contractor’s progress
against the programme and hold progress meetings with the
SMME contractors where minutes are to be kept and signed
off by both parties.

3. The Contractor is to assess the skills of the SMME contractor
and provide the relevant support and training where it is
necessary in order for the SMME contractor to complete the
works to programme, budget and specification. The
Managing Contractor will be expected to provide on-site
training to the SMME contractors that will ensure that the
SMME contractor’s staff is suitably trained to execute the
works and that they receive sufficient relevant experience on
the Project.
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4. The Contractor is responsible for safety compliance on the
Project and will assist the SMME contractors in all aspects to
achieve safety compliance, that will include:

a) Assisting the SMME contractors with developing their

safety files, legal appointments, etc.

b) Assisting the SMME contractors with achieving safety on

site.

c) Having tool box talks with the SMME contractor’s

employees on a daily basis.

d) Providing all safety equipment and signage.

e) Providing safety training where necessary.

5. Contractor is to provide all the necessary equipment for the
timeous monitoring and the checking of the quality of works
as carried out by the SMME contractors. The Contractor will
be expected to monitor the SMME contractor’s works for
quality compliance and provide all the necessary support to
the SMME contractors in order to achieve quality
requirements. The Contractor is to ensure that if the SMME
contractor’s quality of works does not achieve specification
the Contractor will assist the SMME contractors to achieve
specification and not allow the works to continue until the
quality requirements are achieved.

6. The Contractor is to generate monthly reports for the JDA that
includes the following:

a) SMME contractor resources on the site, ie supervisors,

labour, plant tools and equipment

b) SMME contractor progress of works on site.

c) SMME contractor quality control on site.

d) SMME contractor expenditure on the Project versus target

expenditure.

e) Copies of minutes of the SMME contractor and Contractor

progress meetings.

f) Concerns and improvements to be made.

The Tenderers are to price the works to achieve full
compliance with the above requirements. Failure of the
Contractor to achieve these requirements may result in
the JDA enforcing compliance by appointing 3rd parties
if necessary to assist and deducting all reasonable costs
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for achieving compliance from money due to the
Contractor.

Following from the above, the SMME’s to be contracted on
the Project must be selected from the provided database
which is attached on this document contract. The data base
includes SMME that are youth, women owned, disabled and
ex-combats. The contractor will be expected to give
preference to SMME’s that comply with all/most of these
groups. The following information must be provided by said
contractor on the date of tender closure.

1. Detailed approach and methodology on the employment

of local SMME’s

2. SMME/s company name/s to be employed on the Project.

3. SMME contact persons

4. Works to be executed by SMME/s

5. Programme (anticipated start, duration and end dates)

applicable to the works defined in item 4 above.

6. Estimated value of the works identified in item 4 above.

JDA reserves the right to withdraw our acceptance of
offer, should the appointed contractor fail to
satisfactorily address the above requirements (1 to 6)
within 14 days of the commencement date of the
contract. Approved documentation will form part of the
contract.

(a) Contract Participation Goal (CPG)

The CPG is the monetary value of the target set by the
Employer and will be calculated as follows:

CPG = final contract value (excluding CPA and VAT) x
(target % set by the Employer for Targeted Enterprises
and local SMME contractors)

The final contract value is the total value of certified
work measured at the date of issue of the Certificate of
Completion.

It is the Contractor’s responsibility to ensure that the
CPG target is achieved.
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(b) Contract Participation Performance (CPP)

The CPP is the monetary value of the Contractor’s
actual progress towards achievement of the CPG
calculated as follows:

CPP = total value (excluding CPA and VAT) of
contribution by Targeted Enterprises and local SMME
contractors

The Contractor’s Contract Participation Performance
will be measured monthly in order to monitor the extent
to which he is striving to reach the CPG. The basis of
monitoring shall be the levels of the individual
contributions for Targeted Enterprises and local SMME
contractors. Monthly returns, in a format approved by
the Employer, are required from the Contractor and
shall be submitted with each interim payment
certificate. Failure to adhere to this requirement shall
result in the delay of any payment due until the
Employer’s Agent confirms that the information has
been received.

To assist in the measurement of CPP, the Contractor
shall include in his contract programme details of how
he will achieve the CPG. This shall include CPG
achievement details for both the specific work indicated
for CPG in terms of this contract for completion by
Targeted Enterprises and local SMME contractors as
well as details for any other work that the Contractor
may use towards achieving the CPG. The detail shall
be provided not later than one month after the
Employer’s Agent has accepted the original
construction programme and shall be updated with
every subsequent revision of the programme.

In the event that the Contractor fails to substantiate that
any failure to achieve the Contract Participation Goal
(CPG) is due to quantitative under runs, the elimination
of items contracted to Targeted Enterprises and local
SMME contractors, or any other reason beyond the
Contractor’s control which may be acceptable to the
Employer, the Contractor shall be liable for a penalty as
prescribed in Clause JBCC 43.0 and 44.0 of the
Contract Data.
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C3.4 CONSTRUCTION

C3.4.1 Works specifications

Applicable national and international standards
For preambles refer to “General Specification of Materials and Methods
used for Building Contracts” (GP/ASC)

Particular / generic specifications
Works are to be carried out in accordance with the construction drawings and
according to the Johannesburg Development Agency, Johannesburg Roads
Agency and City of Johannesburg’s norms and standards.

Certification by recognized bodies
None Applicable.

C3.4.2 Plant and Materials

The contactor shall ensure that adequate plant and materials are procured at
his own cost and available as required in order to complete the works as
specified in line with the contract programme. The contractor shall supply a
report to the Principal Agent on a fortnightly basis as to the plant and materials
on site (or on order), and their utilization in relation to the construction
programme.

There is no guarantee given or implied that the Contractor will be permitted to
utilise any or all of the plant he proposes to use in the construction of the
Works.

C3.4.3 Construction Equipment

The contactor shall ensure that adequate construction equipment is available
at his own cost as required in order to complete the works as specified in line
with the contract programme. The contractor shall supply a report to the
Principal Agent on a fortnightly basis as to the construction equipment on site
and their utilization in relation to the construction programme.

There is no guarantee given or implied that the Contractor will be permitted to
utilise any or all of the equipment he proposes to use in the construction of
the Works.

C3.4.4 Existing Services

All known existing services and those services which require relocation and
protection, are shown on the services plans. The Contractor’s attention is
drawn to the fact that such services information is based on information
supplied by others, and accuracy and completeness of this information has
not been confirmed. The contractor will therefore be required to proceed with
extreme caution in order to avoid damage to existing services.
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In general, the engineer may call upon the contractor to re-excavate trenches
previously dug and backfilled by others where in the opinion of the engineer
such work is necessary to ensure the stability of any other works over such
trenches. This in no way relieves the contractor of his responsibilities in term
of the works.

C3.4.5 Site Establishment

The Contractor shall make available temporary facilities necessary for
providing the works which are not provided by the Employer including
telecommunications, security services, medical, fire protection, sanitation
and toilets, waste disposal, etc.

The contractor shall not make any changes to the senior management
relative to the agreement without the principal agent's express written
approval.

Services and Facilities Provided by the Employer:
 Nil

Facilities Provided by the Contractor:
 The contractor is to provide facilities, necessary to complete the project

as specified.
 The contractor is to provide suitable hoarding to the entire site for the

entire duration of the project to meet the Principal Agent’s requirements.
Including any necessary making good upon completion.

Storage and Laboratory Facilities:
 The contractor is to provide facilities, necessary to complete the project

as specified.

Other Facilities and Services:
 The contractor is to provide facilities, necessary to complete the project

as specified.

Vehicles and Equipment:
 The contractor is to provide vehicles and equipment necessary to

complete the project as specified.

Advertising Rights:
 The contractor may not place any advertising boards or the like on the

site or in any public area without the express written permission of the
employer.

Notice Boards:
 The contractor must place a contract notice board outside his site camp

as specified by the employer.

Office Accommodation for Meeting Room:
 The contractor must provide a meeting room to accommodate a

maximum of 20 people. The meeting room is to be air-conditioned.
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C3.4.6 Site Usage

The contactor will have unlimited access to the site, however all construction
activities are to comply with the City of Johannesburg’s by laws. The
accommodation of vehicular and pedestrian traffic on the site is to be
maintained at all times.

The contractor is to allow for the accommodation and diversion of pedestrian
traffic in his preliminaries & general items all in accordance with the South
African Road Traffic Signs Manual, The Occupational Health & Safety Act &
The Construction Regulations as amended, including on-going liaison with the
traffic authorities and management of traffic, alterations to kerbing and
landscaping, barricading road entrances, temporary signage, dust screens,
painting of lines, etc. The traffic accommodation proposal shall be approved
by the Principal Agent prior to the execution of the works.

The contractor is to maintain temporary accesses to all businesses during
business hours and to all residential properties outside of business hours. In
the event that the contractor cannot maintain access to residents’ properties
for vehicular parking and the like, the contractor is to provide alternative
secure parking for residents at his own cost. Similarly, should residents be
forced to park on the street due to construction activities, the contractor shall
provide security personnel to guard the resident’s vehicles.

The cost hereof shall be included in the contractor’s preliminaries & general
items.

C3.4.7 Permits and way leaves

Way leaves shall be supplied by the contractor. Contractors are to comply
with the terms and conditions of the way leaves as supplied by the various
service provider departments.

C3.4.8 Alterations, additions, extensions and modifications to existing works

Care must be taken not to affect the structures stability and props must be
installed if there is any doubt as to the structural integrity of the building. All
rubble must be removed in a manner acceptable to the Principal Agent.

The works at tender stage are not finalised and are subject to change.

The Architect will prepare a handover document including photographs of
the existing building.

C3.4.9 Inspection of Adjoining Properties

Contactors are to ensure that adequate inspections of adjoining properties
are carried out (and records are kept thereof) to ensure that any claims
received from adjoining properties due to damage can be dealt with
decisively. The settlement of any claims in this regard shall be dealt with in



JOHANNESBURG DEVELOPMENT AGENCY (JDA) Contract No.

Part C3.5: Management

JDA JBCC

terms of the policies in place by the City of Johannesburg. Photographs
must be taken to document the inspection.

C3.4.10 Water and Electricity for Construction Purposes

The cost for temporary water and electricity would be for the contractor’s
account.

C3.4.11 Survey Control and setting out of the works

By the Contractor

C3.4.12 Features requiring special attention

(a) Site maintenance

During progress of the work and upon completion thereof, the Site of the
Works shall be kept and left in a clean and orderly condition. The
Contractor shall store materials and equipment for which he is
responsible in an orderly manner, and shall keep the Site free from debris
and obstructions.

(b) Testing and quality control

(i) Contractor to Engage Services of an Independent Laboratory

Notwithstanding the requirements of the Specifications pertaining to
testing and quality control, the Contractor shall engage the services of
an approved independent laboratory to undertake all testing of
materials, the results of which are specified in, or may reasonably be
inferred from, the Contract. These results will be taken into
consideration by the Principal Agent in deciding whether the quality
of materials utilised and workmanship achieved by the Contractor
comply with the requirements of the Specifications. .
The Contractor shall be responsible for arranging with the independent
testing laboratory for the timeous carrying out of all such testing
specified in the Contract, at not less than the frequencies and in the
manner specified. The Contractor shall promptly provide the Principal
Agent with copies of the results of all such testing carried out by the
independent laboratory.
For the purposes of this clause, an "independent laboratory" shall
mean an "approved laboratory" which is not under the management or
control of the Contractor and in which the Contractor has no financial
interest, nor which has any control or financial interest in the
Contractor.

(ii) Costs of Testing

(a)Costs of Testing



JOHANNESBURG DEVELOPMENT AGENCY (JDA) Contract No.

Part C3.5: Management

JDA JBCC

The costs of all testing carried out by the independent laboratory
shall be borne by the Contractor and shall be deemed to be
included in the bided rates and prices for the respective items of
work as listed in the Schedule of Quantities and which require
testing in terms of the Specifications. No separate payments will be
made by the Employer to the Contractor in respect of any testing
carried out.

Where, as a result of the consistency of the materials varying or as
a result of failure to meet the required specifications for the work, it
becomes necessary to carry out additional tests (e.g. re-tests on
rectified work and/or replacement materials), the costs of such
additional testing shall be for the Contractor’s account.

(b)Additional Tests Required by the Principal Agent

Additional testing required by the Principal Agent, shall be
reimbursed to the Contractor against substitution of the Provisional
Sum allowed therefore in the Schedule of Quantities; provided
always that the costs of any such additional tests ordered by the
Principal Agent, the results of which indicate that the quality of the
materials utilised and/or the standard of workmanship achieved
are/is not in accordance with the specifications, shall not be
reimbursable to the Contractor.

(c) Subcontractors

All matters pertaining to subcontractors (including Nominated
Subcontractors) and the work executed by them shall be dealt with
directly between the Principal Agent and the Contractor in the context of
all subcontract work being an integral part of the Works for which the
Contractor is responsible.

The Principal Agent will not liaise directly with any subcontractors nor will
he issue instructions concerning the subcontract works directly to any
subcontractor.

All matters arising from the subcontract agreements shall be dealt with
directly between the Contractor and the subcontractors and the Principal
Agent will not become involved.
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C3.5 MANAGEMENT

C3.5.1 HEALTH AND SAFETY SPECIFICATIONS

This part of C3.5 Management contains specifications for Health and Safety matters not
covered by C3.4 Construction Specifications.

The number of each clause in this specification is prefixed with an E to differentiate these
clauses and items.

SECTION E1000: HEALTH AND SAFETY REQUIREMENTS

CONTENTS
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378
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378
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E1001 SCOPE

This health and safety specification establishes the overarching framework within which
a contractor is required to satisfy general requirements for occupation health and safety
in an engineering and construction works contract.

Note: (1)This specification establishes general requirements to enable the
employer and the contractor to satisfy the Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014.

(2)The Construction Regulations, 2014, require an employer to stop any
contractor from executing construction work which is not in accordance
with the contractor’s health and safety plan for the site or which poses a
threat to the health and safety of persons.

E1002 DEFINITIONS

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993).
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competent person: any person having the knowledge, training and experience specific
to the work or task being performed.

ergonomics: the application of scientific information concerning humans to the design
of objects, systems and the environment for human use in order to optimize human well-
being and overall system performance.

hazard: a source of or exposure to danger.

incident: an event or occurrence occurring at work or arising out of or in connection
with the activities of persons at work, or in connection with the use of plant or machinery,
in which, or in consequence of which:

(a) any person dies, becomes unconscious, suffers the loss of a limb or part of a
limb or is otherwise injured or becomes ill to such a degree that he is likely either
to die or to suffer a permanent physical defect or likely to be unable for a period
of at least 14 days either to work or to continue with the activity for which he was
employed or is usually employed;

(b) a major incident occurred; or

(c) the health or safety of any person was endangered and where:

(i) a dangerous substance was spilled;

(ii) the uncontrolled release of any substance under pressure took place;

(iii) machinery or any part thereof fractured or failed resulting in flying, falling
or uncontrolled moving objects; or machinery ran out of control.

health and safety plan: a documented plan which addresses hazards identified and
includes safe work procedures to mitigate, reduce or control the hazards identified.

health and safety specification: a documented specification of all health and safety
requirements pertaining to the associated works on a construction site, so as to ensure
the health and safety of persons.

inspector: a person designated as such under section 28 of the Act.

major incident: an occurrence of catastrophic proportions, resulting from the use of
plant or machinery, or from activities at a workplace.

reasonably practicable: practicable having regard to:

(a) the severity and scope of the hazard or risk concerned;

(b) the state of knowledge reasonably available concerning that hazard or risk and
of any means of removing or mitigating that hazard or risk;

(c) the availability and suitability of means to remove or mitigate that hazard or risk;
and
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(d) the cost of removing or mitigating that hazard or risk in relation to the benefits
deriving therefrom.

risk: the probability that injury or damage will occur.

safe: free from any hazard.

scaffold: any temporary elevated platform and supporting structure used for providing
access to and supporting workmen or materials or both.

specification data: data, provisions and variations that make this specification
applicable to a particular contract.
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Structure:

(a) any building, steel or reinforced concrete structure (not being a building), railway
line or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer,
sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, mast,
tower, tower crane, batching plants, pylon, surface and underground tanks, earth
retaining structure or any structure designed to preserve or alter any natural
feature, and any other similar structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide
support or means of access during construction work; or

(c) any fixed plant in respect of work which includes the installation, commissioning,
decommissioning or dismantling and where any such work involves a risk of a
person falling two meters or more.

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof.

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended
purpose.

E1003 INTERPRETATION

E3.1 The Act and its associated regulations shall have precedence in the interpretation
of any ambiguity or inconsistency between it and this specification.

E3.2 Compliance with the requirements of this specification does not necessarily result
in compliance with the provisions of the Act.

E1004 REQUIREMENTS

E4.1 General requirements

E4.1.1 The contractor shall execute the works in a manner that complies with all the
requirements of the Act and all its associated regulations, and in so doing,
minimize the risk of incidents occurring.

E4.1.2 The contractor shall with respect to the site and the engineering and
construction works that are contemplated:

a) Identify the hazards and evaluate the risks associated with such work
constituting a hazard to the health and safety of such employees and
the steps that need to be taken to comply with the Act

b) As far as is reasonably practicable, prevent the exposure of such
employees to the hazards concerned or, where prevention is not
reasonably practicable, minimize such exposure.

E4.1.3 The contractor shall as far as is reasonably practicable, cause every
employee to be made conversant with the hazards to his health and safety
attached to any work which he has to perform, any article or substance which
he has to produce, process, use, handle, store or transport and any plant or
machinery which he is required or permitted to use, as well as with the
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precautionary measures which should be taken and observed with the
respect to those hazards.



JOHANNESBURG DEVELOPMENT AGENCY (JDA) Contract No.

Part C3.5: Management

JDA JBCC

E4.1.4 The contractor shall ensure that all employees under his or her control are:

(a) informed, instructed and trained by a competent person regarding any
hazard and the related work procedures before any work commences,
and thereafter at such times as may be determined in the risk
assessment

(b) issued with proof of health and safety induction training issued by a
competent person and carry proof of such induction when working on
site.

E4.1.5 The contractor shall not allow or permit any employee to enter any site,
unless such person has undergone health and safety induction training
pertaining to the hazards prevalent on the site at the time of entry.

E4.1.6 The contractor shall ensure that each visitor to a construction site, save
where such visitor only visits the site office and is not in direct contact with
the construction work activities:

(a) Undergoes health and safety instruction pertaining to the hazards
prevalent on the site; and

(b) Is provided with the necessary personal protective equipment.

E4.1.7 The contractor shall provide suitable on-site signage to alert workers and
visitors to health and safety requirements.

E4.1.8 The contractor shall not permit any person who is or who appears to be under
the influence of intoxicating liquor or drugs, to enter or remain at a workplace.

E4.2 Health and safety representatives

E4.2.1 The contractor shall appoint in writing one health and safety representative
for every 50 employees of the contactor working on the site, whenever there
are more than 20 employees on the site; to:

(a) review the effectiveness of health and safety measures;

(b) identify potential hazards and potential major incidents;

(c) in collaboration with his employer, examine the causes of incidents;

(d) investigate complaints by any employee of the contractor relating to
that employee’s health or safety on the site;

(e) make representations to the contractor on matters arising from a), b),
c) or d) or on general matters affecting the health or safety of the
employees at the workplace;

(f) inspect the site with a view to the health and safety of employees, at
regular intervals;

(g) participate in consultations with inspectors at the workplace and
accompany inspectors on inspections of the workplace; and

(h) participate in any internal health or safety audit.
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E4.2.2 The contractor shall inform the relevant safety representative:

(a) beforehand of inspections, investigations or formal inquiries of which
he has been notified by an inspector; and

(b) as soon as reasonably practicable of the occurrence of an incident on
the site.

E4.2.3 The contractor shall convene health and safety meetings whenever more
than two health and safety representatives have been appointed for the site.
These meetings shall be attended by all health and safety representatives
and shall be convened at least once every month to:

(a) make recommendations to the employer regarding any matter
affecting the health or safety of persons on the site; and

(b) discuss any incident on the site in which or in consequence of
which any person was injured, became ill or died.

E4.2.4 The contractor shall consult with the health and safety committee on the
development, monitoring and review of the risk assessment.

E4.3 Appointment of construction supervisor and safety officers

E4.3.1 The contractor shall appoint a full-time competent employee designated in
writing as the construction supervisor for the site, with the duty of supervising
the performance of the work falling within the scope of the contract and may
appoint one or more competent employees to assist the appointed
construction supervisor.

E4.3.2 A contractor may having considered the size of the Project, the degree of
dangers likely to be encountered or the accumulation of hazards or risks on
the site, appoint a full-time or part-time construction safety officer in writing,
who has in the contractor’s opinion the necessary competencies and
resources, to assist the contractor in the control of all safety related aspects
on the site.

E4.3.3 The contractor shall ensure that the construction supervisor is in possession
of the most recently updated version of the fall protection plan.

E4.3.4 The contractor shall ensure that the construction supervisor is in possession
of the most recently updated version of the fall protection plan.

E4.3.5 The contractor shall ensure that the following activities, as relevant, are
carried out under the supervision of a competent person and that such
persons are appointed in writing:

(a) all formwork and support work operations;

(b) excavation work;

(c) demolition work;

(d) scaffolding work operations;



JOHANNESBURG DEVELOPMENT AGENCY (JDA) Contract No.

Part C3.5: Management

JDA JBCC

(e) suspended platform work operations;

(f) operation of batch plants; and

(g) the stacking and storage of articles on the site.

E4.4 Risk assessment

E4.4.1 The contractor performing work falling within the contract shall, before the
commencement of any such work and during construction work, cause a risk
assessment to be performed by a competent person appointed in writing.
Such an assessment shall as a minimum:

(a) identify the risks and hazards to which persons may be exposed to;

(b) analyse and evaluate the identified risks and hazards;

(c) document a plan of safe work procedures to mitigate, reduce or control
the risks and hazards that have been identified;

(d) provide a monitoring plan; and

(e) provide a review plan.

Note: A risk assessment is an important step in protecting workers as well as
complying with the law. It helps you focus on the risks that really matter in a
particular workplace – the ones with the potential to cause real harm.
Workers and others have a right to be protected from harm caused by a
failure to take reasonable control measures. The following four steps are
recommended:

Identify the hazards by looking at what could reasonably be expected to
cause harm, ask employees or their representatives what they think, obtain
advice from trade associations or publications on health and safety, check
manufacturer’s instructions or data sheets for chemicals and equipment as
they can be very helpful in spelling out the hazards and putting them in their
true perspective, review accident and ill-health records, think about long-
term hazards to health (e.g. high levels of noise or exposure to harmful
substances) as well as safety hazards etc.

Identify who may be harmed and how by identifying how groups of people
might be harmed i.e. what type of injury or ill health might occur.

Evaluate the risks and decide on precautions by doing everything
‘reasonably practicable’ to protect people from harm i.e. by looking at how
things are done, what controls are in place and how the work is organised
and comparing this against good practice to see if more can be done to bring
practices up to standard. Consider if the hazard can be got rid of all together,
and if not how can the risks be controlled so that harm is unlikely, e.g. try a
less risky option (e.g. switch to using a less hazardous chemical); prevent
access to the hazard (e.g. by guarding); organise work to reduce exposure
to the hazard (e.g. put barriers between pedestrians and traffic); issue
personal protective equipment (e.g. clothing, footwear, goggles etc.); and
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provide welfare facilities (eg first aid and washing facilities for removal of
contamination).

Record the findings by writing down the findings of the risk assessment.

E4.4.2 The contractor shall ensure that as far as is reasonably practicable,
ergonomic related hazards are analysed, evaluated and addressed in the
risk assessment.

E4.4.3 The contractor shall require a competent person to prepare a fall protection
plan in compliance with the requirements of the Construction Regulations.

E4.4.4 Notwithstanding the provisions of the fall protection plan, the contractor shall
ensure that:

(a) all unprotected openings in floors, edges, slabs, hatchways and
stairways are adequately guarded, fenced or barricaded or that similar
means are used to safeguard any person from falling through such
openings;

(b) no person works in an elevated position, unless such work is
performed safely as if working from a scaffold or ladder;

(c) notices are conspicuously placed at all openings where the possibility
exists that a person might fall through such openings;

(d) fall prevention and fall arrest equipment is:

(i) suitable and of sufficient strength for the purpose or purposes for
which it is being used having regard to the work being carried
out and the load, including any person, it is intended to bear; and

(ii) securely attached to a structure or plant and the means of
attachment thereto is suitable and of sufficient strength and
stability for the purpose of safely supporting the equipment and
any person who is liable to fall; fall arrest equipment is only used
where it is not reasonably practicable to use fall prevention
equipment; and

(e) suitable and sufficient steps are taken to ensure, as far as is
reasonably practicable, that in the event of a fall by any person, the fall
arrest equipment or the surrounding environment does not cause
injury to the person.

E4.4.5 Where roof work is being performed on a construction site, the contractor
shall ensure that it is indicated in the fall protection plan that:

the roof work has been properly planned;

the roof erectors are competent to carry out the work;

no employees are permitted to work on roofs during inclement weather
conditions or if weather conditions are a hazard to the health and safety of
the employees;
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prominent warning notices are to be placed where all covers to openings are
not of sufficient strength to withstand any imposed loads and where fragile
material exists;

the areas mentioned in paragraph (d) are to be barricaded off to prevent
persons from entering;

suitable and sufficient platforms, coverings or other similar means of support
have been provided to be used in such a way that the weight of any person
passing across or working on or from fragile material is supported; and there
is suitable and sufficient guard-rails or barriers and toe-boards or other
similar means of protection to prevent, so far as is reasonably practicable,
the fall of any person, material or equipment.

E4.4.6 The contractor shall ensure that:

(a) all reasonably practicable steps are taken to prevent the uncontrolled
collapse of any new or existing structure or any part thereof, which may
become unstable or is in a temporary state of weakness or instability
due to the carrying out of construction work;

(b) no structure or part of a structure is loaded in a manner which would
render it unsafe; and

(c) specification data prepared by the designer of the structure is taken
into account in the risk assessment;

Note: The specification data provided by the designer should outline known or
anticipated dangers or hazards relating to the works and make available all
information required for the safe execution of the work. It should provide as
relevant, geotechnical information (or make reference to reports provided in
the site information), the loading the structure is designed to withstand, the
methods and sequence of construction.

E4.5 Health and safety plans

E4.5.1 The contractor shall prior to commencing the works to which this
specification applies, submit to the employer for approval a suitable and
sufficiently documented health and safety plan, based on this specification
and the risk assessment that is conducted.

E4.5.2 The health and safety plan shall as a minimum provide:

(a) the information contained in Table 1 in respect of each of the hazards
associated with work falling within the scope of the contract (see Figure
1); and

Table 1: Example of the format of a health and safety plan

What are
the
hazards?

Who might
be harmed
and how?

What are
the safe
work
procedures
for the site?

What further
action is
necessary
(monitoring and
review)?

Action
by
whom

Action
by
when
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(b) an outline of the manner in which the contractor intends complying with
the requirements of this specification.

E4.5.3 The contractor shall discuss the submitted health and safety plan with the
employer’s representative, modify such plan in the light of the discussions
and resubmit the modified plan for approval.

E4.5.4 The contractor shall apply the approved health and safety plan from the date
of commencement of and for the duration of the works to which this
specification applies.

E4.5.5 The contractor shall conduct periodic audits for compliance with the
approved health and safety plan at intervals agreed upon with the employer,
but at least once every month.

E4.5.6 The contractor shall update the health and safety plan whenever changes to
the works are brought about.

E4.6 Subcontractors

E4.6.1 The contractor may only subcontract work in terms of a written subcontract
and shall only appoint a Sub-contractor should he be reasonably satisfied
that such a Sub-contractor has the necessary competencies and resources
to perform the work falling within the scope of the contract safely. Such a
subcontract shall require that the Sub-contractor shall:

(a) co-operate with the contractor as far as is necessary to enable both
the contractor and Sub-contractor to comply with the provisions of the
Act; and

(b) as far as is reasonably practicable, promptly provide the contractor
with any information which might affect the health and safety of any
person at work carrying out work or any person who might be affected
by the work of such a person at work or which might justify a review of
the health and safety plan.

E4.6.2 The contractor shall provide any Sub-contractor who is submitting a tender
or appointed to perform a sub-contract falling within the scope of the
contract, with the relevant sections of this specification and associated
specification data which might be pertinent to the sub-contract.

E4.6.3 The contractor shall take reasonable steps as are necessary to
ensure:

(a) co-operation between all Sub-contractors to enable each of those Sub-
contractors to comply with the requirements of the Act and associated
regulations; and

(b) that each Sub-contractor’s health and safety plan is implemented.

E4.6.4 The contractor shall conduct periodic audits for compliance with the
approved health and safety plan of each and every Sub-contractor working
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on the site at intervals agreed upon with such contractors, but at least once
per month.

E4.6.5 The contractor shall stop any contractor from executing construction work
which is not in accordance with the contractor’s or Sub-contractor’s health
and safety plan for the site or which poses a threat to the health and safety
of persons.

E4.6.6 The contractor shall ensure that where changes to the works occur, sufficient
health and safety information and appropriate resources are made available
to the Sub-contractor to execute the work safely.

E4.6.7 The contractor shall ensure that:

(a) every Sub-contractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer prior to
work commencing on site;

(b) potential Sub-contractors submitting tenders have made provision for
the cost of health and safety measures during the construction
process; and

(c) every Sub-contractor has in place a documented health and safety
plan prior to commencing any work on site which falls within the scope
of the contract.

E4.6.8 The contractor shall receive, discuss and approve health and safety plans
submitted by Sub-contractors.

E4.6.9 The contractor shall ensure that all Sub-contractors are informed regarding
any hazard as stipulated in the risk assessment before any work
commences, and thereafter at such times as may be determined in the risk
assessment.

E4.6.10 The contractor shall reasonably satisfy himself that all employees of Sub-
contractors are informed, instructed and trained by a competent person
regarding any hazard and the related work procedures before any work
commences, and thereafter at such times as may be determined in the risk
assessment. The contractor shall satisfy himself and ensure that all Sub-
contractor employees deployed in the site are:

a) informed, instructed and trained by a competent person regarding any
hazard and the related work procedures before any work commences,
and thereafter at such times as may be determined in the risk
assessment; and

b) issued with proof of health and safety induction training issued by a
competent person and carry proof such induction when working on site.

E4.7 Reporting of incidents

The contractor shall notify the employer’s representative of any incident as soon
as possible after it has occurred and report such incidence to an inspector.

E4.8 Administration
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E4.8.1 Notification of intention to commence construction work

The contractor shall notify the Provincial Director of Labour in writing using
a form similar to that contained in Annexure A of the Construction
Regulations issued in terms if the Act before construction work commences
and retain a copy of such notification in the health and safety file where such
work:

involves the demolition of a structure exceeding a height of 3m;

involves the use of explosives to perform construction work;

involves the dismantling of fixed plant at a height greater than 3m;

exceeds 30 days or will involve more than 300 person days of construction
work; and includes:

(a) excavation work deeper than 1m; or
(b) working at a height greater than 3 m above ground or a landing.

E4.8.2 Health and safety file

E4.8.2.1 The contractor shall maintain on site a health and safety file on site which
contains copies of the following, as relevant:

(a) the notification made to the Provincial Director of Labour in terms of
4.4.1;

(b) the letters of appointment of health and safety representatives;

(c) the minutes of all health and safety meetings;

(d) a comprehensive and updated list of all the Sub-contractors
(nominated, selected or domestic) employed on site by the contractor,
indicating the type of work being performed by such Sub-contractors;

(e) a copy of each and every subcontract agreement;.

(f) the contractor’s health and safety plan;

(g) the health and safety plans of all the contractor’s Sub-contractors who
are required to provide such plans;

(h) the recommendations made to the contractor by the health and safety
committee referred to in 4.2.3

(i) any report made to an inspector by the health and safety committee
referred to in 4.2.3; and

(j) the findings of all audit reports made regarding the implementation of
the contractor’s or a Sub-contractor’s health and safety plan;



JOHANNESBURG DEVELOPMENT AGENCY (JDA) Contract No.

Part C3.5: Management

JDA JBCC

(k) proof that the contractor and every Sub-contractor is registered and in
good standing with the compensation fund or with a licensed
compensation insurer;

(l) the inputs of the safety officer, if any, into the health and safety plan;

(m) a copy of risk assessments made by competent persons;

(n) details of induction training conducted whenever it is conducted;

(o) proof of all Sub-contractor’s induction training whenever it is
conducted;

(p) letters of appointments for competent persons to supervise prescribed
activities;

(q) proof of the following where suspended platforms are used:

(i) a certificate of system design issued by a professional engineer,
professional certificated engineer or a professional engineering
technologist;

(ii) proof of competency of erectors;

(iii) proof of compliance of operational design calculations with
requirements of the system design certificate;

(iv) proof of performance test results;

(v) sketches indicating the completed system with the operational
loading capacity of the platform;

(vi) procedures for and records of inspections having been carried
out;

(vii) procedures for and records of maintenance work having been
carried out;

(viii) proof that the prescribed documentation has been forwarded to
the provincial director;

(r) records of the register of inspections made by a competent person
immediately before and during the placement of concrete or any other
load on formwork; and

(s) the names of the first aiders on site and copies of the first aid
certificates of competency.

E4.8.2.2 The health and safety file shall be made available for inspection by any
inspector, Sub-contractor, employer’s representative, employer’s agent,
health and safety representative or employee of the contractor upon the
request of such persons.

E4.8.2.3 The contractor shall hand over the health and safety file to the employer
upon completion of the contract together with a record of all drawings,
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designs, materials used and other similar information concerning the
completed structure.
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E4.9 First aid, emergency equipment and procedures

The contractor shall where more than five employees are employed at a workplace,
provide a first aid box or boxes at or near the workplace which shall be available
and accessible for the treatment of injured persons at that workplace. Such first
aid boxes shall contain suitable first aid equipment.

The contractor shall ensure that where there are more than 10 employees
employed on the site that for every group of up to 50 employees at that workplace,
at least one person is readily available during normal working hours, who is in
possession of a valid certificate of competency in first aid.



JOHANNESBURG DEVELOPMENT AGENCY (JDA)

JDA JBCC

C3.5.2 ENVIRONMENTAL SPECIFICATIONS

This part of C3.5 Management contains specifications for Environmental matters not
covered by C3.4 Construction Specifications.

The number of each clause in this specification is prefixed with an F to differentiate these
clauses and items.

SECTION F1000 : ENVIRONMENTAL MANAGEMENT

CONTENTS

SECTION DESCRIPTION PAGE

F1001 SCOPE 395

F1002 ENVIRONMENTAL MANAGEMENT PLAN 395

F1003 REHABILITATION 400

F1004 EMERGENCY PLANS 400

F1005 ENVIRONMENTAL AUDITING AND PENALTIES 400

F1001 SCOPE

The Contractor is required to comply with the requirements of the detailed EMP
throughout construction.

The following are standardised additional specifications applicable. They are intended
to assist the appointed Contractors to fulfill the environmental requirements of the
Project. The objective of the EMP is to ensure that the potential impacts upon the
environment are minimised, and that upon completion of each section of work the area
is left in a clean and sustainable condition.

Overall the environmental impacts of the Project are considered to be low as long as the
listed procedures are followed. These are given in the EMP.

The Contractor is advised that there are cost implications to the EMP and these must be
factored into the tendered price.

F1002 ENVIRONMENTAL MANAGEMENT PLAN

F2.1 Objectives

The prime objective of the EMP is to minimise or avoid significant environmental impacts
by using a pro-active approach and planning procedures.

The second objective is to have a plan in place to rehabilitate areas that have been
impacted upon and, thirdly,
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To have a plan in place for emergency situations that arise and are detrimental to the
environment e.g. fuel or bitumen spills.

The Contractor will be responsible for the day-to-day implementation of the EMP, by
himself and all other Sub-contractors. During the course of construction regular
compliance audits will be undertaken. This environmental auditing will be conducted by
qualified environmental practitioners.

F2.2 Environmental Control

The Contractor will oversee the environmental aspects of the construction phase of the
Project in consultation with the Engineer.

The Contractor will report back to the bi-weekly site meetings with regards to compliance
to the environmental specifications.

F2.3 Environmental Awareness Programme

The Engineer will implement an Environmental Awareness Programme for the
Contractor, his staff, Sub-contractors and all people working on the Project. The initial
session will be immediately prior to construction commencing.

F2.4 Method Statements

The Contractor shall submit written method statements for activities that are identified
by the Engineer, as being potentially harmful to the environment, or for work that is to
be undertaken in areas identified as being environmentally sensitive.

Such activities include dewatering of excavations, pumping, working with cement,
erection of construction camps and fuel stores, etc.

The Method Statement shall cover applicable details with regard to:

 construction procedures,

 materials and equipment to be used,

 getting the equipment to and from site,

 how the equipment/ material will be moved while on site,

 how and where material will be stored,

 the containment (or action to be taken if containment is not possible) of leaks or
spills of any liquid or material that may occur,

 timing and location of activities,

 compliance/ non-compliance with the Specifications, and

 any other information deemed necessary by the Engineer.

Method statements shall be submitted at least 7 days prior to commencing work on the
activity to give the Engineer time to study the method statement and consult with
contractor and specialists and to obtain written approval of the method statements. The
Contractor shall not commence on that activity until such time as the method statement
has been agreed to in writing by the Engineer. This will be done within this 10 day period.

Any changes required to the method statements once construction has commenced
must be agreed upon in writing with the Engineer before being instituted.
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F2.5 Working Areas

Regardless of the extent of the work, the following applies to all of these areas:

 All materials must be stockpiled or stored in a designated area (at each site)
avoiding sensitive areas.

 No materials must be left on site once work is completed neither may they be
dumped at any other place on site.

 Litter bins and containers for waste materials must be provided by the Contractor at
each site. Bins should be weatherproof and scavenger proof.

 All waste must be placed in the bins and containers. No waste may be left lying on
the site.

 Visible anti-litter signs must be displayed around the waste collection points and all
employees must be encouraged to observe site rules pertaining to solid waste
management practices. A concerted effort should be made to collect and dispose
of materials suitable for recycling, separately from the other solid waste.

 No burning or burial of waste is permitted.

 Any soils contaminated by the contractor must be removed or rehabilitated. If a
significant amount of soil has to be removed fresh soil must be imported and the
site rehabilitated by grading and planting vegetation.

 All waste must be removed to an authorised landfill site, or taken to a facility for
recycling.

 Any excess road building materials must either be:

o taken to a site for stockpiling and future re-use,

o used for localised rehabilitation, or

o removed from site by the contractor for disposal.

 The contractor shall provide waste bins for solid waste collection and storage. Such
bins should be placed at designated areas within the site. The refuse collected from
the site must be removed for landfill disposal at least once a week.

 Vehicles may not park in the road reserve except with the prior permission of the
Engineer.

 Every care should be taken to avoid damaging vegetation or land when vehicles are
in use.

 Fuel tanks, pumps, and all equipment using oil, diesel, etc. must have drip trays.
The drip trays must have sufficient capacity to contain liquids that will spill in the
case of failure of the tanks, etc. The waste liquids taken from the trays must be
disposed of at a landfill which permits disposing of liquid wastes.

 Only emergency repairs to vehicles and equipment may take place on site. Where
emergency repairs take place it is the responsibility of the contractor to ensure that
all waste (e.g. spare parts and oils) are removed from site as soon as possible. All
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other repairs must take place at a yard off-site, where facilities are suitable and
waste facilities are appropriate.

 Whenever practical a tarpaulin should be laid down, prior to emergency repairs
taking place, to protect the environment from contamination.

 No natural vegetation may be gathered, removed or destroyed in the course of the
Project, except where agreed to by the landowner.

 No hunting is permitted.

 Fires are prohibited.

 Erosion control measures must be implemented if the need arises.

 Pollution of water courses by any means must be avoided.

 No defacement of any natural or other features will be allowed; this includes
markings for road works, unless markings are restricted to the road surface.

 Dust suppression measures should be implemented if and when required.

 Chemical toilets must be provided at all sites and must be within walking distance
of the workers. They must be serviced on a regular basis in order to be kept clean
and hygienic. The toilets must be placed in a sheltered place and should be locked
after working hours if they are outside a camp area. Alternative arrangements to
use existing toilets with owners’ written consent may be allowed when submitted in
writing.

 All waste from toilets must be disposed of at a permitted landfill or waste treatment
works.

F2.6 On-site Workers Camp

F2.6.1 Site Camp

The campsite selection should be carried out in consultation with the landowner or
relevant authority.

The site must be selected with due regard to the environment. Due care should be taken
to avoid areas where sensitive vegetation and habitats occur.

When the site selection process has been completed, the contractor will define the
boundaries of the site and erect a fence with a controlled access around it if practical.

All activities associated with the camp must be restricted to the demarcated area.

It is the responsibility of the contractor to ensure the safety of all personnel within the
boundaries of the site. The contractor should have an on-site contingency plan detailing
measures to be observed in the case of a health, safety or environmental emergency.

The contractor should ensure that all employees, employed by him and/or employed by
Sub-contractors, have a clear understanding of safety regulations and procedures.
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F2.6.2 Water, wastewater, and storm water

Site occupants must have access to safe drinking water.

If water is stored on site a clear distinction should be made between drinking water and
multi-purpose water storage facilities.

All water used on site must be taken from a legal source and comply with recognised
standards for potable and other uses.

Wastewater that is contaminated with soaps, detergents and other undesirable
materials, such as grease and oils, should be collected in conservancy tanks and
disposed of safely in a wastewater treatment facility.

It is illegal to discharge water into a public stream if the quality does not conform with
required health standards.

In all camps storm water must be managed to prevent erosion.

Run-off will be diverted to control ponds so that silt may settle and any pollutants are
trapped.

Subsequently, any pollutants must be treated, or removed and disposed of at a permitted
landfill site or recycling facility.

All materials should be protected from the rain to prevent them being washed into
stormwater channels.

F2.6.3 Ablution Facilities

The contractor shall provide proper and adequate sanitary facilities for all site
employees.

These facilities shall be maintained in good and working condition at all times. Odours
emanating from these facilities should be controlled within acceptable levels.

F2.6.4 Fires and Cooking Facilities

Fires will not be allowed.

The contractor must supply cooking facilities that are suitable for the environment and
are not liable to cause the outbreak of fires. Fire-fighting equipment must be supplied by
the Contractor at suitable locations.

F2.7 Plant and Equipment Storage Facility

F2.7.1 Plant

At the end of the shift all plant should be driven or transported back to the campsite for
proper and safe overnight storage.

The contractor should ensure that equipment left elsewhere is stored in a manner that
will not impact negatively upon the environment.



JOHANNESBURG DEVELOPMENT AGENCY (JDA) Contract No.

Part C3.5: Management

JDA JBCC

The plant should be regularly inspected for fuel and oil leaks that may be harmful to the
environment, and/or aquatic life if washed into a stream or river.

F2.7.2 Hazardous Materials

Hazardous materials should be stored under lock and key in designated areas with
properly displayed and visible warning signs.

All storage of hazardous materials must comply with legislation and regulations.

(c) F1003 REHABILITATION

Upon completion of each section of work the site must be cleared of all equipment, waste
and any rehabilitation work must be undertaken. This may include local grading of soils
and re-vegetation where sites have been disturbed.

Immediately after the demolition of the campsite, the contractor shall restore the site to
its original state, paying particular attention to its appearance relative to the general
landscape.

It is imperative that any potential erosion problems are addressed. This may require
subsequent site visits to monitor the efficacy of erosion control measures.

(d) F1004 EMERGENCY PLANS

The onus is on the contractor to assess the potential risks to the environment as a result
of the Project. For example, accidental spillage of materials may pollute the soil or any
water body.

The contractor must draw up a suitable emergency plan to contain such pollution. The
emergency plans and procedures must be taught to all the workers on site, so that
everyone is prepared to cope with an emergency.

Appropriate equipment must be available to carry out the emergency plans.

(e) F1005 ENVIRONMENTAL AUDITING AND PENALTIES

On a regular basis, a qualified auditor will carry out a site audit to ascertain and verify
the contractor’s level of compliance with the requirements of the EMP.

Transgression will be treated as a contravention of the contractual agreement.

Deviation from these prescribed requirements will be met with penalties that are
intended to enforce compliance.

It is a requirement that the contractor keep concise records of mitigatory measures
undertaken at each site to minimise environmental impacts.

Any emergency situations that impact upon the environment should be recorded by the
contractor together with the action that was taken to rehabilitate and remediate the site.

A copy of all completed environmental audits will be given to the contractor and the
employer by the auditor.
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Any public complaints regarding the environment must be recorded and discussed with
the Engineer to determine an appropriate course of action.

The contractor will be responsible for all costs incurred in the rehabilitation of sites.

The contractor will be responsible for all costs incurred where emergency procedures
are implemented to deal with accidents that impact upon the environment.

The contractor will be responsible for ensuring that all procedures required to rehabilitate
all sites are implemented.

If third parties are called to the site to perform clean up and rehabilitation procedures,
the contractor will be responsible for all costs.

Penalties will be imposed for contravention of the EMP, as specified in the EMP:
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PART C4: SITE INFORMATION

Information Only

All data and descriptions contained in this section of the contract documents are given for
information purposes only and cannot be interpreted as prescriptive despite the fact that the
text may give the opposite perspective. If any conflict arises between the content of this
section and other sections of the contract documents, the latter take precedence.

C4.1 LOCALITY PLAN

Not required at this point

C4.2 CONDITIONS ON SITE: GEOTECHNICAL REPORT

Not required at this point

C4.3 DRAWINGS

Not required at this point
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Form B17: CONSENT AND ACKNOWLEDGMENTS IN TERMS OF THE PROTECTION OF PERSONAL 

INFORMATION ACT 2013 (POPI) 

 

 

This section sets out how personal information will be collected, used and protected by Johannesburg 

Development Agency hereinafter referred to as “JDA”, as required by the Protection of Personal Information 

Act. The use of the words “the individual” for the purposes of this document shall be a reference to any 

individual (bidder) communicating with JDA and/or concluding any agreement, registration or application,  

with the inclusion of each of those individuals referred to or included in terms of such agreement, registration 

or application.  

 

1. What is personal information?  

 

The personal information that JDA requires relate to names and surnames, birth dates, identity  

numbers, passport numbers, demographic information, education information, occupation information, 

health information, addresses, memberships, personal and work email and contact details.  

 

2. What is the purpose of the collection, use and disclosure (the processing) of personal 

information?  

 

JDA is legally obligated to collect, use and disclose personal information for the purposes of:  

 

• reporting initiatives to the City of Johannesburg Municipality;  

• reporting to National Treasury all contracts awarded;  

• obtaining information related to Tax Compliance information from SARS;  

• verifying information on the National Treasury database of defaulters; 

• evaluating and processing applications for registration on the database;  

• compiling statistics and other reports;  

• providing personalised communications;  

• complying with the law; and/or  

• for a purpose that is ancillary to the above and as may be directed by our POPI manual/Policy. 

Personal information will not be processed for a purpose other than what is identified (the purpose) 

above without obtaining consent beforehand.  

 

3. How will JDA process personal information?  

 

JDA will only collect personal information for the purpose as stated above and for such specific purpose. 

Information will be collected in the following manner: 

• directly from the individual;  

• from service providers who provided with services or goods to JDA;  

• from JDA’s own records relating to previous supply of services or goods; and/or  

• from a relevant public or equivalent entity.  

 

4. To whom will personal information be disclosed?  
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The personal information may be disclosed to other relevant public or other entities on whose behalf we 

act as intermediaries, other third parties referred to above in relation to the purpose or who are sources 

of personal information, service providers such as professional bodies who operate across the borders 

of this country (transborder flow of information) where personal information must be sent in order to 

provide the information and/or services and/or benefits requested or applied for. In the event of another 

party/ies acquiring all of or a portion of JDA’s mandate or functions, personal information will be 

disclosed to that party but they will equally be obliged as we are, to protect personal information in 

 terms of this policy and the law.  

 

5. Consent and Permission to process personal information:  

 

I hereby agree with the policy and provide authorisation to JDA to process the personal information 

provided for the purpose stated: 

 

• I understand that withholding of or failure to disclose personal information will result in JDA being 

unable to perform its functions and/or any services or benefits I may require from JDA. 

  

• Where I shared personal information of individuals other than myself with JDA, I hereby provide 

consent on their behalf to the collection, use and disclosure of their personal information in terms of 

this personal information policy and I warrant that I am authorised to give this consent on their behalf. 

  

• To this end, I indemnify and hold JDA not responsible in respect of any claims by any other person  

on whose behalf I have consented, against JDA should they claim that I was not so authorised.  

• I understand that in terms of POPIA and other laws of the country, there are instances where my 

express consent is not necessary in order to permit the processing of personal information, which 

may be related to police investigations, litigation or when personal information is publicly available.  

• I will not hold JDA responsible for any improper or unauthorised use of personal information that is 

beyond its reasonable control. 

  

6. Rights regarding the processing of personal information:  

 

•  The individual may withdraw consent to the processing of personal information at any time, and 

should they wish to do so, must provide JDA with reasonable notice to this effect. Please note that 

withdrawal of consent is still subject to the terms and conditions of any contract that is in place. 

Should the withdrawal of consent result in the interference of legal obligations, then such withdrawal 

will only be effective if JDA agrees to same in writing. JDA specifically draws to the attention that the 

withdrawal of consent may result in it being unable to provide the requested information and/or 

services and/or financial or other benefits.  

• In order to withdraw consent, please contact the JDA Information Officer/SCM 

•  A copy of the full JDA policy is available.  

•  Individuals are encouraged to ensure that where personal information has changed in any respect to 

notify JDA so that our records may be updated. JDA will largely rely on the individual to ensure that 

personal information is correct and accurate.  

    The individual has the right to access their personal information that JDA may have in its possession 

and are entitled to request the identity of which third parties have received and/or processed 



  

JDA  
 

 personal information for the purpose. Please note however, that any request in this regard may be 

declined if:  

 

- the information comes under legal privilege in the course of litigation,  

- the disclosure of personal information in the form that it is processed may result in the disclosure 

of confidential or proprietary information, 

- giving access may cause a third party to refuse to provide similar information to JDA,  

- the information was collected in furtherance of an investigation or legal dispute, instituted or  

being contemplated,  

- the information as it is disclosed may result in the disclosure of another person’s information,  

- the information contains an opinion about another person and that person has not consented, 

and/or  

- the disclosure is prohibited by law.  

 

7. Queries relating to breach of personal information: 

 

• Please submit queries relating to the breach of personal information to the JDA’s information officer 

and SCM in writing as soon as the breach is discovered. 

  

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Bidder Signature: Date: 


